


| <u>Section</u> | <u>Title</u> | <u>Pages</u> |
|---------------------------------------------------------------|-----------------------------------------------------|--------------|
| <u>Division 00 - Procurement and Contracting Requirements</u> | | |
| 00 01 12 | List of Drawings | 1 |
| <u>Division 01 - General Requirements</u> | | |
| 01 10 10 | GENERAL INSTRUCTIONS | 7 |
| 01 14 10 | SCHEDULING AND MANAGEMENT OF WORK | 5 |
| 01 33 00 | SUBMITTAL PROCEDURES | 5 |
| 01 35 14 | Special Procedures for Traffic Control | 2 |
| 01 35 24 | SPECIAL PROCEDURES ON FIRE SAFETY REQUIREMENTS | 4 |
| 01 35 25 | SPECIAL PROCEDURES ON LOCKOUT REQUIREMENTS | 6 |
| 01 35 29 | HEALTH AND SAFETY REQUIREMENTS | 11 |
| 01 35 44 | ENVIRONMENTAL PROTECTION | 9 |
| 01 45 00 | TESTING AND QUALITY CONTROL | 3 |
| 01 50 00 | TEMPORARY FACILITIES | 3 |
| 01 74 11 | CLEANING | 1 |
| 01 74 21 | CONSTRUCTION/DEMOLITION WASTE MANAGEMENT & DISPOSAL | 6 |
| 01 77 00 | CLOSEOUT PROCEDURES | 1 |
| 01 78 00 | CLOSEOUT SUBMITTALS | 2 |
| <u>Division 03 - Concrete</u> | | |
| 03 20 00 | Concrete Reinforcing | 2 |
| 03 30 00 | Cast-in-Place Concrete | 6 |
| 03 37 26 | Underwater Placed Concrete | 4 |
| <u>Division 05 - Metals</u> | | |
| 05 50 00 | METAL FABRICATIONS | 5 |
| <u>Division 31 - Earthwork</u> | | |
| 31 23 10 | Excavating, Trenching and Backfilling | 7 |
| 31 23 33.01 | Waterline - Excavating, Trenching, Backfilling | 9 |
| 31 32 21 | GEOTEXTILES | 3 |
| 31 37 10 | Rip Rap | 2 |
| 31 61 13 | PILE FOUNDATIONS, GENERAL REQUIREMENTS | 4 |
| 31 62 16.16 | STEEL H PILES | 5 |
| 31 63 26.16 | Berlin Wall Construction | 3 |
| <u>Division 32 - Exterior Improvements</u> | | |
| 32 12 16 | Hot Mix Asphalt Pavement | 3 |
| <u>Division 33 - Utilities</u> | | |
| 33 05 13 | Catch Basin | 6 |
| 33 11 17 | Site Water Utility Distribution Piping | 6 |



SPECIFICATION INDEX

| SECTION | DESCRIPTION | PAGES |
|-------------------------------------|---------------------------------------------------|-------|
| <u>Division 26 - Electrical</u> | | |
| 26 05 00 | Electrical General Provisions | 9 |
| 26 05 13 | Electrical Removals | 3 |
| 26 05 20 | Wire & Box Connectors 0 - 1000V | 2 |
| 26 05 21 | Wires & Cables 0 - 1000V | 2 |
| 26 05 28 | Grounding - Secondary | 3 |
| 26 05 29 | Hangers & Supports for Electrical Systems | 2 |
| 26 05 31 | Splitters, Junction, Pull Boxes & Cabinets | 2 |
| 26 05 32 | Outlet Boxes, Conduit Boxes & Fittings | 2 |
| 26 05 34 | Conduits, Conduit Fastenings & Conduit Fittings | 3 |
| 26 05 40 | Trenching for Cables & Ducts | 4 |
| 26 05 41 | Concrete-Encased Duct Banks | 3 |
| 26 05 44 | Installation of Cables in Trenches & in Ducts | 2 |
| 26 05 45 | Direct-Buried Underground Cable Ducts | 2 |
| 26 24 00 | Underground Service | 2 |
| 26 24 01 | Service Equipment | 1 |
| 26 24 02 | Service Entrance Board | 4 |
| 26 24 17 | Panelboards - Breaker Type | 2 |
| 26 27 26 | Wiring Devices | 3 |
| 26 28 14 | Fuses - Low Voltage | 2 |
| 26 28 21 | Moulded Case Circuit Breakers | 1 |
| 26 28 23 | Disconnect Switches - Fused & Non-Fused | 1 |
| 26 29 01 | Contactors | 1 |
| 26 29 23 | Lighting Controls Equipment - Photoelectric | 1 |
| 26 50 00 | Lighting Equipment | 4 |
| <u>Division 27 - Communications</u> | | |
| 27 05 28 | Pathways for Communication Systems | 1 |
| 27 30 00 | Telephone System | 5 |
| 27 31 00 | Voice Communication Switching & Routing Equipment | 2 |



| | | |
|--------------------------------------------------------------------------------|------------------|----------------------------------------------|
| PWGSC Wharf Reconstruction 406 & 409 Pointe Sapin, NB R.074536.001 | List of Drawings | Section 00 01 12 Page 1 2015-04-30 |
|--------------------------------------------------------------------------------|------------------|----------------------------------------------|

| Drawing No. | Title | Date |
|-------------|-----------------------------------------------------------|------------|
| M1 of M9 | Existing Site Plan, and Section | April 2015 |
| M2 of M9 | Plan of New Work and Section | April 2015 |
| M3 of M9 | Plan of Work and Elevation | April 2015 |
| M4 of M9 | Elevation and Section | April 2015 |
| M5 of M9 | Sections and Details | April 2015 |
| M6 of M9 | Reinforcing Sections and Details | April 2015 |
| M7 of M9 | Sections and Details | April 2015 |
| M8 of M9 | Sections and Details | April 2015 |
| M9 of M9 | Borehole Logs and Details | April 2015 |
| E1 of E6 | Existing Electrical Site Plan Legend, Layouts, Details | May 2015 |
| E2 of E6 | New Electrical Site Plan Layout | May 2015 |
| E3 of E6 | Electrical Power System Layout and Details | May 2015 |
| E4 of E6 | Electrical Lighting Layout and Details | May 2015 |
| E5 of E6 | Electrical Trenching Layout and Details | May 2015 |
| E6 of E6 | Electrical building Layout and Details | May 2015 |
| H1 of H1 | Fresh Water Supply | May 2015 |