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1.1  GENERAL REQUIREMENTS 
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1. GENERAL 
1.1. DESCRIPTION OF WORK 

1.1.1. The work under this standing offer includes, but is not limited to: supplies, qualified labour and equipment 
required for sewer pipe unclogging services at the following institutions:   
a) Laval Complex -  3 different sites: 

 Staff College 
 5500 Lévesque Boulevard 
 Laval, H7C 1P1 

Montée St-François Institution – Site 600 
600 Montée St-François 
Laval, H7C 1S5 
Federal Training Centre – Site 6099 
6099, Levesque Boulevard, 
Laval, H7C 1P1 
 

b) CORCAN Construction 
 190 Montée St-François,  
 Laval, H7C 1S5  
 
c) Ste-Anne-des-Plaines Complex – 3 different sites :  
 Archambault Institution 
 242 Montée Gagnon  
 Ste-Anne des Plaines, J0N 1H0       

  Regional Reception Centre 
 246 Montée Gagnon,  
 Ste-Anne-des-Plaines, J0N 1H0 

  Ste-Anne-des-Plaines Institution 
 244 Montée Gagnon, 
 Sainte-Anne-des-Plaines, J0N 1H0 
 
d) Drummond Institution 
 2025 Boulevard Jean de Brébeuf 
 Drummondville, J2B 7Z6 
 
e) Donnacona Institution 
 1537, Route 138 
 Donnacona, G3M 1C9 
 
f) CCC Marcel Caron (under Donnacona Institution) 

825, Kirouac 
Québec, G1N 1J7 

 
g)  Cowansville institution 
 400, Fordyce Avenue 
 Cowansville, J2K 3N7 
 
h) La Macaza Institution 
 321, Chemin de l’Aéroport 
 La Macaza, J0T 1R0 
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i) Joliette Institution 
400, rue Marsolais, 
Joliette, QC, J6E 8V4 

 
j) Port-Cartier Institution 
 1, Chemin de l’Aéroport 
 Port-Cartier, G5B 2W2 
 

 
1.1.1. This standing offer is valid for the period specified in the Request for Proposals. 
 
1.1.2. Systems and equipments subject to work will be specified on plans submitted by the CSC representative 

for each subsequent order. 
 

1.2. WORK SCHEDULE 
1.2.1. Pedestrian and vehicle access varies by institution. The CSC representative will prescribe working hours 

according to the nature of the work.  For security reasons and work optimization, the CSC representative 
may require that contractor employees bring their lunch and eat in the workplace.  
a) Laval Complex – 3 different sites: 

Federal Training Centre – Site 6099 
- Main entrance located at 6099 Boulevard Lévesque: 07:45 to 16:30 hours 
- Access by service barrier located at 205 Montée St-François: 08:00 to 11:30 and 13:00 to 15:30 
- CSC representative will confirm schedule. 

 
Federal Training Center – Site 600 

- 7:00 to 16:00 subject to written confirmation from the CSC representative. 
- A 10-minute time allowance on arrival shall be considered for registration purposes. 

 
Staff College 

- 7:00 to 16:00  
- Any deviation from this schedule will require written confirmation from the CSC representative. 

Contractors who wish to modify this schedule must take the necessary steps to obtain approval and 
issue the relevant notification prior to 14:00 hours on the previous day.  

 
b) CORCAN Construction 
- 08:00 to 15:30 hours 

 
c) Sainte-Anne-des-Plaines Complex – 3 different sites: 

Archambault Institution 
- 08:00 to 15:30 hours 

Regional Reception Centre 
- 08:00 to 15:30 hours 

Ste-Anne-des-Plaines Institution 
- 07:30 to 16:00 hours 

 
d) Drummond Institution 
- 08:00 to 15:30 hours 

 
e) Donnacona Institution 
- 08:00 to 15:30 hours 
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f) CCC Marcel Caron 
- 08:00 to 16:00 hours 

 
g) Cowansville Institution 
- 07:30 to 16:00 hours 

 
h) La Macaza Institution 
- 07:30 to 16:00 hours 

 
i) Joliette Institution 
- 07:30 to 16:00 hours 

 
j) Port-Cartier Institution 
- 07:30 to 16:00 hours 

 
1.2.2. Work is not permitted on weekends and statutory holidays without prior approval of CSC representative, 

which must be requested at least seven (7) days in advance. 
 
1.3. ADDITIONAL WORK 
 

1.3.1. CSC representative approval is required prior any unplanned additional work.  Advance notice of forty-
eight (48) hours is required prior to the performance of authorized additional work. If overtime is required 
to complete urgent work, for example, to cast concrete or ensure structural safety, the Contractor shall 
notify the CSC representative as soon as the Contractor is informed of such needs and follow the CSC 
representative’s instructions. Costs arising from such additional work may be subject to a Crown claim.  

 
 N.B.
 

: In some institutions, a shorter time frame applies and should therefore be checked. 

1.3.2 When work is required outside normal hours, on weekends or on statutory holidays, and authorized by the 
CSC representative, the CSC representative may assign additional security staff. CSC representative may 
also assign additional employees for work inspection. The costs of such assignment may be subject to a 
Crown claim. 

 
1.4. TIME FRAME OF WORK  

 
1.4.1. The Contractor shall commence work within 10 working days of receiving a subsequent order or in 

accordance with the date specified on the order, and shall proceed with due diligence until final completion 
of the work.  
 

1.4.2. If work cannot be performed or is interrupted due to bad weather, once the weather clears, the Contractor 
shall return to the premises and perform the work as soon as possible and subsequent to CSC 
representative instructions, but not later than five (5) days after clear weather. 

 
1.5. CODES 

 
1.5.1. Perform work to the National Building Code (NBC) and any other applicable provincial or local code. 

Where discrepancies or contradictions exist, the more stringent requirements shall apply.  
 

1.5.2. Perform work to meet all requirements of: 
a) contract documents; 
b) specified standards and codes and other documents referenced. 



 
Sewer pipe unclogging services  Section 01 14 00 
 GENERAL REQUIREMENTS Page 4 
Correctional Service Canada  2014-11 
 

Technical Services 

 
1.6. REQUIRED DOCUMENTS 
 
At the request of the CSC representative,  
 

1.6.1. Keep one copy of each of the following documents at the work site: 
a) Contract drawings and description of work for subsequent order, addenda, shop drawings, work site 

instructions, calendar of work, manufacturer's installation and application instructions 
b) These specifications; 
c) Change orders. 

 
1.7. CALENDAR OF WORK 
 
At the request of the CSC representative,  
 

1.7.1. Within 5 working days following receipt of a subsequent order, submit a calendar of work that includes a 
status report on the various stages of the project and date of completion of the work, to be finished within 
the time frame specified by the CSC representative. 

 
1.7.2. Interim reviews of the progress of work, based on the calendar submitted, will be performed as required by 

CSC representative. Contractor shall update calendar in cooperation and in agreement with the CSC 
representative. 

 
1.7.3. Work to be performed from Monday to Friday, within the time period prescribed by CSC representative. 

 
1.8. DATA SHEETS AND SAMPLES 
 
At the request of the CSC representative,  
 

1.8.1. Within 5 working days following receipt of a subsequent order, the Contractor shall submit all data sheets, 
all the samples and all the shop drawings required under each section of these Specifications for approval 
by the CSC representative. 

 
1.9. SIGNAGE 

 
1.9.1. The Contractor shall provide, install and maintain temporary signage devices. 

 
1.10. SITE VISIT 

 
1.10.1. Under this standing offer, there will be no site visits.  

 
1.10.2. Unless otherwise specified by the CSC representative, site visits are required only in the following 

circumstances: 
a) Upon the institution's first order. 
b) Upon issuance of a special order as determined by the Contractor and CSC representative. 
 

1.10.3. If a site visit is advisable in other cases under subsequent orders, an appropriate written request is 
necessary. For security reasons inside the penitentiary, site visits will be scheduled at a specific time and 
date in cooperation with the contracting authority. 
 

1.10.4. Existing conditions or special characteristics may not be used as justification for errors, omissions or 
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imperfections in the work. 
 

1.11. USE OF PREMISES  
 

1.11.1. At no time shall safety precautions ever be diminished by reason of the work under this Contract. Take the 
necessary steps to ensure the required safety. 
 

1.11.2. Perform the work with the least possible disruption to occupants while ensuring, to the extent possible, 
continued normal use of the premises. 
 

1.11.3. Prevent undue accumulations of materials or equipment from encumbering the premises. 
 

1.11.4. Ensure ongoing access to the premises by CSC staff and vehicles.  
 

1.11.5. Comply with authorities on site. Within 5 working days, submit procedures that Contractor intends to follow 
during execution of the project for approval by the CSC representative: work schedule, temporary traffic 
and security procedures, etc.  
 

1.11.6. Move any vehicles that could become damaged during the work. Following damage caused to one or 
more vehicles or other elements on site, Contractor shall them repaired or replaced by qualified 
professionals to the satisfaction of the CSC representative. 

 
1.12. PRESENCE OF ASBESTOS 

 
1.12.1. Removing asbestos fiber that was sprayed or applied by trowel can be a health hazard.  During 

construction, should the Contractor discover materials similar to asbestos applied in such manner, it must 
immediately cease operations and notify the CSC representative as soon as possible.  Work cannot be 
resumed without written authorization from the CSC representative. 

 
1.13. LOCATION OF VARIOUS DEVICES AND EQUIPMENT 

 
1.13.1. The location of various devices and equipment at or below grade as shown on plans or prescribed shall be 

considered approximate. 
 

1.13.2. At the request of the CSC representative, submit site plans showing the relative position of various items 
of equipment and exposed systems in the work area. 

 
1.14. PATCHING 

 
1.14.1. Patch structures damaged during performance of the work to match existing. Restore surfaces damaged 

by heavy machinery. 
 

1.15. BACKFILL REMOVAL  
 

1.15.1. Remove all unnecessary materials not intended for recycling or reuse. Dispose of excavation materials off-
site in accordance with pollution control requirements and pay any applicable costs. 

 
1.16. ADDITIONAL DRAWINGS 
 

1.16.1. The CSC representative may provide Contractor with additional drawings for clarification purposes. Such 
additional drawings shall have the same force and effect as other contract documents. 
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1.16.2. Site measurements will be transferred onto drawings to facilitate the interpretation of area dimensions 

applicable to the work.  
 

 
 

END OF SECTION 01 14 00 
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1. GENERAL 
 

1.1. PURPOSE 
 Ensure that orders under the standing offer as well as construction project and institutional activities proceed 
without causing interruptions or undue obstacles and that institutional security is maintained at all times. 
 

1.2. DEFINITIONS 
 
  1.2.1 "Prohibited items (Contraband)": 

a) intoxicants including alcohol, drugs or narcotics; 
b) weapons or parts thereof, ammunition and objects intended to kill, maim or disable altered or 

assembled for such purposes, when possessed without prior authorization.  
c) explosives, bombs or parts thereof; 
d) money exceeding authorized amounts.  
 

N.B.

 

: Refer to the Corrections and Conditional Release Regulations (DORS/92-620): $50.00 limit in minimum-
security institutions and $25.00 limit in medium-security, maximum-security or multi-level institutions. 

e) any other item in a person’s possession without prior authorization that could jeopardize the 
security or safety of persons or the penitentiary. 

                                              
N.B.

 

: Tobacco and tobacco products, including but not limited to cigarettes, cigars, tobacco, chewing tobacco, 
cigarettes makers, matches and lighters are considered contraband.     

1.2.2 Other definitions: 
a)  "commercial vehicle": A vehicle used to transport material, equipment or tools required for the 

purposes of the construction project. 
 
b)  "CSC": Correctional Service of Canada. 
 
c)   "CSC representative": CSC designated representative or Superintendent of an institution, as 

applicable. 
 
d)  "construction worker":  An employee of the principal contractor or a sub-contractor, equipment 

operators, material suppliers, assessment or inspection firms or regulatory agencies.  
 
e) "Engineer":  Project Manager of the Correctional Service of Canada. 
 
f)  "perimeter": Area of the institution surrounded by fences or walls to block inmate movement. 
 
g)  "Work area": Areas as specified on project plans where the Contractor is authorized to work. 

This may be an area outside the institutional security compound. 
 

 N.B.: A brief description of the work area shall be submitted to CSC representative. 
  

1.3. PRELIMINARY MEASURES 
 

 1.3.1  Prior to the commencement of work, the Contractor shall meet with the CSC representative to:  
   
   a)  discuss the nature and scope of project activities; 
  
   b)  establish acceptable security measures to be taken by each    

   party under these instructions and the specific needs of the    
   institution. 
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 1.3.2 The Contractor shall: 
 
 a) inform construction workers concerning security requirements. 
 

 b)  ensure that CSC security requirements are posted in conspicuous location on site at all 
times. 

 
  c)  cooperate with institutional staff to ensure that contractor workers comply with all security 

requirements. 
 

1.4. CONTRACTOR’S WORKERS 
  
 1.4.1 Submit to the CSC representative a list of names and birth dates of all employees assigned to 

work on the premises of the correctional institution, along with the security screening form for each 
employee (CSC-1279 Form Institutional access CPIC clearance request). 

 
 N.B.:

 

 At some institutions, less stringent requirements may apply to employees working on site for very brief 
periods of time. 

 1.4.2 Allow two (2) weeks for processing of security screening applications.  No employee will be 
admitted to the institution without duly approved security clearance and recent photo identification, such 
as a provincial driver’s licence. Security clearance is specific to each CSC institution.  

 
 1.4.3 The CSC representative may require head-shot photographs of workers to be posted at 

specified locations in the institution or entered in a data base for identification purposes. The CSC 
representative may further require that contractor workers wear their photo in plain sight on their clothing 
while on institutional property. 

 
 N.B.
 

: Verify relevant regulations with the institution concerned.  

 1.4.4  Where there are grounds to believe that a person presents a security risk, access to the 
institution will be denied. 

 
 1.4.5  Any employee working on the perimeter of the correctional institution will be immediately 

directed to leave the institution if such person: 
 

 a)  appears to be under the influence of alcohol, drugs or narcotics; 
 b)  behaves in an abnormal or disorderly manner; 
 c) is in possession of contraband. 

 
1.5. VEHICLES 

 
 1.5.1 Anyone who leaves a vehicle unsupervised on CSC property must close all windows and lock 

all doors and trunks. The vehicle owner or the employee of the company that owns the vehicle shall 
keep vehicles keys safely on their person. 

 
 N.B.:

 

 The institution may require that all motor vehicles and equipment be equipped with a gas tank cap 
locking device. 

 1.5.2  The CSC representative may limit the number and type of vehicles permitted on institutional 
property at any time.  

 
 1.5.3  Persons delivering materials required by the project are not obliged to obtain security 

clearance, but must remain in close proximity to their vehicle while they are in the institution. The CSC 



 
Sewer pipe unclogging services  Section 01 35 13 
 CSC SECURITY Page 3 
Correctional Service Canada  2015-01 
 

Technical Services  
 

representative may require that they be escorted by institutional employees. 
 
 N.B.
 

: At some institutions, all delivery persons are required to obtain security clearance. 

 1.5.4 If the CSC representative allows trailers to be left inside the institution’s secure perimeter, the 
doors and windows of such trailers shall remain securely locked and closed at all times when left 
unoccupied. Windows must be covered in protective wire mesh. 

 
1.6. PARKING 

 
 1.6.1  The CSC representative shall designate the parking areas to be used by Construction worker 

vehicles. Vehicles parked elsewhere could be towed.  
 

1.7. DELIVERIES 
 
 1.7.1  All deliveries of materials, equipment or tools for project purposes shall be addressed to the 

Contractor in order to clearly distinguish them from deliveries intended for the institution. The Contractor 
shall ensure that its employees are on site to take receipt of deliveries; CSC employees will not take 
receipt of deliveries of materials, equipment or tools intended for the project. 

 
1.8. TELEPHONES 

 
 1.8.1  The installation of all telephones, fax machines and computers with an Internet connection is 

subject to approval by the CSC representative  
          
 1.8.2  The CSC representative will ensure that telephones, fax machines and computers with an 

Internet connection are not installed at locations accessible to inmates. Computer access will be 
password-protected to prevent Internet access by unauthorized personnel. 

 
 1.8.3  Except as expressly authorized by the CSC representative, cell phones or cordless digital 

phones, including but not limited to text messaging devices, pagers, Blackberries and telephones used 
as two-way radios are prohibited in the institution. Even where permitted, cell phone use by 
 inmates is prohibited.  

 
 1.8.4 The CSC representative may authorize limited use of two-way radios. 
 
 N.B.

 

: In some institutions, cell phones, digital phones and two-way radios are permitted subject to 
restrictions. For example, they may be prohibited in areas accessible to inmates. 

 
1.9. WORKING HOURS 

 
 1.9.1 The work week is Monday to Friday, from 07:30 to 16:00 daily. 
 
 N.B.

 

: Working hours vary from one institution to another. Verify working hours with the institution concerned 
and consult the subsection on schedules in section 00 14 00. 

1.9.2  Work is not permitted on weekends or statutory holidays without the CSC representative’s 
express authorization, to be requested at least seven (7) days in advance 

  
 N.B
 

.: In some institutions, a shorter time frame applies and should therefore be checked. 
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1.10. TOOLS AND EQUIPMENT 
  

 1.10.1 Keep a complete list of tools and equipment used during the construction project. Submit the 
list for inspection when necessary. 

 
 N.B.
 

: Obtain a list of prohibited/restricted tools and equipment from the institution. Include the following list.  

 1.10.2 Keep an updated list of the tools and equipment specified above for the duration of the 
construction project. 

 
 1.10.3 Never leave tools unattended, especially mechanical tools, powder actuated tools, cartridges, 

files, saw blades, carbide saws, wires, ropes, ladders or any type of hoisting device (jacks, hoists, etc.). 
 
 1.10.4 Store tools and equipment in the authorized secure locations. 
 
 1.10.5 Lock all tool boxes after use. Contractor’s employees shall keep keys with them at all times. 

Fasten and lock scaffolding not erected; once erected, fasten scaffolding securely to the satisfaction of 
the institutional representative. 

 
 1.10.6 Immediately notify the CSC representative of any lost or missing tool or equipment. 
 
 
 1.10.7 The CSC representative shall ensure that security staff control the Contractor’s tools and 

equipment against the list provided by the Contractor at the following times: 
 a)  at start and end of each construction project; 
 b)  weekly, if the project lasts over one week 

 
 N.B.

 

: Some institutions require that tools and equipment be removed from the work site daily (for example, in 
occupied areas).  

 1.10.8 Some tools/equipment, such as powder actuation devices and metal  saw blades, are very 
strictly controlled. At the start of the work day, the Contractor shall receive a sufficient number for the 
day’s work. Used blades/powder actuation devices will be handed over to the CSC representative at the 
end of each work day. 

 
 N.B.

   

: Management of controlled items varies from one institution to another and appropriate checks must be 
made. 

 1.10.9 When propane or natural gas is used for project heating purposes, the institution will require 
that one of the Contractor’s employees supervise the work site outside work hours. 

 
 N.B.

 

: This issue is a concern if the work site is located near inmate living units. A fire could endanger human 
life. Check the institution's policy. 

1.11. NOT APPLICABLE (This article was intentionally left free) 
 

1.12. KEYS 
 

 1.12.1 The Contractor shall ask the supplier or installer of security devices to deliver keys to security 
devices directly to the institution, specifically, to the Security Maintenance Officer. 

 
  1.12.2 The Security Maintenance Officer will issue the Contractor a receipt for keys.  
 
 1.12.3 The Contractor will submit a copy of the receipt to the CSC representative. 
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 1.12.4 During the construction project, the Contractor will use standard cylinders in standard locks; 
 
  1.12.5  The Contractor will provide its employees and subcontractors if necessary, instructions 

concerning the secure storage of construction keys to locks used during the construction project. 
 
  1.12.6  Upon completion of each phase of the construction project, the CSC representative, in 

cooperation with the locksmith, shall: 
 a)  establish a lock installation plan; 
 b) take receipt of keys and cylinders for institutional locks directly from the locksmith; 
 c) remove cylinders used during construction project and install permanent cylinders in 

institutional locks. 
 
 1.12.7  Following the installation of permanent security locks, CSC officers assigned to escort 

construction workers will obtain keys from the Security Maintenance Officer to open doors as required by 
the Contractor.   The Contractor shall inform its employees that only their escorting CSC officers are 
authorized to use these keys. 

 
1.13. SECURITY DEVICES 

 
 1.13.1  Hand over all dismantled security devices to the CSC representative for destruction or storage 

in a safe location for later use. 
 

1.14. PRESCRIPTION MEDICATION 
 
 1.14.1 Employees of the Contractor who require prescription drugs during the work day must obtain 

authorization from the CSC representative to bring a daily dose with them into the institution. 
 

1.15. SMOKING RESTRICTIONS 
 
 1.15.1 Contractors and construction workers are not permitted to smoke inside correctional institutions 

or outdoors inside the institutional perimeter. Unauthorized tobacco products are not permitted Inside the 
institutional perimeter. 

 
 1.15.2 Contractors and construction workers who violate this policy will be asked to immediately stop 

smoking or to discard any unauthorized tobacco products. If they refuse to comply, they will be 
instructed to  leave the institution. 

 
 1.15.3 Smoking is permitted only outside the institutional perimeter, at a location specified by the CSC 

representative. 
 

1.16. PROHIBITED ITEMS (CONTRABAND)  
 
 1.16.1 Weapons, ammunition, explosives, alcohol, drugs and narcotics are prohibited on institutional 

property. 
 
 1.16.2 If contraband is found in the possession of a person present on the work site, the CSC 

representative shall be notified immediately. 
 
 1.16.3 The Contractor shall carefully monitor its employees and sub-contractor employees. A person 

who brings contraband into the institution may have his/her security clearance cancelled. For serious 
offences, the company in question may be banned from the institution for the duration of the project. 

 
 1.16.4 If weapons or ammunition are found in the vehicle of a contractor, subcontractor, supplier or 

one of their employees, the security clearance of the vehicle driver will be revoked on the spot. 
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1.17. SEARCHES 
 
 1.17.1 Any person or vehicle arriving on institutional property may be searched. 
 
 1.17.2 Where the CSC representative has reasonable grounds to believe that an employee of the 

Contractor is in possession of contraband or unauthorized objects, the CSC representative may order a 
search of the person in question. 

 
 1.17.3 The personal property of all employees entering the institution is subject to inspection to detect 

the presence of prohibited drug residue. 
 

1.18. ACCESS TO INSTITUTION AND REMOVAL OF VEHICLES 
 
 1.18.1 Except with express authorization from the CSC representative, construction workers and 

commercial vehicles will not be admitted to the institution after normal working hours. 
 

1.19. VEHICLE TRAFFIC 
 
 1.19.1 Vehicles may enter and leave institutional property under escort through the service barrier at 

the times specified in section 01 14 00. 
 
  1.19.2 Contractor’s vehicles may not leave the institution until the inmate count has been performed. 
 
 N.B.
 

: Hours vary from one institution to another. Make appropriate checks with the institution in question.  

 1.19.3 The Contractor shall notify the CSC representative twenty-four (24) hours in advance of the 
arrival of heavy equipment, such as cement trucks, cranes, etc. 

 
 1.19.4 Vehicles loaded with soil or construction debris that cannot be searched shall remain under 

constant surveillance by CSC employees or commissionaires reporting to the CSC representative. 
 
 1.19.5 Before a commercial vehicle is admitted into the institutional compound, the Contractor or the 

Contractor’s representative shall certify that the contents of such vehicle is limited strictly to that required 
for execution of the construction project. 

 
 1.19.6 Access to CSC property will be denied to any vehicle whose content, in the CSC 

representative’s opinion, presents a risk to institutional security. 
 
 1.19.7 The private vehicles of construction workers are not permitted inside the perimeter fence or 

walls of medium and maximum-security institutions without express authorization from the CSC 
representative. 

 
 N.B
 

.: Check the institution's policy on private vehicles of employees. 

 1.19.8 Subject to prior authorization by the CSC representative, one vehicle may be used to drive 
employees to the work site in the morning and away from the work site at the end of the day. Such 
vehicle may not remain on the premises during the day. 

 
 N.B.
 

: Check the institution's policy on employee transport vehicles. 

 1.19.9  With the CSC representative’s authorization, certain equipment may be left on the work site 
overnight or on weekends. This equipment must be locked and batteries removed. The CSC 
representative may require that equipment be secured with chains and padlocks to another fixed object.  
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1.20. CONSTRUCTION WORKER MOVEMENT ON INSTITUTIONAL PROPERTY 
    

 1.20.1 Subject to the need to maintain adequate security, the CSC representative will allow the 
Contractor and the Contractor’s employees as much freedom of action and movement as possible. 

 
 1.20.2 Notwithstanding the above paragraph, the CSC representative may: 
 
  a)    Prohibit access to certain areas of the institution; 
 
  b) Require that construction workers be escorted by a CSC security officer or commissionaire in 

designated areas of the institution for the duration of the construction project. 
 
  c) All construction workers must remain on site during coffee/health (new) breaks and lunch. They 

are not permitted to eat in the correctional officer lounge or mess hall. 
 

1.21. SUPERVISION AND INSPECTION 
 
 1.21.1 Construction activities and related movement of employees and vehicles will be monitored and 

inspected by CSC security staff to ensure compliance with established security standards. 
 
 1.21.2 

 

CSC employees will ensure that contractor workers clearly understand the need for 
surveillance and inspections at the start and for the duration of the construction project.  

1.22. WORK STOPPAGE 
    

 1.22.1 The CSC representative may at any time order the Contractor, its employees, subcontractors 
or their employees not to enter the work site, or to immediately leave the institution while a security 
incident is in progress.  The site supervisor designated by the Contractor shall note the name of the 
employee who forwarded the message and the time, and then execute the order as soon as possible.  

 
 The Contractor shall inform the CSC representative of the situation within twenty-four (24) hours 

following the work stoppage. 
 

1.23. CONTACT WITH INMATES 
 
1.23.1 No contact, conversations or giving/receiving of items is permitted with inmates without specific 

authorization. Any violation of this instruction could lead to the employee’s removal from the work site 
and security  clearance cancellation.  

 
 N.B.:
 

 If the project requires Corcan and inmate labour, check the institution's policy on contact with inmates. 

 1.23.2 Photographs of inmates or CSC employees are forbidden. Photographs of areas of the 
institution where photographs are not required for execution of this contract are also forbidden. 

 
1.24. COMPLETION OF WORK 

 
  1.24.1 Except as otherwise specified in the contract, upon completion of the construction project or, as 

applicable, upon handover of the premises, the Contractor shall remove all material, tools and 
equipment from the institution. 

 
 

END OF SECTION 01 35 13 
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PART 1 GENERAL 

1.1 SECTION INCLUDES 
.1 The Contractor shall manage its activities to always give precedence to safety and health of public and site 

personnel and protection of environment over cost and schedule considerations for work. 

1.2 REFERENCES 
.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations. 

 
.2 Canadian Standards Association (CSA). 

 
.3 Health Canada / Workplace Hazardous Materials Information System (WHMIS) 

 
.1 Material Safety Data Sheets (MSDS). 

 
.4 Act Respecting Occupational Health and Safety, RSQ. Chapter S-2.1.  

 
.5 Safety Code for the Construction Industry, S-2.1, r.6. 

1.3 DOCUMENT/SAMPLE SUBMITTALS 
 
At the request of the CSC representative, 
 

.1 Submit a site-specific Health and Safety Plan to Departmental Representative and CSST in accordance with 
Section 1.8 at least 10 working days prior to commencement of work. Update Health and Safety Plan if initial 
expectations change as work progresses. Departmental Representative may, upon receipt of the Plan and at any 
time during the work, require amendments or additions to the Plan to better reflect work site realities. Contractor 
shall subsequently make the necessary changes prior to commencing the work. 

.2 Submit a copy of all inspection reports, correction notices or recommendations issued by federal and provincial 
inspectors to Departmental Representative within 24 hours.  

.3 Submit copies of incident and accident reports to Departmental Representative within 24 hours of any accident 
resulting in injury and any incident indicating a potential hazard. 

.4 Submit all WHMIS MSDS - Material Safety Data Sheets for controlled products used on-site to Departmental 
Representative at least three days prior to use of products on site. 

.5 Submit copies of the training certificates required to implement health and safety plan to Departmental 
Representative, in particular: 
.1 General construction site health and safety training 
.2 Safety officer certification 
.3 Workplace first aid and cardio-respiratory resuscitation 
.4 Work likely to generate asbestos dust 
.5 Work in crawl spaces 
.6 Lock-out procedures 
.7 Individual protective clothing and equipment 
.8 Safe forklift operation 
.9 Hoisting platforms 
.10 And any other training required by regulations or health and safety plan. 
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.6 Medical surveillance: where prescribed by statutes, regulations, directives, specifications or safety programs, the 
Contractor shall:  

.1 Submit certification of medical surveillance for site supervisory personnel and all personnel specified in 
subsection 1 of this section and present on site to the Departmental Representative prior to project 
mobilization. 

.2 Submit additional certifications of medical surveillance for any new site personnel covered by subsection 1 
of this section gradually and immediately to Departmental Representative 

.7 Notice of project: File Notice of Project with the Commission de la santé et de la sécurité du travail prior to 
beginning work, and submit one copy to the Departmental Representative.  A copy of this notice shall also be 
posted in a conspicuous location on site. Upon demobilization, file a project demobilization notice with the CSST 
and submit one copy to the Departmental Representative. 

.8 Engineer's compliance plans and certifications: The Contractor shall forward to the CSST and the Departmental 
Representative a copy of all plans and compliance certificates required under the Construction Project Safety Code 
(S-2.1, r. 6), other statutes, regulations or sections of the specifications or contract documents, signed and sealed 
by an Engineer. A copy of these documents shall remain on site at all times. 

.9 CSST compliance certificates: the Compliance Certificate is a document issued by the CSST confirming that the 
Contractor is in good standing with the CSST, i.e., has paid all amounts owing under a given contract. This 
document must be submitted to the Departmental Representative upon the completion of work.  

1.4 HAZARD ASSESSMENT 
.1 The Contractor shall perform a safety hazard assessment for all tasks performed on site. 
.2 The Contractor shall plan and organize work to facilitate hazard reduction at source or comprehensive protection 

and thus limit the use of individual protective equipment to the extent possible. When individual protection against 
falls is required, workers shall use a safety harness in accordance with CAN/CSA-Z-259.10-M90. Safety belts shall 
not be used as protection against falls. 

.3 Protective equipment, tools or methods that cannot be installed or used without jeopardizing the health and safety 
of personnel or the public are not acceptable for the purposes of the work to be performed. 

.4 Inspect all mechanical equipment prior to on-site delivery. Before using mechanical equipment, the Contractor shall 
submit a compliance certificate to the Departmental Representative signed by a qualified mechanic. The 
Departmental Representative may order the immediate stoppage of equipment suspected to be defective or 
potentially hazardous at any time and require a second inspection by a specialist of the Departmental 
Representative's choice. 

1.5 MEETINGS 
.1 A representative of the Contractor with decision-making authority shall attend all site health and safety meetings. 

1.6 REGULATORY REQUIREMENTS 

.1 Comply with all statutes, regulations and standards applicable to the work. 

.2 Comply with prescribed standards and regulations to ensure the normal advancement of work at sites contaminated 
by hazardous or toxic materials. 

.3 Notwithstanding the date of publication of standards specified in the Safety Code for the Construction Industry, 
always use version in force at the time applicable. 
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1.7 SITE CONDITIONS/EXECUTION 
.1 On site, the Contractor shall take account of the following specific requirements: 

.1 Correctional institution, see Section 01 35 13.   

1.8 HEALTH AND SAFETY MANAGEMENT 
.1 Comply with and execute all tasks and obligations normally incumbent on the principal contractor under An Act 

Respecting Occupational Health and Safety (RSQ, chapter S-2.1) and the Safety Code for the Construction 
Industry (S-2.1, r.6). 

.2 Develop a site-specific health and safety plan following the identification of hazards and enforce plan from project 
mobilization to demobilization stage. The health and safety plan shall take account of information provided in 
Section 1.7. All persons concerned shall receive a copy of the health and safety plan in accordance with the 
provisions of Section 1.2. The health and safety plan shall minimally include: 
.1 Company's health and safety policy;  
.2 Description of the work, total cost of the work, schedule and anticipated personnel curve; 
.3 Flow chart on health and safety responsibilities; 
.4 Physical and material layout of the site; 
.5 First response and first aid standards; 
.6 Site hazard identification; 
.7 Task-specific hazard identification, including preventive measures and terms and conditions of 

enforcement; 
.8 Training requirements; 
.9 Procedure to in the event of accidents/injuries; 
.10 A written undertaking by all parties concerned to apply the health and safety plan; 
.11 A site inspection checklist based on preventive measures. 

1.9 RESPONSIBILITIES 
.1 Regardless of the size of the worksite or the number of workers present, designate one qualified person to act as 

supervisor and health and safety officer. Take all necessary steps to protect health and safety and property at the 
site and in adjacent areas that could be affected by the work. 

.2 Take all necessary precautions to ensure that the health and safety requirements specified in the contract 
documents, federal and provincial regulations, applicable standards and the site-specific health and safety plan are 
applied and enforced, and immediately comply with all correction orders or notices issued by the Commission de la 
santé et de la sécurité du travail. 

.3 Take all necessary measures to maintain on-site cleanliness and organization throughout the work. 

1.10 COMMUNICATION AND POSTING 
.1 Take all necessary steps to effectively communicate site health and safety information. On arriving on-site, workers 

must be made aware of health and safety plan details, as well as their obligations and rights. The Contractor shall 
emphasize that employees are entitled to refuse to perform work if they believe it could jeopardize the safety, 
security or physical wellbeing of themselves or others at the site. A record of the information transmitted and 
signature of all workers who received the information shall be kept on site and updated. 

.2 The following information and documents shall be posted in a location readily accessible to all workers: 

.1 Notice of project; 

.2 Identification of principal contractor; 
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.3 Company's OHS policy; 

.4 Site-specific health and safety plan; 

.5 Emergency response plan (if required); 

.6 Material Safety Data Sheets for all controlled products used on site; 

.7 Minutes of site committee meetings; 

.8 Names of site committee members (if required); 

.9 Names of first aiders; 

.10 CSST action and correction reports. 

1.11 CONTINGENCIES 
.1 When a hazard not identified in the specifications and not identifiable during the preliminary site inspection comes 

to light as a result of or during execution of the work, the Contractor shall immediately stop the work, enforce 
temporary safety measures to protect personnel and the public and inform the Departmental Representative orally 
and in writing. The Contractor shall then amend the health and safety plan as necessary to allow work to safely 
resume. 

1.12 POWDER ACTUATED DEVICES 
.1 The use of powder actuated devices is prohibited.  

END OF SECTION 01 35 30 
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1. GENERAL 

 
1.1. RELATED SECTIONS: 

1.1.1. Cleaning during execution of work 
1.1.2. Final cleaning 

 
1.2. PROJECT CLEANLINESS 

1.2.1. Maintain work in tidy condition, free from accumulation of waste products and debris.  
1.2.2. Make arrangements with and obtain permits from authorities having jurisdiction for disposal of waste and debris.  
1.2.3. As required, provide on-site containers for collection of waste materials and debris.  
1.2.4. Dispose of waste materials and debris off-site at end of each working day.  
1.2.5. Store volatile waste in covered metal containers, and remove from premises at end of each working day.  
1.2.6. Clean existing roads used by Contractor's vehicles each day.  

 
1.3. FINAL CLEANING 

1.3.1. Sweep and clean paved areas and tidy remainder of grounds. 
1.3.2. Clean equipment and fixtures to sanitary condition and clean or replace filters of mechanical equipment. 
1.3.3. Clean, finish and reorganize outside spaces affected by the site set-up once the work is completed. 

 
 
1.4. MEASUREMENTS FOR PAYMENT PURPOSES 

1.4.1. No measurements are required under this section. Allocate cleaning costs among the various items included in the 
proposal. 

 
 
 
 

END OF SECTION 01 74 11 
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TRANSLATION 2015-02-04 
 
PART 1 GENERAL INFORMATION 

1.1 SECTION CONTENTS 
1.1.1 This section describes the pipe unclogging, cleaning, pumping and inspection services that shall be provided under 

this contract. 
1.2 REFERENCES 

1.2.1 All references to codes, standards, acts and regulations refer to the most recent publication or version in effect.  
1.2.2 The Act respecting occupational health and safety (R.S.Q., c. S-2.1) and the Regulation (r.19.01), current to 

October 1, 2010.    
1.2.3 Health Canada – Workplace Hazardous Materials Information System (WHMIS), Material Safety Data Sheets 

(MSDS). 
1.3 CODES, STANDARDS AND REGULATIONS 

1.3.1 National Building Code of Canada (NBC). 
1.3.2 Quebec Construction Code (QCC). 
1.3.3 National Fire Code of Canada (NFCC). 
1.3.4 National Plumbing Code (NPC) 
1.3.5 The Contractor shall complete the work in accordance with above codes and regulations and any other 

applicable provincial or municipal codes.  In the event of any inconsistency or conflict, the stricter standards 
shall prevail. 

1.3.6 The Contractor shall comply with all the requirements of the Treasury Board regarding fire protection. 
1.3.7 Treasury Board Standard, Chapter 3-6, Fire Protection Standard for Correctional Institutions. This standard can 

be accessed at the following Web address: http://www.tbs-sct.gc.ca/hr-rh/osh-sst/index-eng.asp. 
1.3.8 The standards published by the Canadian Centre for Occupational Health and Safety (CCOHS) listed below are 

available at the following Web address:http://www.ccohs.ca/nlor/fpf.html : 
-Welding and Cutting. 
-Record Storage. 
-Piers and Wharves. 
-General Storage. 
-Fire Extinguishers. 
-Sprinkler Systems. 

1.3.9 The fire prevention standards are listed below and are available under the section "Occupational Health and 
Safety - Policies and Publications" on the Treasury Board Secretariat website:http://www.tbs-sct.gc.ca/hr-
rh/osh-sst/index-eng.asp : 
-Fire Protection Services - General - 3-00. 
-Fire Alarm Systems, Standard for 3-04. 
-Fire Protection Design and Construction, Standard for 3-02. 
-Fire Protection Electronic Data Processing Equipment, Standard for - 3-03. 
-Fire Protection Correctional Institutions, Standard for - 3-06. 

1.3.10 CSC policies and Commissioner's Directives are applicable to this document. 
1.3.11 Correctional Service of Canada Technical Criteria 
 

http://www.tbs-sct.gc.ca/hr-rh/osh-sst/index-eng.asp�
http://www.ccohs.ca/nlor/fpf.html�
http://www.tbs-sct.gc.ca/hr-rh/osh-sst/index-eng.asp�
http://www.tbs-sct.gc.ca/hr-rh/osh-sst/index-eng.asp�
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1.4 DESCRIPTION OF WORK 
1.4.1 The work specified in this standing offer is listed below.  The following list is not necessarily exhaustive and 

does not negate the Contractor's obligation to fully complete the project according to the trade practices, 
intentions and general principles, as described further on in this specification. 

1.4.2 The types of work include, but are not limited to, unclogging, cleaning, pumping and inspection of septic pipes 
and systems. The various work will be carried out on the following types of networks and equipment:   

1.4.2.1 Drainage networks (sanitary and rainwater) 
1.4.2.2 Cesspools and manholes 
1.4.2.3 Grease traps (located in the kitchens) 
1.4.2.4 Water tanks 
1.4.2.5 Wastewater sedimentation tank 
1.4.2.6 Ditches 
1.4.2.7 Oil filters (located in the garages) 

1.4.3 Work excluded from this administrative agreement includes:  
1.4.3.1 Any work on drinking water networks

1.4.4 The Contractor shall provide the labour, materials and equipment required for complete and compliant 
execution of the requested work. 

; 

1.4.5 The Contractor shall not, under any circumstances, provide materials not required to complete the requested 
work. Specifically, the Contractor shall only be used to provide materials and/or parts within the context of this 
standing offer. 

1.4.6 The list of tools and equipment the Contractor shall possess and provide at no cost when arriving at the 
institution is as follows, but is not exhaustive:  
1.4.6.1 All tools and equipment required to perform the work described above for each type of service 

concerned. 
1.4.6.2 

- Truck with high-pressure pump and a minimum 500 gallons water tank; 
Pipe unclogging and cleaning services 

- Hose with minimum length of 100 meters; 
1.4.6.3 

- Truck equipped with a vacuum pump with a minimum capacity of 2500 CFM; 
Pumping services 

- Tank with a minimum capacity of 4500 gallons; 
- Hose with minimum length of 30 meters and minimum width of 4 inches; 

1.4.6.4 
- Truck equipped with a camera; 

Pipe camera inspection services 

- Pipe with minimum length of 100 meters; 
- Equipment for recording colour images. 

1.4.7 During the inspection, the Contractor shall provide, on a computer storage medium, within ten (10) days after 
inspection, the complete content of the images recorded during inspection. 

1.4.8 Unless otherwise indicated by the CSC representative, the Contractor shall not use CSC facilities to refill its 
water tanks.  

1.4.9 Materials and equipment 
1.4.9.1 In addition to being in possession of all materials required to perform its routine or usual work on the 

systems and equipment in question, the Contractor shall be able to provide, only upon request, any 
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other materials and the required number of employees to perform emergency work within three (3) 
hours and prevent the movement of inmates or staff. 

1.5 PERMITS AND REGULATIONS 
1.5.1 The Contractor shall comply with all the legislation and regulations related to the work at the federal, provincial 

and municipal levels, as if they were working for someone other than the Crown. 
1.5.2 The Contractor shall pay for all permits, certificates and licences required to carry out the work.  At the request 

of CSC's representative, the Contractor shall provide proof that it has met its legal obligations by obtaining the 
required permits, certificates and licenses. 

1.6 CALL-UP AWARD 
1.6.1 All call-ups shall begin with a work appraisal and appear on a preliminary assessment sheet. 
1.6.2 Following a CSC request for a call-up, the Contractor, at the request of CSC, shall go to the work site at their 

own expense to assess the scope of the work.  
1.6.3 Upon receipt of the preliminary assessment sheet, the designated CSC representative shall authorize the work 

in writing and define the terms and conditions of the project work. 
1.6.4 The Contractor's representatives performing the work shall complete a worksheet at the end of each work day 

indicating the number of hours worked and the materials used. Worksheets shall be monitored and approved by 
the designated CSC representative. 

1.6.5 The worksheets shall be submitted at the end of every work day. 
1.6.6 The Contractor must inform the designated CSC representative as soon as it feels the preliminary cost 

assessment will be exceeded, in order to receive authorization to continue the work. Failure to inform the 
designated CSC representative of possibly exceeding the assessment could lead to a refusal to pay overtime 
hours.  

1.6.7 Any damage to CSC facilities resulting from the Contractor's work shall be repaired by the Contractor at no 
additional cost to CSC. 

1.6.8 For the duration of the Administrative Agreement, CSC will guarantee three (3) hours for each service call.  The 
Contractor shall be paid based on its arrival and departure times to and from the institution. 

1.6.9 Payment for services rendered shall follow receipt of the invoice and shall comply with the terms and conditions 
of the standing offer. 

1.7 SERVICE CALLS FOR EMERGENCY WORK 
1.7.1 For emergency work, the Contractor shall begin the work within four (4) hours of receiving confirmation by 

phone or other means from the designated CSC representative.  
1.7.2 The Contractor shall provide an emergency phone number where it can be reached and must be available 24/7.  
1.7.3 The Contractor shall provide the qualified labour, parts, materials, tools, and equipment necessary to carry out 

emergency work. 
1.7.4 There is a difference between emergency work and planned work performed outside of business hours:   

1.7.4.1 "Emergency work" is defined as a service call made by the institution requiring the Contractor's 
immediate mobilization with less than 24 hours' notice, regardless of the rate period during which 
the work is carried out.  

1.7.4.2 "Planned work" is defined as a service call made by the institution with at least 24 hours' notice. 
The call-up award protocol described in paragraph 1.6 of this section can be applied in its entirety. 

1.7.5 The rate for an emergency service call can only be applied to that service. 
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1.7.6 For the duration of the Administrative Agreement, CSC will guarantee three (3) hours for each emergency 
service call.  Time paid shall be calculated based on arrival and departure times at the institution. 

1.8 EMERGENCY PROCEDURE 
1.8.1 In case of a technical emergency during the project: The Contractor shall immediately inform the designated 

CSC representative of the situation and try to limit the damage as much as possible while making sure that no 
lives are endangered. 

1.8.2 The Contractor shall inform the designated CSC representative and wait for instructions before carrying out 
additional work that may incur costs for CSC. 

1.9 EXISTING NETWORKS 
1.9.1 When work requires connecting to existing networks, the Contractor shall carry it out during the hours 

established by the designated CSC representatitive to avoid disrupting institutional activities and operations as 
much as possible. 

1.9.2 The Contractor shall submit the work schedule to the designated CSC representative and obtain approval at 
least 48 hours in advance for any stoppage or disruption of existing networks or services.  Stoppages must be 
carried out in accordance with the approved schedule and with advance notice to the designated CSC 
representative. 

1.10 PROVISION OF MATERIALS 
1.10.1 The materials provided shall be indicated on the worksheet signed and approved by the designated CSC 

representative at the end of every work day. 
1.10.2 Materials shall be at cost plus a profit margin (if required) as established in the call for tenders, and proof must 

be provided with the invoice. In the event of a disagreement over the cost of materials, a fair price for the 
materials shall be determined based on the average price of alternative suppliers (at least 3 suppliers shall be 
used for comparison) for the same materials. 

1.11 LABOUR  
1.11.1 The Contractor must be able to provide more than one work team at a time.  A work team is made up of either: 

1.11.1.1 An operator or 
1.11.1.2 An operator and an assistant operator. 

1.11.2 The Contractor must be able to provide the service provided by both skillsets (operator and 
apprentice/assistant). 

1.12 WORK IN CONFINED SPACES 
1.12.1 Employees shall have a permit for confined spaces and comply with the institution's local practices. 
1.12.2 The preliminary assessment shall take into account the working conditions of confined spaces.  Exceeding the 

preliminary assessment cannot be justified by the omission of this consideration. 
1.12.3 When work is performed in confined spaces, the Contractor shall provide all necessary equipment, including all 

personal protective equipment, at no cost to CSC.   
1.12.4 The Contractor's employees shall show that they are certified to work in confined spaces. 

1.13 WORKING AT HEIGHTS 
1.13.1 The preliminary assessment shall take into account the conditions of working at heights.  Exceeding the 

preliminary assessment cannot be justified by the omission of this consideration. 
1.13.2 When work is performed at heights, the Contractor shall provide all necessary equipment, including all personal 

protective equipment, at no cost to CSC.   
1.13.3 The Contractor's employees shall demonstrate that are certified to work at heights. 
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1.14 LOCK-OUT 
1.14.1 Employees must have a lock-out permit and comply with the local institutional practices. 
1.14.2 The Contractor shall provide the number of padlocks required during jobs that require a lock-out, at no cost.   
1.14.3 The Contractor's employees shall demonstrate that they are certified to perform the lock-out procedure. 
1.14.4 In compliance with Standard CAN/CSA Z462 - Workplace Electrical Safety, CSC - Quebec Region has 

developed its Regional Policy - Workplace Electrical Safety (Arc Flashes).  The Contractor shall comply with 
that policy. 

1.15 FEES AND EXPENSES  
1.15.1 ONLY those expenses invoiced at the above bid rates shall be paid.  Bid rates include EVERYTHING that is 

necessary to perform the work in accordance with expected services.  This includes, among other things: 
administration fees and expenses; profit; transportation of labour, equipment and materials; and/or any other 
necessary service delivery expenses. 

1.16 HOURLY RATES  
1.16.1 ONLY those services actually rendered shall be paid for.  Hourly rates apply to on-site productive work time, 

which includes but is not limited to mobilization, demobilization and clean-up.  Hourly rates do not apply to meal 
times or unauthorized breaks.  No payment shall be made for travel time to the site.  In other words, time paid 
shall be calculated based on arrival and departure times at the institution. 

1.17 INSPECTION AND ACCEPTANCE OF WORK 
1.17.1 The Contractor shall carry out the work diligently, satisfactorily and to industry standards.  Any call-up work or 

small-scale project order falling under this administrative agreement shall be subject to inspection and 
acceptance by the designated CSC representative. 

 
1.18 SECURITY CONTROL 

1.18.1 The Contractor cannot leave the work site without notifying the designated CSC representative. 
 

 
 

 
END OF SECTION 23 10 00 
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	.2 Develop a site-specific health and safety plan following the identification of hazards and enforce plan from project mobilization to demobilization stage. The health and safety plan shall take account of information provided in Section 1.7. All per...
	.1 Company's health and safety policy;
	.2 Description of the work, total cost of the work, schedule and anticipated personnel curve;
	.3 Flow chart on health and safety responsibilities;
	.4 Physical and material layout of the site;
	.5 First response and first aid standards;
	.6 Site hazard identification;
	.7 Task-specific hazard identification, including preventive measures and terms and conditions of enforcement;
	.8 Training requirements;
	.9 Procedure to in the event of accidents/injuries;
	.10 A written undertaking by all parties concerned to apply the health and safety plan;
	.11 A site inspection checklist based on preventive measures.


	1.9 RESPONSIBILITIES
	.1 Regardless of the size of the worksite or the number of workers present, designate one qualified person to act as supervisor and health and safety officer. Take all necessary steps to protect health and safety and property at the site and in adjace...
	.2 Take all necessary precautions to ensure that the health and safety requirements specified in the contract documents, federal and provincial regulations, applicable standards and the site-specific health and safety plan are applied and enforced, an...
	.3 Take all necessary measures to maintain on-site cleanliness and organization throughout the work.

	1.10 COMMUNICATION AND POSTING
	.1 Take all necessary steps to effectively communicate site health and safety information. On arriving on-site, workers must be made aware of health and safety plan details, as well as their obligations and rights. The Contractor shall emphasize that ...
	.2 The following information and documents shall be posted in a location readily accessible to all workers:
	.1 Notice of project;
	.2 Identification of principal contractor;
	.3 Company's OHS policy;
	.4 Site-specific health and safety plan;
	.5 Emergency response plan (if required);
	.6 Material Safety Data Sheets for all controlled products used on site;
	.7 Minutes of site committee meetings;
	.8 Names of site committee members (if required);
	.9 Names of first aiders;
	.10 CSST action and correction reports.


	1.11 CONTINGENCIES
	.1 When a hazard not identified in the specifications and not identifiable during the preliminary site inspection comes to light as a result of or during execution of the work, the Contractor shall immediately stop the work, enforce temporary safety m...

	1.12 POWDER ACTUATED DEVICES
	.1 The use of powder actuated devices is prohibited.
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