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PART 1 - GENERAL

1.1 RELATED REQUIREMENTS

1. Section 01 14 00 - Work Restrictions.

2. Section 01 33 00 - Submittal Procedures.

3. Section 01 35 43 - Environmental Procedures.

4. Section 01 74 21 - Construction/Demolition Waste Management and Disposal.

1.2 REFERENCES

1. Definitions :

1. Hazardous Materials: dangerous substances, dangerous goods, hazardous commodities and
hazardous products, include but not limited to: poisons, corrosive agents, flammable substances,
ammunition, explosives, radioactive substances, or materials that endanger human health or
environment if handled improperly.

2. Waste Management Co-ordinator (WMC): contractor representative responsible for supervising
waste management activities as well as co-ordinating related, required submittal and reporting
requirements.

3. Waste Reduction Workplan (WRW): written report which addresses opportunities for reduction,
reuse, or recycling of materials. WRW is based on information acquired from WA.

2. References

1. CSA International

a. CSA S350-M1980(R2003), Code of Practice for Safety in Demolition of Structures.

2. Department of Justice Canada (Jus)

a. Canadian Environmental Assessment Act (CEAA), 1995.

b. Canadian Environmental Protection Act (CEPA), 1999.

1) SOR/2003-2, On-Road Vehicle and Engine Emission Regulations.

2) SOR/2006-268, Regulations Amending the On-Road Vehicle and Engine Emission
Regulations.

3) Transportation of Dangerous Goods Act (TDGA), 1992, c. 34.

3. Underwriters' Laboratories of Canada (ULC)

a. CAN/ULC-S660-08, Standard for Nonmetallic Underground Piping for Flammable and
Combustible Liquids.

b. ULC/ORD-C58.15-1996, Overfill Protection Devices for Flammable Liquid Storage Tanks.

c. ULC/ORD-C58.19-1996, Spill Containment Devices for Underground Tanks.
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4. U.S. Environmental Protection Agency (EPA)

a. EPA CFR 86.098-10, Emission standards for 1998 and later model year Otto-cycle heavy-duty
engines and vehicles.

b. EPA CFR 86.098-11, Emission standards for 1998 and later model year diesel heavy-duty
engines and vehicles.

c. EPA 832/R-92-005, Storm Water Management for Construction Activities: Developing
Pollution Prevention Plans and Best Management Practices.

1.3 SCOPE OF WORK

1. Execute all demolition work as specified on the plans.

2. Prepare a file on site conditions prior to the beginning of the work.

3. Eliminate restrictions, interferences and obstructions regarding access to the building and site.

4. Provide and install waste chutes, screens, barricades and safety scaffolds on site to protect workers and
the Owner’s representatives.

5. Provide and install all of the necessary temporary protections to avoid damaging the equipment,
buildings and/or existing services.

1.4 ADMINISTRATIVE REQUIREMENTS

1. Pre-Installation Meetings :

1. Convene pre-installation meeting one week prior to beginning work of this Section and on-site
installation, with Contractor's Representative and Departmental Representative to :.

a. Verify project requirements.

b. Verify existing site conditions adjacent to demolition work.

c. Co-ordination with other construction subtrades.

2. Ensure key personnel site supervisor, project manager and subcontractor representatives attend.

2. Scheduling:

1. Employ necessary means to meet project time lines without compromising specified minimum rates
of material diversion.

a. In event of unforeseen delay notify Departmental Representative.

1.5 DOCUMENTS/SAMPLES TO SUBMIT FOR APPROVAL/INFORMATION

1. Submit the documents and samples required as specified in section 01 33 00 - Submittal Procedures and
in section 01 74 21 - Construction/Demolition Waste Management and Disposal.

2. The Conctractor will see that all of the requirements related to document, sample and report submittals
are met.
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3. Shop drawings

1. Submit, for review and approval, shop drawings, diagrams or details indicating the sequence of the
demolition, shoring and underpinning work, as well as the elements used to complete the task.

4. Submitted demolition shop drawings must display the seal and signature of a competent engineer
certified to work in Canada, in the province of Quebec, as specified in section 01 33 00 - Submittal
Procedure.

5. Upon request from the ministry reprensentative, submit a certificate confirming that the drawings have
been approved by relevant authorities.

1.6 QUALITY ASSURANCE

1. Regulatory Requirements: Ensure Work is performed in compliance with CEPA, CEAA, TDGA, and
applicable Provincial/Territorial and Municipal regulations.

1.7 SITE CONDITIONS

1. Environmental protection :

1. Ensure Work is done in accordance with Section 01 35 43 - Environmental Procedures.

2. Ensure Work does not adversely affect adjacent watercourses, groundwater and wildlife, or
contribute to excess air and noise pollution.

3. Fires and burning of waste or materials is not permitted on site.

4. Do not bury rubbish waste materials.

5. Do not dispose of waste or volatile materials including but not limited to: mineral spirits, oil,
petroleum based lubricants, or toxic cleaning solutions into watercourses, storm or sanitary sewers.

a. Ensure proper disposal procedures are maintained throughout project.

6. Do not pump water containing suspended materials into watercourses, storm or sanitary sewers, or
onto adjacent properties.

7. Control disposal or runoff of water containing suspended materials or other harmful substances in
accordance with authorities having jurisdiction as directed by Departmental Representative.

8. Protect trees, plants and foliage on site and adjacent properties where indicated.

9. Prevent extraneous materials from contaminating air beyond application area, by providing
temporary enclosures during demolition work.

10. Cover or wet down dry materials and waste to prevent blowing dust and debris. Control dust on all
temporary roads.

1.8 EXISTING CONDITIONS

1. If material resembling spray or trowel applied asbestos or other designated substance listed as
hazardous be encountered in course of demolition, stop work, take preventative measures, and notify
Departmental Representative immediately. Proceed only after receipt of written instructions have been
received from Departmental Representative.

2. Structures to be demolished are based on their condition on date that tender is accepted, at time of
examination prior to tendering.
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1. Remove, protect and store salvaged items as directed by Departmental Representative. Salvage
items as identified by Departmental Representative. Deliver to Departmental Representative as
directed.

PART 2 - PRODUCTS

2.1 EQUIPMENT

1. Equipment and heavy machinery :

1. On-road vehicles to : CEPA-SOR/2003-2, On-Road Vehicle and Engine Emission Regulations and
CEPA-SOR/2006-268, Regulations Amending the On-Road Vehicle and Engine Emission
Regulations.

2. Leave machinery running only while in use, except where extreme temperatures prohibit shutting
machinery down.

PART 3 - EXECUTION

3.1 INSPECTIONS

1. Inspect the building with the Departmental Representative and verify the location and extent of the
elements that must be removed, eliminated, emphasized, recycled, recovered and remain in place.

2. Identify and protect public utilities pipes and ensure that those remaining on site remain in good
condition.

3. Notify the public utilities and obtain the necessary approval from them before beginning demolition work.

4. Disconnect, block or divert, as needed, the existing public utilities pipes located on site and that are
hindering the execution of the work, as required by competent authorities. Identify the location of those
pipes and those which had been left behind on site and mark them on the drawings (vertical and
horizontal planes) after completion of the work. Support, brace and immobilize the identified pipes
and conduits.

1. Immediately inform the Departmental Representative, as well as the public utilities company
involved, of any damage to a service conduit that must be saved.

2. Immediately inform the Departmental Representative of the discovery of any unidentified public
utilities service conduit and wait for written instructions regarding the action to be taken.

5. Unless otherwise indicated, remove demolished material from the site, while complying with the
requirements of competent authorities in this matter, including the requirements applicable to
environment protection.

6. Carefully remove all products and materials that must be re-installed in the context of this project or
given to the Owner. Store them in a well-protected area. Leave them ready for installation by other
trades or take them over to the location that has been specified by the Owner.



PWGSC Existing conditions Division 02
Repairs of Workshop washrooms Section 02 41 16
and site drainage - Phase II Structure Demolition Page 5 of 7
Ref no : 064816.019

3.2 PREPARATION

1. Temporary Erosion and Sedimentation Control :

1. Provide temporary erosion and sedimentation control measures to prevent soil erosion and
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways,
according to: requirements of authorities having jurisdiction.

2. Inspect, repair, and maintain erosion and sedimentation control measures during demolition.

3. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during
removal after completion of demolition work.

2. Protection of in-place conditions :

1. Work in accordance with Section 01 35 43 - Environmental Procedures and Erosion and
Sedimentation Control Plan and Stormwater Pollution Prevention Plan.

2. Prevent movement, settlement or damage of adjacent structures, services, walks, paving, trees,
landscaping, adjacent grades properties parts of existing building to remain.

a. Provide bracing, shoring and underpinning as required.

b. Repair damage caused by demolition as directed by Departmental Representative.

3. Support affected structures and, if safety of structure being demolished appears to be endangered,
take preventative measures, stop Work and immediately notify Departmental Representative.

4. Support affected structures and, if safety of structure being appears to be endangered, take
preventative measures, stop Work and immediately notify Departmental Representative.

5. Prevent debris from blocking surface drainage system, elevators, mechanical and electrical
systems which must remain in operation.

6. Assume responsibility for the damages incurred during work due to weather, negligence, lack of
coordination or precautions, both inside and outside the building.

7. Protect the surfaces to be saved from any possible damage and make all of the necessary repairs
or replacements to the satisfaction of the Departmental Representative without additional costs.

8. Coordinate demolition and removal of debris with the Departmental Representative in such as was
as to avoid blocking elevators and electrical and mechanical systems that must remain operational.

9. Execute demolition work using tools and equipment that allows demolition without risk of fire,
collapse or other adverse effect on the property.

3. Surface Preparation :

1. Disconnect and re-route electrical and telephone service lines entering buildings to be demolished.

a. Post warning signs on electrical lines and equipment which must remain energized to serve
other properties during period of demolition.

2. Disconnect and cap designated mechanical services

3. Do not disrupt active or energized utilities traversing premises designated to remain undisturbed.

3.3 DEMOLITION

1. Upon request of the Departmental Representative, provide the demolition methods and procedures in
writing and for comment. Do not begin demolition or dismantling structural elements before having
received the comments of the Departmental Representative.
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2. Blasting operations not permitted during demolition.

3. Remove contaminated or dangerous materials as defined by authorities having jurisdiction, relating to
environmental protection, from site and dispose of in safe manner to minimize danger at site or during
disposal.

4. Prior to start of Work remove contaminated or hazardous materials listed as directed by Departmental
Representative from site and dispose of at designated disposal facilities in safe manner and in
accordance with TDGA and other applicable requirements and Section 02 81 01 - Hazardous Materials.
Refer Existing Conditions in PART 1.

5. Demolish structures or parts of structure.

6. To permit construction of addition and as indicated.

7. Crush concrete generated due to demolition of foundations to size suitable for recycling as directed.

1. Where possible identify markets which will accept crushed material as aggregate.

8. Remove existing equipment, services, and obstacles where required for refinishing or making good of
existing surfaces, and replace as work progresses.

9. At end of each day's work, leave Work in safe and stable condition.

1. Protect interiors of parts not to be demolished from exterior elements at all times.

10. Demolish to minimize dusting. Keep materials wetted as directed by Departmental Representative.

11. Demolish the concrete masonry walls in small pieces. Remove and carefully bring frame elements or
other heavy or large objects down to the ground.

12. Contain fibrous materials to minimize release of airborne fibres while being transported within facility.

13. Remove and dispose of demolished materials except where noted otherwise and in accordance with
authorities having jurisdiction. Selling or burning demolition materials on site is prohibited.

14. Execute the demolition work within the time periods specified in section 01 14 00 - Work Restriction.

1. At the end of each work day, turn off all light sources with the exception of those used for safety
purposes

15. Removal of hard siding, curbs and gutters :

1. Cut adjacent surfaces unaffected by the work at right angles, using a saw or any other means
approved by the Departmental Representative.

2. Protect the load transfer devices, as well as adjacent joints.

3. Protect the underlying material or material adjacent to the work area.

16. Recut the framing headers of the partially demolished elements of the building in accordance with the
tolerances specified in these contractual documents and by the Departmental Representative in order to
facilitate the installation of the new elements.
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17. Demolition work includes that which is required on the drawings and any other work required to complete
the work or modifications. The demolition of a construction element involves the obligation to repair
finishes or other adjacent construction elements.

18. Coordinate the execution of the work in such a way as to restrict to a minimum the disturbance and
degradation of finishes or adjacent structures.

19. Include in this work any demolition work required for the execution of this project but not specifically
included in the drawings: slab drilling to embed hardware or for the passage of mechanical or electrical
infrastructures, etc.

20. The Contractor must include the demolition of any existing element or infrastructure rendered obsolete,
specifically those left in service spaces, ceiling spaces, etc.

3.4 CLEANING

1. Develop Construction Waste Management related to Work of this Section.

2. Waste Management: separate waste materials for reuse and recycling in accordance with Section
01 74 21 - Construction/Demolition Waste Management and Disposal.

1. Remove recycling containers and bins from site and dispose of materials at appropriate facility.

3. Divert excess materials from landfill to site approved by Departmental Representative.

4. Designate appropriate security resources / measures to prevent vandalism, damage and theft.

5. Locate stockpiled materials convenient for use in new construction. Eliminate double handling wherever
possible.

6. If they are hindering the progression of the work, materials must be removed as specified in
section 01 74 21 - Construction/Demolition Waste Management and Disposal and as directed by the
Departmental Representative.

7. Remove stockpiles of like materials by alternate disposal option once collection of materials is complete.

8. Dispose of materials not designated for alternate disposal in accordance with applicable regulations.

1. Disposal facilities must be those approved of and listed in Waste Reduction Workplan.

2. Written authorization from Departmental Representative is required to deviate from disposal
facilities listed in Waste Reduction Workplan.

9. Refer to the specifications and demolition drawings to identify which materials are to be recovered for
re-utilization/re-use.

END OF SECTION
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1. GÉNÉRAL 
  
1.1 INCLUDED WORK 
  
 1. All interior demolition and dismantling work indicated in the plans. 
   
 2. All material identified for removal or demolition, or for recovery before relocation, in the demolition 

plans. 
   
 3. Also required: the demolition or dismantling of any existing element in order to put in place new 

components shown in the plans in the event where these elements are not indicated in the demolition 
plans and do not appear in the construction drawings. Include reinstalling of these elements after work 
is completed. 

   
 4. All demolition and drilling work required for installing a new ventilation system and ducts, lighting 

fixtures, and other elements required in engineering. 
   
 5. All demolition works needed for installing new adjustments and flooring to allow for the construction 

work required in architecture and engineering. 
   
 6. The contractor must take into account the protection of connections of any kind (telephone, electric, 

mechanical and gas). 
   
 7. All required shoring elements (where needed) must be approved by a structural engineer who is a 

member in good standing of the Ordre des ingénieurs du Québec and is paid by the general 
contractor. 

   
1.2 INSPECTION 
  
 1. Notify the Departmental Representative concerned when demolition and dismantling works are 

completed. 
   
1.3 CONDITION OF STRUCTURES TO BE DEMOLISHED 
  
 1. Undertake demolition of structures in the state they were in on the day the contract was awarded. 
   
 2. Before starting all work, check the condition of all plumbing, ventilation and electricity systems affected 

by partial demolition. Inform the Departmental Representative in writing of any malfunction of existing 
systems. 

   
1.4 PROTECTION MEASURES 
   
 1. Take all necessary measures to avoid shifting or settling of structures and parts of buildings, or 

causing any damage to them. Provide and install the parts required for reinforcing and shoring and, 
where necessary, carry out underpinning work. Repairs damaged structures and accept responsibility 
for any bodily injury that may result from demolition work. 

   
 2. Ensure that demolitions de not obstruct electrical and mechanical systems, which must remain in 

operation. 
   
1.5 COORDINATION 
   
 1. Coordinate the sequence of demolition work with the execution of repair work, according to a 

systematic order based on the following requirements: 
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  .1 Take all necessary measures to avoid settling of the masonry during dismantlement and re-

pointing. 
  .2 Ensure protection against intrusion into the building at all times. 
  .3 Do not permit water to infiltrate the building or existing components to be maintained on site. 
   
1.6 SCOPE OF DEMOLITION 
   
 1. All material indicated for demolition, dismantlement, removal or recovery in areas specified in the 

plans must in general be removed from any part of the building if this is required for the installation of 
new components.    

   
 2. The discovery of any material which is not identified in the demolition plans and which impedes the 

required work must be referred to the Departmental Representative for guidelines. 
   
 3. Any temporary disconnection of equipment or service operation to the building required for carrying out 

repair work will be done at the contractor’s expense. Likewise, reconnection of this equipment or 
service is included in the contract 

   
2. EXÉCUTION 
   
2.1 PRODUCT DISPOSAL 
   
 1. Unless otherwise specified, dispose of products from the demolition. 
   
 2. 

Products identified for recovery or preservation must be stored upon removal in a secure area and 
protected from damage, until reuse. This site must be approved by the Departmental Representative. 

   
 3. 

Selling and burning of demolition material on site are prohibited. 
   
2.2 DRILLING 
   
 1. Drilling must be done with a clean and precise cut without exceeding the dimensions required for 

installation of the new structures. 
   
 2. Avoid notching the structural components of the frame. 
   
 3. Use a method for locating the openings to drill so as to avoid unnecessary drilling. Any error in drilling 

must be sealed using a technique approved by the Departmental Representative. 
   
2.3 VARIOUS CUTS 
   
 1. Where required, linear cuts, for example as regards filler pieces, roof overhangs, window sills, or wall 

panels, will be made using specialized tooling enabling a clean cut without chipping the materials to be 
preserved. 
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