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DEVIS TECHNIQUE VIT-DE-MULET /
CROSS PIN TECHNICAL DISSASSEMBLY/MAINTENACE
NGCC/CCGS MARTHA L. BLACK

Démonter et inspecter chaque partie de I'axe du vit-de-mulet (pied du
mat), toutes les composantes devront étre nettoyés, mesurés et crédité par
le TC/SM.

Vidanger et disposer de I'huile, 3 litres.

Pour démonter le vit-de-mulet, supporter la fleche (poids de 15 tonnes) a
I’aide d’une grue, ou d’un support hydraulique pour enlever I'axe, item 9 du
dessin (cross pin) qui retient la fourche de la fleche a la base du tourillon.
Prendre les mesures des coussinets (cross pin bushes, item 3) et vérifier
leurs conditions, vérifier I’axe (dimensions et essai END/NDT).

En se référant au dessin DS1394 pour I'arrangement général.

Fournir et remplacer les joints toriques item 28, et s’assurer de I'étanchéité
du montage, aprés examen des surfaces d’appuis des joints.

Effectués le remontage en sens inverse, I'huile et la graisse seront fournis
par la GCC.

Fournir un rapport des travaux effectués, dimensions prises, pieces
remplacées ainsi que les recommandations, en format PDF, copie au chef-
mécanicien, au chargé de projet ainsi qu’a 'inspection de TC/SM.

a) Remove and inspect every part of the axis of the cross pin, all components

must be cleaned, measured and credited by the TC/MS.

b) Drain the oil and dispose, 3 liters.

c) To remove the cross pin, support the boom (weight 15 tons) using a crane or

hydraulic jack to remove the cross pin, item 9 of the drawing that retains the

fork of the boom to the base of the crane.



d) Take bushings readings (cross pine bushes, item 3) and check their
conditions, check the axis (dimensions and NDT test).

e) With reference to the drawing DS1394, the general arrangement drawing.

f) Provide and replace the o-rings item 28, and to ensure the tightness of the
assembly, after examining the sealing surfaces.

g) Performed reassembly in reverse way, oil and grease will be provided by the
CCG.

h) Provide a report of work done, readings/measurements, parts replaced and
the recommendations, in PDF format, copy to chief engineer and to the Project

manager as well to TC/MS office.







