
Joseph Ghiz Building DRAWING LIST Section 00 00 01
                                                                        

Chiller Replacement Page  1
Project No. R055258.001 2015-06-19                                                                        

CIVIL                     C-1 PARTIAL SITE PLAN & DETAILS                   

C-2 PARTIAL SITE PLAN & DETAILS

ELECTRICAL                E-1 ELECTRICAL ROOF PLAN (DEMOLITION) & DEMO                   
EQUIPMENT SCHEDULE

E-2 ELECTRICAL EQUIPMENT PLAN (DEMOLITION)

E-3 ELECTRICAL EQUIPMENT PLAN - MECHANICAL
ROOM (NEW CONSTRUCTION)

E-4 ELECTRICAL EQUIPMENT PLAN - OUTSIDE
(NEW CONSTRUCTION)

E-5 ELECTRICAL SINGLE LINE DISTRIBUTION
DRAWING NORMAL POWER

E-6 ELECTRICAL SINGLE LINE DISTRIBUTION
DRAWING EMERGENCY POWER

E-7 ELECTRICAL SCHEDULES & NOTES

MECHANICAL                M-0 GENERAL LEGEND MECHANICAL NOTES &                   
SCHEDULES

M-1 MECHANICAL ROOF PLAN (DEMOLITION)

M-2 MECHANICAL EQUIPMENT PLAN (DEMOLITION)

M-3 MECHANICAL EQUIPMENT PLAN - MECHANICAL
ROOM (NEW CONSTRUCTION)

M-4 MECHANICAL EQUIPMENT PLAN - OUTSIDE
(NEW CONSTRUCTION)

M-5 MECHANICAL PIPING SCHEMATIC (DEMOLITION)

M-6 MECHANICAL PIPING SCHEMATIC (NEW
CONSTRUCTION)

M-7 MECHANICAL PIPING DETAILS (NEW
CONSTRUCTION)

M-8 MECHANICAL DETAILS (SHEET 1 OF 2)

M-9 MECHANICAL DETAILS (SHEET 2 OF 2)

M-10 MECHANICAL ELEVATIONS

M-11 MECHANICAL SCHEDULES

M-12 CONTROLS DETAILS

                                                                        



Joseph Ghiz Building DRAWING LIST Section 00 00 01
                                                                        

Chiller Replacement Page  2
Project No. R055258.001 2015-06-19                                                                        

M-13 CONTROLS DETAILS & NOTES

P-1 PLUMBING PLAN (DEMOLITION)

STRUCTURAL                S-1 STRUCTURAL COOLING TOWER SUPPORT PLAN &                   
DETAILS

S-2 STRUCTURAL CONDENSER UNIT SUPPORT PLAN
&DETAILS

S-3 STRUCTURAL SECTIONS & DETAILS

                                                                         END OF SECTION 



Joseph Ghiz Building LIST OF CONTENTS Section 00 01 11
                                                                        

Chiller Replacement Page  1
Project No. R055258.001 2015-06-19                                                                        

Section Title Pages

Division 00 - Procurement and Contracting Requirements
00 00 01 DRAWING LIST 2
00 01 11 LIST OF CONTENTS     2

Division 01 - General Requirements
01 11 00 SUMMARY OF WORK 4
01 14 00 WORK RESTRICTIONS 3
01 31 19 PROJECT MEETINGS 3
01 33 00 SUBMITTAL PROCEDURES 7
01 35 29.06 HEALTH AND SAFETY REQUIREMENTS 4
01 45 00 QUALITY CONTROL 4
01 51 00 TEMPORARY UTILITIES 4
01 52 00 CONSTRUCTION FACILITIES 7
01 56 00 TEMPORARY BARRIERS AND ENCLOSURES 3
01 71 00 EXAMINATION AND PREPARATION 2
01 73 00 EXECUTION 3
01 74 11 CLEANING 4
01 77 00 CLOSEOUT PROCEDURES 2
01 78 00 CLOSEOUT SUBMITTALS 11
01 79 00 DEMONSTRATION AND TRAINING 2
01 91 13 GENERAL COMMISSIONING (CX) REQUIREMENTS 11

Division 02 - Existing Conditions
02 41 16.01 STRUCTURE DEMOLITION - SHORT FORM 3

Division 03 - Concrete
03 30 00.01 CAST-IN-PLACE CONCRETE SHORT FORM 4

Division 05 - Metals
05 12 23 STRUCTURAL STEEL FOR BUILDINGS 4

Division 09 - Finishes
09 97 19 PAINTING EXTERIOR METAL SURFACES 6

Division 21 - Fire Suppression
21 05 01 COMMON WORK RESULTS FOR MECHANICAL 4
21 13 13 WET PIPE SPRINKLER SYSTEMS 9

Division 22 - Plumbing
22 10 10 PLUMBING PUMPS 2
22 11 16 DOMESTIC WATER PIPING 3
22 13 17 DRAINAGE WASTE AND VENT PIPING - CAST IRON AND

COPPER 2
22 13 18 DRAINAGE WASTE AND VENT PIPING - PLASTIC 2
22 42 01 PLUMBING SPECIALTIES AND ACCESSORIES 5

Division 23 - Heating, Ventilating and Air-Conditioning (HVAC)
23 05 05 INSTALLATION OF PIPEWORK 6
23 05 19.01 THERMOMETERS AND PRESSURE GAUGES - PIPING

SYSTEMS 3
23 05 23.01 VALVES - BRONZE 3
23 05 23.05 BUTTERFLY VALVES 3

                                                                        



Joseph Ghiz Building LIST OF CONTENTS Section 00 01 11
                                                                        

Chiller Replacement Page  2
Project No. R055258.001 2015-06-19                                                                        

23 05 29 HANGERS AND SUPPORTS FOR HVAC PIPING AND
EQUIPMENT 7

23 05 53.01 MECHANICAL IDENTIFICATION 6
23 05 93 TESTING, ADJUSTING AND BALANCING FOR HVAC 7
23 07 13 DUCT INSULATION 6
23 07 15 THERMAL INSULATION FOR PIPING 7
23 08 01 PERFORMANCE VERIFICATION MECHANICAL PIPING

SYSTEMS 3
23 08 02 CLEANING AND START-UP OF MECHANICAL PIPING

SYSTEMS 4
23 21 13.02 HYDRONIC SYSTEMS: STEEL 6
23 21 14 HYDRONIC SPECIALTIES 4
23 21 23 HYDRONIC PUMPS 4
23 23 00 REFRIGERANT PIPING 6
23 25 00 HVAC WATER TREATMENT SYSTEMS 7
23 31 13.01 METAL DUCTS - LOW PRESSURE TO 500 PA 6
23 64 16 CENTRIFUGAL WATER CHILLERS-WATER COOLED 6
23 64 16.01 CENTRIFUGAL WATER CHILLERS -AIR COOLED 7
23 65 10 COOLING TOWERS 9

Division 25 - Integrated Automation
25 05 01 EMCS: GENERAL REQUIREMENTS 8
25 30 02 EMCS: FIELD CONTROL DEVICES 14

Division 26 - Electrical
26 05 00 COMMON WORK RESULTS FOR ELECTRICAL 11
26 05 20 WIRE AND BOX CONNECTORS 0-1000 V 2
26 05 21 WIRES AND CABLES (0-1000 V) 3
26 05 22 CONNECTORS AND TERMINATIONS 1
26 05 29 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 2
26 05 31 SPLITTERS, JUNCTION, PULL BOXES AND CABINETS 2
26 05 32 OUTLET BOXES, CONDUIT BOXES AND FITTINGS 3
26 05 34 CONDUITS, CONDUIT FASTENINGS AND CONDUIT

FITTINGS 4
26 05 43.01 INSTALLATION OF CABLES IN TRENCHES AND IN

DUCTS 2
26 09 23.01 METERING AND SWITCHBOARD INSTRUMENTS 3
26 24 19 MOTOR CONTROL CENTRES 3
26 28 16.02 MOULDED CASE CIRCUIT BREAKERS 2
26 28 23 DISCONNECT SWITCHES - FUSED AND NON-FUSED 2
26 29 10 MOTOR STARTERS AND DRIVES TO 600 V 3

Division 31 - Earthwork
31 00 99 EARTHWORK FOR MINOR WORKS 4
Appendix
Appendix A COMMISSIONING (CX) TEST SHEETS

                                                                         END OF SECTION 


