


LEGEND


- EXISTING PIPING/EQUIPMENT
- PIPING/EQUIPMENT TO BE DEMOLISHED
- CONTROL WIRE TO BE DEMOLISHED
- CH(S) CONDENSER WATER SUPPLY
- CH(R) CONDENSER WATER RETURN
- CHWS CHILLED WATER SUPPLY
- CHWR CHILLED WATER RETURN
- TP XX TIE-IN POINT



Public Works and Government Services Canada / Travaux Publics et Services gouvernementaux Canada




KEYPLAN:



NOTES

- H/X#2 TO BE HANDED OVER TO PWGSC AFTER REMOVAL.
- SEE CIVIL DRAWING C-1 FOR TIE-IN POINTS OF BURIED CONDENSER WATER PIPING.



P4	ISSUED FOR TENDER	JUN 19 2015
P3	ISSUED FOR 100% REVIEW	MAY 4 2015
P2	ISSUED FOR 99% REVIEW	MAR 23 2015
P1	ISSUED FOR 66% REVIEW	FEB 12 2015
revisions		date

A	A detail no. no. du detail	A
C	B location drawing no. sur dessin no.	B
	C drawing no. dessin no.	C

project
JOSEPH A GHIZ BUILDING CHILLER PLANT REPLACEMENT
SUMMERSIDE, PEI

drawing
MECHANICAL PIPING SCHEMATIC (DEMOLITION)
dessin

designed SF	conçu
date JAN, 2015	
drawn TC	dessiné
date JAN, 2015	
approved PM	approuvé
date JAN, 2015	
Tender RYAN MCGUIRE	Submission
PWC Project Manager	Administrateur de projets TPC
project number	no. du projet
R055258.001	
drawing no.	no. du dessin
M-5	