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DRAWINGS: 
 
ARCHITECTURAL A001 COVER PAGE, DRAWING LIST, CODE MATRIX 

A002 LEGEND, ASSEMBLY SCHEDULE 
 

A111 R.H. COATS BLDG. 22ND FLOOR DEMOLITION PLAN 
A121 R.H. COATS BLDG. 22ND FLOOR CONSTRUCTION PLAN; DOOR 

SCHEDULE 
A131 R.H. COATS BLDG. 22ND FLOOR REFLECTED CEILING PLAN- 

DEMO 
A132 R.H. COATS BLDG. 22ND FLOOR REFLECTED CEILING PLAN –

CONSTRUCTION 
A141 R.H. COATS BLDG. 22ND FLOOR FINISH PLAN 
A151 R.H. COATS BLDG. 22ND FLOOR FURNITURE PLAN 

 
A211 R.H. COATS BLDG. 23RD FLOOR DEMOLITION PLAN 
A221 R.H. COATS BLDG. 23RD FLOOR CONSTRUCTION PLAN; DOOR 

SCHEDULE 
A231 R.H. COATS BLDG. 23RD FLOOR REFLECTED CEILING PLAN - 

DEMO 
A232 R.H. COATS BLDG. 23RD FLOOR REFLECTED CEILING PLAN - 

CONSTRUCTION 
A241 R.H. COATS BLDG. 23RD FLOOR FINISH PLAN 
A251 R.H. COATS BLDG. 23RD FLOOR FURNITURE PLAN  

  
A311 R.H. COATS BLDG. 17TH FLOOR DEMOLITION PLAN 
A321 R.H. COATS BLDG. 17TH FLOOR CONSTRUCTION PLAN; DOOR 

SCHEDULE 
A331 R.H. COATS BLDG. 17TH FLOOR REFLECTED CEILING PLAN – 

DEMO 
A332 R.H. COATS BLDG. 17TH FLOOR REFLECTED CEILING PLAN - 

CONSTRUCTION 
A341 R.H. COATS BLDG. 17TH FLOOR FINISH PLAN 
A351 R.H. COATS BLDG. 17TH FLOOR FURNITURE PLAN 

   
A411 R.H. COATS BLDG. 15TH FLOOR DEMOLITION PLAN 
A421 R.H. COATS BLDG. 15TH FLOOR CONSTRUCTION PLAN; DOOR 

SCHEDULE 
A431 R.H. COATS BLDG. 15TH FLOOR REFLECTED CEILING PLAN – 

DEMO 
A432 R.H. COATS BLDG. 15TH FLOOR REFLECTED CEILING PLAN - 

CONSTRUCTION 
A441 R.H. COATS BLDG. 15TH FLOOR FINISH PLAN 
A451 R.H. COATS BLDG. 15TH FLOOR FURNITURE PLAN 
 
A501 TYPICAL ELEVATIONS, DETAILS 
A502 ELEVATIONS 
A503 TYPICAL MILLWORK ELEVATIONS & DETAILS 
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MECHANICAL M001  MECHANICAL - DRAWING LIST, LEGENDS, SCHEDULES, 

GENERAL NOTES & DETAILS  
 
M111 R.H.C. – 22ND FLOOR - FIRE PROTECTION & PLUMBING – 

DEMOLITION WORK 
M121   R.H.C. – 22ND FLOOR - FIRE PROTECTION - NEW WORK  
M131   R.H.C. – 22ND FLOOR - HVAC – DEMOLITION 
M141   R.H.C. – 22ND FLOOR - HVAC - NEW WORK  
 
M211  R.H.C. – 23RD FLOOR - FIRE PROTECTION & PLUMBING – 

DEMOLITION WORK 
M221   R.H.C. – 23RD FLOOR - FIRE PROTECTION &  PLUMBING- NEW 

WORK  
M231  R.H.C. – 23RD FLOOR - HVAC – DEMOLITION WORK 
M241 R.H.C. – 23RD FLOOR - HVAC - NEW WORK  

 
M311   R.H.C. - 17TH FLOOR - FIRE PROTECTION & PLUMBING - 

DEMOLITION WORK 
M321 R.H.C. - 17TH FLOOR - FIRE PROTECTION & PLUMBING - NEW 

WORK  
M331  R.H.C. - 17TH FLOOR - HVAC – DEMOLITION 
M341  R.H.C. - 17TH FLOOR - HVAC - NEW WORK  

 
M411 R.H.C. - 15TH FLOOR - FIRE PROTECTION – DEMOLITION 

WORK 
M421  R.H.C. - 15TH FLOOR - FIRE PROTECTION - NEW WORK  
M431  R.H.C. - 15TH FLOOR - HVAC – DEMOLITION WORK 
M441  R.H.C. - 15TH FLOOR - HVAC - NEW WORK 

 
ELECTRICAL E001  ELECTRICAL LEGENDS, DRAWING LIST AND LIGHTING 

FIXTURE SCHEDULE  
 

E111   RHC 22 - LIGHTING AND FIRE ALARM DEMOLITION WORK 
E121    RHC 22 - LIGHTING AND FIRE ALARM NEW WORK 
E131    RHC 22 - POWER AND SYSTEMS DEMOLITION WORK 
E141   RHC 22 - POWER AND SYSTEMS NEW WORK AND PANEL 

SCHEDULES 
 

E211   RHC 23 - LIGHTING AND FIRE ALARM DEMOLITION WORK 
E221 RHC 23 - LIGHTING AND FIRE ALARM NEW WORK 
E231  RHC 23 - POWER AND SYSTEMS DEMOLITION WORK 
E241  RHC 23 - POWER AND SYSTEMS NEW WORK AND PANEL 

SCHEDULES 
 

E311   RHC 17 - LIGHTING AND FIRE ALARM DEMOLITION WORK 
E321  RHC 17 - LIGHTING AND FIRE ALARM NEW WORK 
E331   RHC 17 - POWER AND SYSTEMS DEMOLITION WORK 
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E341  RHC 17 - POWER AND SYSTEMS NEW WORK AND PANEL 
SCHEDULES 

 
E411   RHC 15 - LIGHTING AND FIRE ALARM DEMOLITION WORK 
E421  RHC 15 - LIGHTING AND FIRE ALARM NEW WORK 
E431   RHC 15 - POWER AND SYSTEMS DEMOLITION WORK 
E441  RHC 15 - POWER AND SYSTEMS NEW WORK AND PANEL 

SCHEDULES  
 
SOUND MASKING SM111 R.H. COATS BLDG. - 22ND FLOOR SOUND MASKING 

    INDICATIVE DESIGN 
   SM211 R.H. COATS BLDG. – 23RD FLOOR SOUND MASKING 

    INDICATIVE DESIGN 
SM311 R.H. COATS BLDG. – 17TH FLOOR SOUND MASKING 

    INDICATIVE DESIGN 
   SM411 R.H. COATS BLDG. – 15TH FLOOR SOUND MASKING 

    INDICATIVE DESIGN 
 
SPECIFICATIONS: 

 
DIVISION SECTION  NO. OF 

PAGES
DIVISION 01 01 00 10  GENERAL INSTRUCTIONS 7
 01 14 25 DESIGNATED SUBSTANCES REPORT 13
 01 33 00 SUBMITTAL PROCEDURES 5
 01 35 29.06 HEALTH AND SAFETY REQUIREMENTS 3
 01 45 00 QUALITY CONTROL 3
 01 61 00 COMMON PRODUCT REQUIREMENTS 4
 01 73 00 EXECUTION 3
 01 74 21 CONSTRUCTION/DEMOLITION WASTE 

MANAGEMENT AND DISPOSAL 
10

 01 78 00 CLOSEOUT SUBMITTALS 7
 01 79 00 DEMONSTRATION AND TRAINING 2
 01 91 13 GENERAL COMMISSIONING (CX) 

REQUIREMENTS  
9

 01 91 33 COMMISSIONING FORMS 4
DIVISION 06 06 40 00 ARCHITECTURAL WOODWORK 9
DIVISION 07 07 92 00 JOINT SEALANTS 6
DIVISION 08 08 11 00 METAL FRAMES 4
 08 14 16 FLUSH WOOD DOORS 4
 08 71 00 DOOR HARDWARE 9
 08 80 50 GLAZING 6
DIVISION 09 09 21 16 GYPSUM BOARD ASSEMBLIES 7
 09 22 16 NON-STRUCTURAL METAL FRAMING 4
 09 30 13 CERAMIC TILING 5
 09 51 99 ACOUSTICAL CEILINGS 5
 09 65 16 RESILIENT SHEET FLOORING 6
 09 68 13 TILE CARPETING 11



Project No. R.072320.002 DRAWINGS AND SPECIFICATIONS Section 00 01 10 
  Page 4 of 5 
 
 
 

 
 

 09 91 23 INTERIOR PAINTING 12
 09 91 23.01 INTERIOR RE-PAINTING 11
DIVISION 10 10 22 26.33 FOLDING PANEL PARTITIONS 5
 10 44 16.19 FIRE EXTINGUISHERS AND SAFETY 

BLANKETS 
2 

 

DIVISION 21 21 05 01 COMMON WORK RESULTS FOR MECHANICAL 3
 21 13 13 WET PIPE SPRINKLER SYSTEMS 5 

DIVISION 22 
 

22 42 16 COMMERCIAL LAVATORIES AND SINKS 3

DIVISION 23 23 05 49.01 SEISMIC RESTRAINT SYSTEMS (SRS) - TYPE P2 
BUILDINGS 

5

 23 05 93 TESTING, ADJUSTING AND BALANCING FOR 
HVAC 

5

 23 07 13 DUCT INSULATION 4
 23 31 13.01 METAL DUCTS - LOW PRESSURE TO 500 PA 4
 23 33 00 AIR DUCT ACCESSORIES 3
 23 33 14 DAMPERS – BALANCING 3
 23 33 46 FLEXIBLE DUCTS 2
 23 33 53 DUCT LINERS 4
 23 34 00 HVAC FANS 3
 23 37 13 DIFFUSERS, REGISTERS AND GRILLES 3 

DIVISION 25 25 05 01 EMCS: GENERAL REQUIREMENTS 5 

DIVISION 26 26 05 00 COMMON WORK RESULTS FOR ELECTRICAL 7
 26 05 20 WIRE AND BOX CONNECTORS 0-1000 V 1
 26 05 21 WIRES AND CABLES (0-1000 V) 1
 26 05 29 HANGERS AND SUPPORTS FOR ELECTRICAL 

SYSTEMS 
1

 26 05 31 SPLITTERS, JUNCTION, PULL BOXES AND 
CABINETS 

2

 26 05 32 OUTLET BOXES, CONDUIT BOXES AND 
FITTINGS 

2

 26 05 34 CONDUITS, CONDUIT FASTENINGS AND 
CONDUIT FITTINGS 

3

 26 05 40 SEISMIC RESTRAINT SYSTEMS (SRS) - TYPE P2 3
 26 27 26 WIRING DEVICES 3
 26 28 16.02 MOULDED CASE CIRCUIT BREAKERS 2
 26 28 23 DISCONNECT SWITCHES – FUSED AND NON-

FUSED 
1

 26 50 00 LIGHTING 3
26 53 00 
 

EXIT SIGNS 1

DIVISION 27 27 05 28 PATHWAYS FOR COMMUNICATIONS SYSTEMS 2
 27 51 19 SOUND MASKING SYSTEMS 9
DIVISION 28 28 31 00 FIRE DETECTION AND ALARM 5
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END OF TABLE 


