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Part 1 General
1.1 WORK INCLUDED

A Ventilation contractor shall retain the services of Controls and Equipment Ltd. to

modify/relocate existing Delta Control system for new AHU-1 and provide new
Delta Controls to match existing building control for new terminal units.

2 Work shall include removal of existing controls and supply fan speed drive from
existing air handler in existing Mechanical Room B23 and reinstall on new Air
Handler (AH-1) and new electric duct heater (HC-1). Electric duct heater (HC-1)
shall be controlled from re-used point from existing AHU heating coil.

.3 Relocate humidifier control from existing location in mechanical room shown on
drawing V1 to new location on new AH-1 as shown on drawing V2.

4 Relocated control wiring and sensor locations from existing office space to new
locations shown on V2.

5 Provide new controls and tie into existing Delta systems for new electric heating
coils and new terminal units as shown on drawings.

Upgrade graphics on controls and Fire Alarm.

Controls contractor shall utilize same sequence of operation as previous
unit/system.

END OF SECTION





