

PART 1 **GENERAL**

1.1 **SECTION INCLUDES**

- .1 Title and description of Work.
- .2 Contractor use of premises.

1.2 **WORK COVERED BY CONTRACT DOCUMENTS**

- .1 Work of this Contract comprises waterline improvements associated with the SAR facility in Lark Harbour, as per the drawings and these specifications.
- .2 DFO will schedule a mandatory site visit during the tender period. The site visit will occur over a one day period (Contractors wishing to visit site shall contact the Departmental Representative to obtain schedule). Contractor responsible for all costs associated with getting to/from the site in Lark Harbour. Note the following:
 - if weather is poor on the scheduled site visit day, it will occur on the following day.
 - A maximum of 2 persons per Contractor will be permitted entry into the building.
 - Time allocated on site will be a maximum of 2 hours.
 - 2 days advance notice is to be given to the Departmental Representative with respect to the company and individuals attending the visit.
 - The Site visit will occur within 8 calendars days after posting of the project.

1.3 **CONTRACTOR USE OF PREMISES**

- .1 Coordinate use of premises under direction of Engineer.
- .2 Obtain and pay for use of additional storage or work areas needed for operations under this Contract.
- .3 Remove or alter existing work to prevent injury or damage to portions of existing work which remain.
- .4 Repair or replace portions of existing work which have been altered during construction operations to match existing or adjoining work, as directed by Engineer.

1.4 **ON-SITE DOCUMENTS**

- .1 Maintain at job site documents as indicated in Section 01 31 00 – Project Management and Coordination.

PART 2 **PRODUCTS (NOT APPLICABLE)**

PART 3 **EXECUTION (NOT APPLICABLE)**

END OF SECTION