

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving Public Works and Government
Services Canada/Réception des soumissions
Travaux publics et Services gouvernementaux
Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada -
Pacific Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet Install Auxiliary Safety Gate	
Solicitation No. - N° de l'invitation EZ108-160602/A	Amendment No. - N° modif. 001
Client Reference No. - N° de référence du client	Date 2015-07-29
GETS Reference No. - N° de référence de SEAG PW-\$PWY-028-7556	
File No. - N° de dossier PWY-5-38082 (028)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2015-08-04	Time Zone Fuseau horaire Pacific Daylight Saving Time PDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Lam (PWY), Tian	Buyer Id - Id de l'acheteur pwy028
Telephone No. - N° de téléphone (604) 775-9382 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: PWGSC - Esquimalt Graving Dock - Victoria, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation

EZ108-160602/A

Client Ref. No. - N° de réf. du client

Amd. No. - N° de la modif.

001

File No. - N° du dossier

PWY-5-38082

Buyer ID - Id de l'acheteur

pw028

CCC No./N° CCC - FMS No/ N° VME

Les documents français seront disponibles sur demande.

Vous trouverez l'addenda n° 1 ci-joint.

Les autres conditions ne changent pas.

Clarification on questions raised by potential bidders:

Q1. We would like to request a two week extension to the closing date.

A1. The closing date (August 4, 2015 2PM PDT) must remain as the project work sequence/delivery date CANNOT be changed.

Q2: Are all of the items being stored within the Control Room where the new hydraulic control equipment is to be installed going to be removed by PWGSC?

A2: PWGSC/EGD will remove all of the items being stored prior to turning over the area to the contractor including removal of the old high mast lighting control box mounted on the north wall. Existing hydraulic pressure switches located on the west wall will remain in place.

Q3: PWGSC/EGD is using a crane for overhead attachment point for safety equipment required to access the Auxiliary Tunnel during the site visit. Is the contractor required to use a crane as well to access the tunnel?

A3: The contractor is required to develop and submit their own Health and Safety Plan per Section 013533.

Q4: Are there storm drains near to the work area that the contractor can discharge water from the tunnel into?

A4: There are several storm drains adjacent to the designated work area that the contractor can utilize for the discharge of water from the tunnels.

Q5: Will PWGSC/EGD be managing the water leakage within the work area during the contract?

A5: The contractor is responsible for managing water leakage within the work areas. PWGSC/EGD will install single point of engineer certified isolation and complete initial dewatering of the work area prior to turning over the work areas to the contractor for their execution of the contract. Refer to Section 011155.

Q6: Is PWGSC/EGD going to have to complete confined space procedures at the start of and during each work day prior to the contractor entering the work area?

A6: The contractor is responsible for following confined space requirements per Section 013533 during the execution of the contract.

END OF ADDENDUM