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PART 1 - GENERAL 
 
 
 
 

 

1.1 WASTE  
MANAGEMENT GOALS    
 
 

.1  Prior to start of Work conduct meeting with 
Departmental Representative to review and discuss 
PWGSC's Waste Management Plan and Goals.  

 
.2  PWGSC's Waste Management Goal 75 percent of total 

Project Waste to be diverted from landfill sites. 
Provide Departmental Representative documentation 
certifying that waste management, recycling, reuse of 
recyclable and reusable materials have been 
extensively practiced.  

 
.3  Accomplish maximum control of solid construction 

waste.  
 
.4  Preserve environment and prevent pollution and 

environment damage.  
 
 
 
 

1.2 RELATED  
REQUIREMENTS    
 
 

 
.1  Section 02 81 01 Hazardous Materials.  
       
 
 
 
 

1.3 REFERENCES    
 
 

.1  LEED Canadian Green Building Council (CGBC), Green 
Building Rating System, For New Construction and Major 
Renovations LEED Canada-NC, Version 1.0 - December 
2004.  

 
 
 
 

1.4 DEFINITIONS    
 
 

.1  Class III: non-hazardous waste - construction 
renovation and demolition waste.  

 
.2  Cost/Revenue Analysis Workplan (CRAW): based on 

information from WRW, and intended as financial 
tracking tool for determining economic status of waste 
management practices.  

 
.3  Demolition Waste Audit (DWA): relates to actual waste 

generated from project.  
 
.4  Inert Fill: inert waste - exclusively asphalt and 

concrete.  
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.5  Materials Source Separation Program (MSSP): consists 

of series of ongoing activities to separate reusable 
and recyclable waste material into material categories 
from other types of waste at point of generation.  

 
.6  Recyclable: ability of product or material to be 

recovered at end of its life cycle and re-manufactured 
into new product for reuse.  

 
.7  Recycle: process by which waste and recyclable 

materials are transformed or collected for purpose of 
being transferred into new products.  

 
.8  Recycling: process of sorting, cleansing, treating and 

reconstituting solid waste and other discarded 
materials for purpose of using in altered form. 
Recycling does not include burning, incinerating, or 
thermally destroying waste.  

 
.9  Reuse: repeated use of product in same form but not 

necessarily for same purpose.  Reuse includes:  
.1  Salvaging reusable materials from re-modelling 
projects, before demolition stage, for resale, reuse 
on current project or for storage for use on future 
projects.  
.2  Returning reusable items including pallets or 
unused products to vendors.  
 

.10  Salvage: removal of structural and non-structural 
materials from deconstruction/disassembly projects 
for purpose of reuse or recycling.  

 
.11  Separate Condition: refers to waste sorted into 

individual types.  
 
.12  Source Separation: acts of keeping different types of 

waste materials separate beginning from first time they 
became waste.  

 
.13  Waste Audit (WA): detailed inventory of materials in 

building. Involves quantifying by volume/weight 
amounts of materials and wastes generated during 
construction, demolition, deconstruction, or 
renovation project. Indicates quantities of reuse, 
recycling and landfill.  Refer to Schedule A.  

 
.14  Waste Management Co-ordinator (WMC) : contractor 

representative responsible for supervising waste 
management activities as well as coordinating related, 
required submittal and reporting requirements.  

 
.15  Waste Reduction Workplan (WRW): written report which 

addresses opportunities for reduction, reuse, or 
recycling of materials. Refer to Schedule B. WRW is 
based on information acquired from WA (Schedule A).  
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1.5 DOCUMENTS    
 
 

.1  Maintain at job site, one copy of following documents:  
.1  Waste Audit.  
.2  Material Source Separation Plan.  
.3  Schedules A, B, and C completed for project.  

 
1.6 ACTION AND  
INFORMATIONAL 
SUBMITTALS    
 
 

.1  Submittals in accordance with Section 01 33 00 - 
Submittal Procedures.  

 
.2  Prepare and submit following prior to project start-up:  

.1  Submit 2 copies of completed Waste Audit (WA): 
Schedule A.  
.2  Submit 2 copies of completed Demolition Waste 
Audit (DWA): Schedule B.  
.3  Submit 2 copies of Materials Source Separation 
Program (MSSP) description.  
 

.3  Submit before final payment summary of waste materials 
salvaged for reuse, recycling or disposal by project 
using deconstruction/disassembly material audit form.  
.1  Failure to submit could result in hold back of 
final payment.  
.2  Provide receipts, scale tickets, waybills, and 
show quantities and types of materials reused, 
recycled, co-mingled and separated off-site or 
disposed of.  
.3  For each material reused, sold or recycled from 
project, include amount quantities by number, type and 
size of items and the destination.  
.4  For each material land filled or incinerated from 
project, include amount in tonnes of material and 
identity of landfill, incinerator or transfer station.  
 
 
 

 
1.7 WASTE AUDIT  
(WA)    
 
 

.1  Conduct WA prior to project start-up.  
 
.2  Prepare WA: Schedule A.  
 
.3  Record, on WA - Schedule A, extent to which materials 

or products used consist of recycled or reused 
materials or products.  

 
 
 
 

1.8 WASTE REDUCTION  
WORKPLAN (WRW)    
 
 

.1  Prepare WRW prior to project start-up.  
 
.2  WRW should include but not limited to:  

.1  Destination of materials listed.  

.2  Deconstruction/disassembly techniques and 
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sequencing.  
.3  Schedule for deconstruction/disassembly.  
.4  Location.  
.5  Security.  
.6  Protection.  
.7  Clear labelling of storage areas.  
.8  Details on materials handling and removal 
procedures.  
.9  Quantities for materials to be salvaged for reuse 
or recycled and materials sent to landfill.  
 

 
.3  Structure WRW to prioritize actions and follow 3R's 

hierarchy, with Reduction as first priority, followed 
by Reuse, then Recycle.  

 
.4  Describe management of waste.  
 
.5  Identify opportunities for reduction, reuse, and 

recycling of materials. Based on information acquired 
from WA.  

 
.6  Post WRW or summary where workers at site are able to 

review content.  
 
.7  Set realistic goals for waste reduction, recognize 

existing barriers and develop strategies to overcome 
these barriers.  

 
.8  Monitor and report on waste reduction by documenting 

total volume and cost of actual waste removed from 
project.  

 
 
 
 

1.9 DEMOLITION  
WASTE AUDIT (DWA)    
 
 

.1  Prepare DWA prior to project start-up.  
 
 
.2  Complete DWA: Schedule B.  
 
.3  Provide inventory of quantities of materials to be 

salvaged for reuse, recycling, or disposal.  
 
 
 
 

1.10 MATERIALS  
SOURCE SEPARATION  
PROGRAM (MSSP)    
 
 

.1  Prepare MSSP and have ready for use prior to project 
start-up.  

 
.2  Implement MSSP for waste generated on project in 

compliance with approved methods and as reviewed by 
Departmental Representative.  

 
.3  Provide on-site facilities for collection, handling, 

and storage of anticipated quantities of reusable and 
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recyclable materials.  
 
.4  Provide containers to deposit reusable and recyclable 

materials.  
 
.5  Locate containers in locations, to facilitate deposit 

of materials without hindering daily operations.  
 
.6  Locate separated materials in areas which minimize 

material damage.  
 
 
.7  Collect, handle, store on-site, and transport 

off-site, salvaged materials in separate condition.  
.1  Transport to approved and authorized recycling 
facility.  
 

.8  Collect, handle, store on-site, and transport 
off-site, salvaged materials in combined condition.  
.1  Ship materials to site operating under 
Certificate of Approval.  
.2  Materials must be immediately separated into 
required categories for reuse or recycling.  
 
 
 

 
1.11 WASTE  
PROCESSING SITES    
 
 

 
.1 Not used 

 
 
 

 
1.12 STORAGE,  
HANDLING AND  
PROTECTION    
 
 

.1  Store, materials to be reused, recycled and salvaged 
in locations as directed by Departmental 
Representative.  

 
.2  Unless specified otherwise, materials for removal 

become Contractor's property.  
 
 
.3  Protect, stockpile, store and catalogue salvaged 

items.  
 
.4  Separate non-salvageable materials from salvaged 

items. Transport and deliver non-salvageable items to 
licensed disposal facility.  

 
 
.5  Protect structural components not removed for 

demolition from movement or damage.  
 
.6  Support affected structures. If safety of building is 

endangered, cease operations and immediately notify 
Departmental Representative.  
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.7  Protect surface drainage, mechanical and electrical 
from damage and blockage.  

 
.8  Separate and store materials produced during 

dismantling of structures in designated areas.  
 
.9  Prevent contamination of materials to be salvaged and 

recycled and handle materials in accordance with 
requirements for acceptance by designated facilities.  
.1  On-site source separation is recommended.  
.2  Remove co-mingled materials to off-site 
processing facility for separation.  
.3  Provide waybills for separated materials.  
 
 
 

 
1.13 DISPOSAL OF  
WASTES    
 
 

.1  Do not bury rubbish or waste materials.  
 
.2  Do not dispose of waste, volatile materials into 

waterways, storm, or sanitary sewers.  
 
.3  Keep records of construction waste including:  

.1  Number and size of bins.  

.2  Waste type of each bin.  

.3  Total tonnage generated.  

.4  Tonnage reused or recycled.  

.5  Reused or recycled waste destination.  
 

.4  Remove materials from deconstruction as 
deconstruction/disassembly Work progresses.  

 
.5  Prepare project summary to verify destination and 

quantities on a material-by-material basis as 
identified in pre-demolition material audit.  

 
 
 
 

1.14 USE OF SITE  
AND FACILITIES    
 
 

.1  Execute work with least possible interference or 
disturbance to normal use of premises.  

 
.2  Maintain security measures established by existing 

facility approved by Departmental Representative.  
 
 
 
 

1.15 SCHEDULING    
 
 

.1  Co-ordinate Work with other activities at site to 
ensure timely and orderly progress of Work.  
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PART 2 - PRODUCTS 
 
 
 
 

 

2.1 NOT USED    
 
 

.1  Not Used.  
 
 
 

PART 3 - EXECUTION 
 
 
 
 

 

3.1 SELECTIVE  
DEMOLITION    
 
 

  
 
.1  removal of roofing materials  

 
 
 

 
3.2 APPLICATION    
 
 

.1  Do Work in compliance with WRW.  
 
.2  Handle waste materials not reused, salvaged, or 

recycled in accordance with appropriate regulations 
and codes.  

 
 
 
 

3.3 CLEANING    
 
 

.1  Remove tools and waste materials on completion of Work, 
and leave work area in clean and orderly condition.  

 
.2  Clean-up work area as work progresses.  
 
.3  Source separate materials to be reused/recycled into 

specified sort areas.  
 
 
 
 

3.4 DIVERSION OF  
MATERIALS    
 
 

.1  From following list, separate materials from general 
waste stream and stockpile in separate piles or 
containers, as reviewed by Departmental 
Representative, and consistent with applicable fire 
regulations.  
.1  Mark containers or stockpile areas.  
.2  Provide instruction on disposal practices.  
 

.2  On-site sale of salvaged, recovered, reusable, 
recyclable, materials is not permitted.  
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.3  Demolition Waste:  
 
 

  Material Type           Recommended Diversion   Actual Diversion %  
                          %    
  Roofing materials       [100]                    [______]  
  Metals          [100]                    [______] 
  Wood (uncontaminated)   [100]                    [______]  
  Other                                            [______]    
 
 .4  Construction Waste:  

 
 

  Material Type           Recommended Diversion   Actual Diversion %  
                          %    
  Cardboard               [100]                   [______]  
  Plastic Packaging       [100]                   [______]  
  Rubble                  [100]                   [______]  
  Steel                   [100]                   [______]  
  Wood (uncontaminated)   [100]                   [______]  
  Other                                           [______]    
 
 
 
3.5 WASTE AUDIT  
(WA)    
 
 

 
.1  Schedule A - Waste Audit (WA):  
 
 
 
 
 
 
 

        (1)       (2)       (3)       (4)       (5)       (6) %     (7) %  
    Material  Material  Estimated  Total     Generation  Recycled  Reused  
    Category  Quantity   Waste   Quantity  Point  
              Unit      %         of Waste  
                                  (unit)    
 
    Wood  
    and  
    Plastics  
    Material  
    Description  
     
 
    Off-cuts  
 
    Warped  
    Pallet  
    Forms  
 
    Plastic  
    Packaging  
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    Cardboard  
    
    Packaging  
    
 
    
    Wood  
 
    Metal  
 
    Other    
 

 
    
 
 
 
3.7 DEMOLITION  
WASTE AUDIT (DWA)    
 
 

 
.1  Schedule B - Demolition Waste Audit (DWA):  
 
 

    (1)       (2)       (3) Unit  (4)       (5)       (6)       (7)  
    Material  Quantity            Total     Volume    Weight    Remarks  
    Descript                                (cum)     (cum)     and  
    ion                                                         Assumpti  
                                                                ons    
 
    Wood  
 
    Wood  
    Stud  
 
    Plywood  
 
     
 
 
 
 
3.9 CANADIAN  
GOVERNMENTAL  
DEPARTMENTS CHIEF  
RESPONSIBILITY FOR  
THE ENVIRONMENT    
 
 

 
 
.1  Schedule C - Government Chief Responsibility for the 

Environment:  
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                          Province    Address     General        Fax  
                                                  Inquires                  
                           
                          Ontario     Ministry    416-323-4321  416-323-4682  
                                      of                     
                                      Environment 800-565-4923  
                                      and         
                                      Energy,  
                                      135 St.  
                                      Clair  
                                      Avenue  
                                      West  
                                      Toronto ON  
                                      M4V 1P5                                        
 


