Project: R.062228.001

Selective Site Demolition Section 02 41 13

Page 1

PART 1 - GENERAL

1.1 SUMMARY

1.2 REFERENCES

1.3 DEFINITIONS

Related Requirements

A Designated Substance report 01 14 25

Measurement Procedures.
A Measure removal of roofing materials in square
metres.

2 Payment for disposal and restoration will be
included in above removal items.
.3 Measure removal of waste from the site in tonnes.

Health Canada/Workplace Hazardous Materials
Information System (WHMIS).
A Material Safety Data Sheets (MSDS).

Transport Canada (TC).
A Transportation of Dangerous Goods Act, 1992
(TDGA), c. 34.

Hazardous Materials: dangerous substances, dangerous
goods, hazardous commodities and hazardous products,
may include but not limited to: asbestos PCB"s, CFC"s,
HCFC"s poisons, corrosive agents, flammable
substances, ammunition, explosives, radioactive
substances, or other material that can endanger human
health or well being or environment if handled
improperly.

Waste Audit (WA): detailed inventory of materials in
building. Indicates quantities of reuse, recycling and
landfill.

A Involves quantifying by volume/weight amounts
of materials and wastes generated during construction,
demolition, deconstruction, or renovation project.
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2 Indicates quantities of reuse, recycling and
landfill.
-3 Waste Management Coordinator (WMC): contractor

representative responsible for supervising waste
management activities as well as coordinating related,
required submittal and reporting requirements.

-4 Waste Reduction Workplan (WRW): written report which
addresses opportunities for reduction, reuse, or
recycling of materials. WRW is based on information
acquired from WA.

1.4 ACTION AND .1 Submittals in accordance with Section 01 33 00 -
INFORMAT IONAL Submittal Procedures.
SUBMITTALS

2 Coordinate submittal requirements and provide

submittals required by Section 01 47 17 - Sustainable
Requirements: Construction.

-3 Hazardous Materials: provide description of Hazardous
Materials and Notification of Filing with proper
authorities prior to beginning of Work as required.

-4 Waste Reduction Workplan: prior to beginning of Work
on site submit detailed Waste Reduction Workplan in
accordance with Section 01 74 21 -
Construction/Demolition Waste Management And Disposal
and indicate:

A Descriptions of and anticipated quantities in
percentages of materials to be salvaged reused,
recycled and landfilled.

.2 Schedule of selective demolition.
-3 Number and location of dumpsters.
-4 Anticipated frequency of tippage.
.5 Name and address of haulers, waste facilities

waste receiving organizations.

-5 Certificates: submit copies of certified weigh bills
receipts from authorized disposal sites and reuse and
recycling facilities for material removed from site
on weekly basis upon request of Departmental
Representative.

A Written authorization from Departmental
Representative is required to deviate from haulers
facilities listed in Waste Reduction Workplan.
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1.5 QUALITY -1 Regulatory Requirements: ensure Work is performed in
ASSURANCE compliance with CEPA, CEAA, TDGA, and applicable

Provincial/Territorial regulations.

2 Site Meetings.

A Convene pre-installation meeting one week prior

to beginning work of this Section and on-site

installations - Bar Chart to:
A Verify project requirements.
2 Review installation and substrate
conditions.
-3 Co-ordination with other building
subtrades.
-4 Review manufacturer®s installation
instructions and warranty requirements.

2 Arrange for site visit with Departmental
Representative to examine existing site
conditions adjacent to demolition work, prior
to start of Work.

.3 Hold project meetings every week.

.4 Ensure key personnel site supervisor project
manager subcontractor representatives attend.

.5 Reporting Requirements: WMC to complete.

-6 WMC must provide written report on status of
waste diversion activity at each meeting.
-7 Departmental Representative will provide

written notification of change to meeting
schedule established upon contract award 24
hours prior to scheduled meeting.

-3 Health and Safety.
A Do construction occupational health and safety
in accordance with Section 01 35 29 - Health and Safety
Requirements.

-4 Sustainable Requirements.

.1 Construction: in accordance with Section
01 47 17 - Sustainable Requirements

1.6 DELIVERY, .1 Store and manage hazardous materials in accordance with
STORAGE AND Section 01 47 17 - Sustainable Requirements:
HANDL ING Construction.
2 Storage and Protection.
A Protect existing items designated to remain and

items designated for salvage. In event of damage
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1.7 SITE CONDITIONS

to such items, immediately replace or make
repairs to approval of Departmental
Representative and at no cost to Departmental

Representative.

2 Remove and store materials to be salvaged, in

manner to prevent damage.

-3 Store and protect in accordance with
requirements for maximum preservation of
material.

-4 Handle salvaged materials as new materials.

-3 Waste Management and Disposal.
A Separate waste materials for recycling in

accordance with Section 01 74 21 -
Construction/Demolition Waste Management And
Disposal.

2 Divert excess materials from landfill to site
approved by Departmental Representative.

-3 Separate for recycling and place in designated
containers Steel, Metal waste in accordance with Waste
Management Plan.

-4 Place materials defined as hazardous or toxic
in designated containers.

-5 Handle and dispose of hazardous materials in
accordance with Regional and Municipal, regulations.
-6 Label location of salvaged material®s storage
areas and provide barriers and security devices.

-7 Ensure emptied containers are sealed and stored
safely.

-8 Source separate for recycling materials that

cannot be salvaged for reuse including wood, metal,
concrete and asphalt, and gypsum.

-9 Remove materials that cannot be salvaged for
reuse or recycling and dispose of in accordance with
applicable codes at licensed facilities.

-1 Ensure that selective demolition work does not

adversely affect adjacent wildlife, or
contribute to excess air and noise pollution.

-2 Do not dispose of waste of volatile materials including
but not limited to, mineral spirits, oil, petroleum based
lubricants, or toxic cleaning solutions into
storm or sanitary sewers.

-1 Ensure proper disposal procedures are maintained
throughout the project.

-2 Do not pump water containing suspended materials into storm
or sanitary sewers or onto adjacent properties.

-3 Control disposal or runoff of water containing suspended
materials or other harmful substances in accordance with
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1.8 SCHEDULING

1
PART 2 - PRODUCTS n/a
2.1 SUSTAINABLE
REQUIREMENTS -1
2.2 EQUIPMENT .1
PART 3 - EXECUTION
3.1 PREPARATION .

local authorities as directed by Departmental
Representative.

Existing Conditions.

-1 Remove contaminated or hazardous materials as
defined by authorities having jurisdiction as directed
by Departmental Representative from site, prior to
start of demolition Work, and dispose of at designhated
disposal facilities in safe manner in accordance with
TDGA and other applicable regulatory requirements
.2 List of hazardous materials:
-1 Asbestos.

Meet project time lines without compromising specified

minimum rates of material diversion.

A Notify Departmental Representative in writing
when unforeseen delays occur.

Materials and resources in accordance with Section
01 47 17 - Sustainable Requirements: Construction.

Leave machinery running only while in use, except where
extreme temperatures prohibit shutting machinery down.

Inspect site with Departmental Representative and
verify extent and location of items designated for
removal, disposal, alternative disposal, recycling,
salvage and items to remain.
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.2
-3
-4
3.2 REMOVAL OF -1
HAZARDOUS WASTES
3.3 REMOVAL .1
OPERATIONS 5
-3
-4
3.4 STOCKPILING
1
.2
-3

Locate and protect utilities. Preserve active
utilities traversing site in operating condition.

Notify and obtain approval of utility companies before
starting demolition.

Disconnect and Cap Designated Mechanical Services.

Remove contaminated or dangerous materials defined by
authorities having jurisdiction, relating to
environmental protection, from site and dispose of in
safe manner to minimize danger at site or during
disposal.

Remove items as indicated.

Do not disturb items designated to remain in place.

Salvage.

A Dismantle items containing materials for salvage
and stockpile salvaged materials at locations as
indicated.

Disposal of Material.

A Dispose of materials not designated for salvage
or reuse on site as instructed by Departmental
Representative at authorized facilities approved in
Waste Reduction Workplan.

Label stockpiles, indicating material type and
quantity.

Designate appropriate security resources/measures to
prevent vandalism, damage and theft.

Locate stockpiled materials convenient for use in new
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4
3.5 REMOVAL FROM 1
SITE

2

.3

.4
3.6 RESTORATION .1
3.7 FIELD QUALITY
CONTROL -1

construction to eliminate double handling wherever
possible.

Stockpile materials designated for alternate disposal
in location which facilitates removal from site and
examination by potential end markets, and which does
not impede disassembly, processing, or hauling
procedures.

Remove stockpiled material as directed by Departmental
Representative, when it interferes with operations of
project.

Remove stockpiles of like materials by alternate
disposal option once collection of materials is
complete.

Transport material designated for alternate disposal
using approved haulers, facilities, receiving
organizations listed in Waste Reduction Workplan and
in accordance with applicable regulations.

A Written authorization from Departmental
Representative is required to deviate from haulers,
facilities listed in Waste Reduction Workplan.

Dispose of materials not designhated for alternate
disposal in accordance with applicable regulations.

A Disposal Facilities: approved and listed in
Waste Reduction Workplan.
2 Written authorization from Departmental

Representative is required to deviate from disposal
facilities listed in Waste Reduction Workplan.

Restore areas and existing works outside areas of
demolition to conditions that existed prior to
beginning of Work match condition of adjacent,
undisturbed areas.

Verification requirements in accordance with Section
01 47 17 - Sustainable Requirements: Contractor®s
Verification], include:

-1 Materials and resources.

2 Storage and collection of recyclables.
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-3 Construction waste management.
-4 Resource reuse.
-5 Recycled content.
-6 Local/regional materials.
.7 Wood.
-8 Low-emitting materials.
3.8 CLEANING .1 Remove debris, trim surfaces and leave work site clean,
upon completion of Work
2 Use cleaning solutions and procedures which are not

harmful to health, are not injurious to plants, and
do not endanger wildlife, adjacent water courses or
ground water.



