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PART 1 - GENERAL 
 
 
 
 

 

1.1 SUMMARY    
 
 

.1  Related Requirements  
 
 

.1  Designated Substance report 01 14 25 
 

 
.2  Measurement Procedures.  

.1  Measure removal of roofing materials in square 
metres.  

.  
 

.2  Payment for disposal and restoration will be 
included in above removal items.  
.3  Measure removal of waste from the site in tonnes.  
 
 
 

 
1.2 REFERENCES    
 
 

 
.1  Health Canada/Workplace Hazardous Materials 

Information System (WHMIS).  
.1  Material Safety Data Sheets (MSDS).  
 

.2  Transport Canada (TC).  
.1  Transportation of Dangerous Goods Act, 1992 
(TDGA), c. 34.  
 
 
 

 
1.3 DEFINITIONS    
 
 

 
 
.1  Hazardous Materials: dangerous substances, dangerous 

goods, hazardous commodities and hazardous products, 
may include but not limited to: asbestos PCB's, CFC's, 
HCFC's poisons, corrosive agents, flammable 
substances, ammunition, explosives, radioactive 
substances, or other material that can endanger human 
health or well being or environment if handled 
improperly.  

 
.2  Waste Audit (WA): detailed inventory of materials in 

building. Indicates quantities of reuse, recycling and 
landfill.  
.1  Involves quantifying by volume/weight amounts 
of materials and wastes generated during construction, 
demolition, deconstruction, or renovation project.  
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.2  Indicates quantities of reuse, recycling and 
landfill.  
 

.3  Waste Management Coordinator (WMC): contractor 
representative responsible for supervising waste 
management activities as well as coordinating related, 
required submittal and reporting requirements.  

 
.4  Waste Reduction Workplan (WRW): written report which 

addresses opportunities for reduction, reuse, or 
recycling of materials. WRW is based on information 
acquired from WA.  

 
 
 
 

1.4 ACTION AND  
INFORMATIONAL  
SUBMITTALS    
 
 

.1  Submittals in accordance with Section 01 33 00 - 
Submittal Procedures.  

 
 
.2  Coordinate submittal requirements and provide 

submittals required by Section 01 47 17 - Sustainable 
Requirements: Construction.  

 
 

.3  Hazardous Materials: provide description of Hazardous 
Materials and Notification of Filing with proper 
authorities prior to beginning of Work as required.  

 
 
.4  Waste Reduction Workplan: prior to beginning of Work 

on site submit detailed Waste Reduction Workplan in 
accordance with Section 01 74 21 - 
Construction/Demolition Waste Management And Disposal 
and indicate:  
.1  Descriptions of and anticipated quantities in 
percentages of materials to be salvaged  reused, 
recycled and landfilled.  
.2  Schedule of selective demolition.  
.3  Number and location of dumpsters.  
.4  Anticipated frequency of tippage.  
.5  Name and address of haulers, waste facilities 
  waste receiving organizations.  
 

.5  Certificates: submit copies of certified weigh bills 
receipts from authorized disposal sites and reuse and 
recycling facilities for material removed from site 
on weekly basis upon request of Departmental 
Representative.  
.1  Written authorization from Departmental 
Representative is required to deviate from haulers 
facilities listed in Waste Reduction Workplan.  
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1.5 QUALITY  
ASSURANCE    
 
 

.1  Regulatory Requirements: ensure Work is performed in 
compliance with CEPA, CEAA, TDGA, and applicable 
Provincial/Territorial regulations.  

 
.2  Site Meetings.  

.1  Convene pre-installation meeting one week prior 
to beginning work of this Section and on-site 
installations - Bar Chart to:  

.1  Verify project requirements.  

.2  Review installation and substrate 
conditions.  
.3  Co-ordination with other building 
subtrades.  
.4  Review manufacturer's installation 
instructions and warranty requirements.  

.2  Arrange for site visit with Departmental  
  Representative to examine existing site 
  conditions adjacent to demolition work, prior 
  to start of Work.  
.3  Hold project meetings every week.  
.4  Ensure key personnel site supervisor project 
  manager subcontractor representatives attend.  
 
.5  Reporting Requirements: WMC to complete.  
.6  WMC must provide written report on status of  
  waste diversion activity at each meeting.  
.7  Departmental Representative will provide 
  written  notification of change to meeting 
  schedule established upon contract award 24 
  hours prior to scheduled meeting.  
 

.3  Health and Safety.  
 
 

.1  Do construction occupational health and safety 
in accordance with Section 01 35 29 - Health and Safety 
Requirements.  
 

.4  Sustainable Requirements.  
 
 

.1  Construction: in accordance with Section 
  01 47 17 - Sustainable Requirements 
 
 

 
1.6 DELIVERY,  
STORAGE AND  
HANDLING    
 
 

.1  Store and manage hazardous materials in accordance with 
Section 01 47 17 - Sustainable Requirements: 
Construction.  

 
.2  Storage and Protection.  

.1  Protect existing items designated to remain and 
  items designated for salvage. In event of damage  
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 to such items, immediately replace or make 
  repairs to approval of Departmental  
  Representative and at no cost to Departmental 
Representative.  
.2  Remove and store materials to be salvaged, in 
manner to prevent damage.  
.3  Store and protect in accordance with  
  requirements for maximum preservation of   
  material.  
.4  Handle salvaged materials as new materials.  
 

.3  Waste Management and Disposal.  
 
 

.1  Separate waste materials for recycling in 
accordance with Section 01 74 21 - 
Construction/Demolition Waste Management And 
Disposal.  
.2  Divert excess materials from landfill to site 
approved by Departmental Representative.  
.3  Separate for recycling and place in designated 
containers Steel, Metal waste in accordance with Waste 
Management Plan.  
.4  Place materials defined as hazardous or toxic 
in designated containers.  
.5  Handle and dispose of hazardous materials in 
accordance with Regional and Municipal, regulations.  
.6  Label location of salvaged material's storage 
areas and provide barriers and security devices.  
.7  Ensure emptied containers are sealed and stored 
safely.  

 
.8  Source separate for recycling materials that 
cannot be salvaged for reuse including wood, metal, 
concrete and asphalt, and gypsum.  
.9  Remove materials that cannot be salvaged for 
reuse or recycling and dispose of in accordance with 
applicable codes at licensed facilities.  
 
 

 
1.7 SITE CONDITIONS  
 
 

  
.1    Ensure that selective demolition work does not    
adversely affect adjacent wildlife, or   
   contribute to excess air and noise pollution.  
.2 Do not dispose of waste of volatile materials including 
   but not limited to, mineral spirits, oil, petroleum based 
   lubricants, or toxic cleaning solutions into 
   storm or sanitary sewers.  
  .1 Ensure proper disposal procedures are maintained 
 throughout the project.  
.2 Do not pump water containing suspended materials into storm 
   or sanitary sewers or onto adjacent properties.  
.3 Control disposal or runoff of water containing suspended 
   materials or other harmful substances in accordance with 
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   local authorities as directed by Departmental  
   Representative.  
 
.2  Existing Conditions.  
 

.1  Remove contaminated or hazardous materials as 
defined by authorities having jurisdiction as directed 
by Departmental Representative from site, prior to 
start of demolition Work, and dispose of at designated 
disposal facilities in safe manner in accordance with 
TDGA and other applicable regulatory requirements 
.2  List of hazardous materials:  

.1  Asbestos.  
 
 
 

 
1.8 SCHEDULING    
 
 

 
 
.1  Meet project time lines without compromising specified 

minimum rates of material diversion.  
.1  Notify Departmental Representative in writing 
  when unforeseen delays occur.  
 
 

 
PART 2 - PRODUCTS 
 
 

n/a 
 
 
 
 

2.1 SUSTAINABLE  
REQUIREMENTS    
 
 

 
.1  Materials and resources in accordance with Section 

01 47 17 - Sustainable Requirements: Construction.  
 
 
 
 

2.2 EQUIPMENT    
 
 

.1  Leave machinery running only while in use, except where 
extreme temperatures prohibit shutting machinery down.  

 
 
 

PART 3 - EXECUTION 
 
 
 
 

 

3.1 PREPARATION    
 
 

 
.1  Inspect site with Departmental Representative and 

verify extent and location of items designated for 
removal, disposal, alternative disposal, recycling, 
salvage and items to remain.  
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.2  Locate and protect utilities. Preserve active 

utilities traversing site in operating condition.  
 
.3  Notify and obtain approval of utility companies before 

starting demolition.  
 
 
.4  Disconnect and Cap Designated Mechanical Services.  

 
 
 
 

 
3.2 REMOVAL OF  
HAZARDOUS WASTES    
 
 

.1  Remove contaminated or dangerous materials defined by 
authorities having jurisdiction, relating to 
environmental protection, from site and dispose of in 
safe manner to minimize danger at site or during 
disposal.  

 
 
 
 

3.3 REMOVAL  
OPERATIONS    
 
 

.1  Remove items as indicated.  
 
.2  Do not disturb items designated to remain in place.  
 
 
.3  Salvage.  

.1  Dismantle items containing materials for salvage 
and stockpile salvaged materials at locations as 
indicated.  
 

.4  Disposal of Material.  
.1  Dispose of materials not designated for salvage 
or reuse on site as instructed by Departmental 
Representative at authorized facilities approved in 
Waste Reduction Workplan.  
 

  
 

 
 
 

 
3.4 STOCKPILING    
 
 

  
 
.1  Label stockpiles, indicating material type and 

quantity.  
 
.2  Designate appropriate security resources/measures to 

prevent vandalism, damage and theft.  
 
.3  Locate stockpiled materials convenient for use in new 
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construction to eliminate double handling wherever 
possible.  

 
.4  Stockpile materials designated for alternate disposal 

in location which facilitates removal from site and 
examination by potential end markets, and which does 
not impede disassembly, processing, or hauling 
procedures.  

 
 
 
 

3.5 REMOVAL FROM  
SITE    
 
 

.1  Remove stockpiled material as directed by Departmental 
Representative, when it interferes with operations of 
project.  

 
.2  Remove stockpiles of like materials by alternate 

disposal option once collection of materials is 
complete.  

 
.3  Transport material designated for alternate disposal 

using approved haulers, facilities, receiving 
organizations listed in Waste Reduction Workplan and 
in accordance with applicable regulations.  
.1  Written authorization from Departmental 
Representative is required to deviate from haulers, 
facilities listed in Waste Reduction Workplan.  
 

.4  Dispose of materials not designated for alternate 
disposal in accordance with applicable regulations.  
.1  Disposal Facilities: approved and listed in 
Waste Reduction Workplan.  
.2  Written authorization from Departmental 
Representative is required to deviate from disposal 
facilities listed in Waste Reduction Workplan.  
 
 
 

 
3.6 RESTORATION    
 
 

.1  Restore areas and existing works outside areas of 
demolition to conditions that existed prior to 
beginning of Work match condition of adjacent, 
undisturbed areas.  

 
 
 
 
 

3.7 FIELD QUALITY  
CONTROL    
 
 

 
.1  Verification requirements in accordance with Section 

01 47 17 - Sustainable Requirements: Contractor's 
Verification], include:  
.1  Materials and resources.  
.2  Storage and collection of recyclables.  
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.3  Construction waste management.  

.4  Resource reuse.  

.5  Recycled content.  

.6  Local/regional materials.  

.7  Wood.  

.8  Low-emitting materials.  
 
 
 

 
3.8 CLEANING    
 
 

.1  Remove debris, trim surfaces and leave work site clean, 
upon completion of Work  

 
.2  Use cleaning solutions and procedures which are not 

harmful to health, are not injurious to plants, and 
do not endanger wildlife, adjacent water courses or 
ground water.  

 
  
 


