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Part 1 General 

1.1 WASTE MANAGEMENT GOALS 

.1 Prior to start of Work conduct meeting with Departmental Representative to review and 
discuss PWGSC's waste management goal and Contractor's proposed Waste Reduction 
Workplan for Construction, Renovation and /or Demolition (CRD) waste to be project 
generated. 

.2 PWGSC's waste management goal: to divert a minimum 75 percent of total Project Waste 
from landfill sites. Prior to project completion provide Departmental Representative 
documentation certifying that waste management, recycling, reuse of recyclable and 
reusable materials have been extensively practiced.  

.3 Specific material target percentages for reuse and/or recycling: 

.1 Pavement: 100 %. 

.2 Metals: 100 %. 

.3 Wood: 80 %. 

.4 Others: 50 %. 

.4 Protect environment and prevent environmental pollution damage. 

1.2 RELATED REQUIREMENTS 

.1 Section 01 33 00, Submittal procedures. 

.2 Section 01 35 43, Environmental procedures. 

.3 Section 01 74 11, Cleaning. 

1.3 REFERENCES 

.1 Definitions: 

.1 Approved/Authorized recycling facility: waste recycler approved by applicable 
provincial authority or other users of material for recycling approved by the 
Departmental Representative. 

.2 Inert Fill: inert waste - exclusively asphalt and concrete. 

.3 Recyclable: ability of product or material to be recovered at end of its life cycle 
and re-manufactured into new product for reuse. 

.4 Recycle: process by which waste and recyclable materials are transformed or 
collected for purpose of being transferred into new products. 

.5 Recycling: process of sorting, cleansing, treating and reconstituting solid waste 
and other discarded materials for purpose of using in altered form. Recycling 
does not include burning, incinerating, or thermally destroying waste. 

.6 Reuse: repeated use of product in same form but not necessarily for same 
purpose.  Reuse includes: 
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.1 Salvaging reusable materials from re-modelling or repair projects, before 
demolition stage, for resale, reuse on current project or for storage for 
use on future projects. 

.2 Returning reusable items including pallets or unused products to vendors. 

.7 Separate Condition: refers to waste sorted into individual types. 

.8 Source Separation: act of keeping different types of waste materials separate 
beginning from the point they became waste. 

1.4 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit the following prior to issuance of the certificate of substantial performance: 

.1 Waste Diversion Report, indicating final quantities in tones, cubic metres or 
percentage by material types salvaged for reuse, recycling or disposal in landfill 
and recycling centres, re-use depots, landfills and other waste processors that 
received waste materials. 

.2 Provide receipts, scale tickets, waybills, waste disposal receipts that confirm 
quantities and types of materials reused, recycled or disposed of and destination. 

1.5 USE OF SITE AND FACILITIES 

.1 Execute Work with minimal interference and disturbance to normal use of premises. 

.2 Maintain security measures established by facility provide temporary security measures 
approved by Departmental Representative. 

1.6 WASTE PROCESSING SITES 

.1 Contractor is responsible to research and locate waste diversion resources and service 
providers. Salvaged materials are to be transported off site to approved and/or authorized 
recycling facilities or to users of material for recycling. 

1.7 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations approved by 
Departmental Representative. 

.2 Unless specified otherwise, materials for removal become Contractor's property. 

.3 Protect, stockpile, store and catalogue salvaged items. 

.4 Separate non-salvageable materials from salvaged items. Transport and deliver non-
salvageable items to licensed disposal facility. 

.5 Provide on-site facilities and containers for collection and storage of reusable and 
recyclable materials. 

.6 Prevent contamination of materials to be salvaged and recycled and handle materials in 
accordance with requirements for acceptance by designated processing facilities. 
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.1 On-site source separation is recommended. 

.2 Remove co-mingled materials to off site processing facility for separation. 

.3 Obtain waybills, receipts and/or scale tickets for separated materials removed 
from site. 

.4 Materials reused on-site are considered to be diverted from landfill and as such 
are to be included in all reporting. 

1.8 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste into waterways. 

.3 Keep records of construction waste including: 

.1 Number and size of bins. 

.2 Waste type of each bin. 

.3 Total tonnage generated. 

.4 Tonnage reused or recycled. 

.5 Reused or recycled waste destination. 

.4 Remove materials on-site as Work progresses. 

.5 Prepare project summary to verify destination and quantities on a material-by-material 
basis. 

1.9 SCHEDULING 

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of 
Work. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 APPLICATION 

.1 Execute work in compliance with Departmental Representative’s directions. 

.2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 
regulations and codes. 

3.2 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 
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.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning. 

3.3 DIVERSION OF MATERIALS 

.1 Separate materials from general waste stream and stockpile in separate piles or 
containers, as reviewed by Departmental Representative, and consistent with applicable 
fire regulations. 

.1 Mark containers or stockpile areas. 

.2 Provide instruction on disposal practices. 

.2 On-site sale of salvaged materials is permitted. 

3.4 WASTE DIVERSION REPORT 

.1 At completion of Project, prepare written Waste Diversion Report indicating quantities of 
materials reused, recycled or disposed of as well as the following: 

.1 Identify final diversion results and measure success against goals from Waste 
Reduction Workplan. 

.2 Compare final quantities/percentages diverted with initial projections and explain 
variances. 

END OF SECTION 


