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PART 1 - GENERAL 
 
 
 
 

 

1.1 DESCRIPTION  
 

.1 This Section specifies requirements for: 
 .1 General site grading and maintenance of 

designated areas and Temporary Staging Areas. 
 .2 The Upgrading and Maintenance of site access 

routes. 
 .3 Restoration of worked areas, waste debris 

areas and depressions created by the removal of 
debris. 

 
1.2 DEFINITION  
 

.1 Re-shaping: The leveling and grading of designated 
areas to blend in with the natural terrain and 
provide positive drainage.  Reshaping does not 
require the supply and placement of additional 
materials but does entail spreading and compaction 
of the surplus materials. 

.2 Re-grading: The leveling and grading of designated 
areas and which includes the supply and placement 
of additional fill to blend in with the natural 
terrain and provide positive drainage. 

 
1.3 SITE CONDITIONS  .1 Ensure that all work under this section meet the 

terms and references of applicable operations-use 
permits for the site. 

.2 Suspend operations whenever climatic conditions are 
unsatisfactory for grading or re-shaping to conform 
to this Specification. 

.3 Only operate equipment in work areas where 
materials are sufficiently dry to prevent excessive 
rutting. 

.4 Areas to be graded or shaped are to be free from 
debris and excessive snow, ice or standing water. 

 
1.4 PROTECTION  .1 Protect unanticipated archaeological resources 

encountered during construction, suspend all 
activities in that area and notify Departmental 
Representative immediately. 

.2 Environmental protection measures are to be in 
accordance with the requirements specified in 
Section 01 35 43 - Environmental Protection.  
Follow the approved Erosion, Sediment and Drainage 
Control Plan submitted in accordance with Section 
01 35 43 - Environmental Protection. 

.3 Prevent damage to the garage building and the 
utilidor (underground services).  Immediately  
repair any damage, at no cost to Departmental 
Representative   

 
  

PART 2 PRODUCTS  
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2.1 MATERIALS  .1 Backfill requires the approval of Departmental 

Representative. 
 

  

PART 3 EXECUTION 
 
 

 

3.1 GENERAL SITE 
GRADING AND 
MAINTENANCE  

.1 Maintain natural drainage patterns and keep areas 
free of standing water. 

 

  

3.2 UPGRADING AND 
MAINTENANCE OF ACCESS 
ROUTES  

.1 Upgrade and maintain access routes to facilitate 
work. 

.2 Ensure drainage of access routes and adjacent lands 
to provide surface drainage.  Where necessary, cut 
swales to channel surface drainage in such a manner 
as to minimize surface erosion. 

 
3.3 SITE RESTORATION 
OF WORKED AREAS  

.1 Re-shape and re-grade work areas and depressions 
created by the removal of debris, and relocation of 
debris. 

.2 Ensure drainage of restored areas to maintain 
natural drainage patterns and keep areas free of 
standing water. 

 
3.4 TEMPORARY STORAGE 
AREA  

.1 Develop a Temporary Storage Area for the storage of 
containerized hazardous waste materials as 
required. 

.2 Prepare the Temporary Storage Area to comply with 
the AHJ and approved by Departmental 
Representative. 

 .1 Provide easy access to the off-site transport 
equipment.  For the purposes of this contract a 15 
m by 15 m area is to be assumed. 

 .2 Allow the equipment and packaging containers 
to be level and distribute the weight of the 
containers evenly to the supporting surface. 

 .3 The area is to be free of standing water. 
 .4 Surface water run-on to the area must be 

minimized. The area must not be subject to 
flooding, excessive snow drifting, and/or seasonal 
saturation. 

 .5 Sufficiently compact the area so as to 
prevent the containers from settling into the soil.  

 .6 Locate at least 30 m from any body of water. 
 .7 More than 30 metres away from flammable 

materials. 
 .8 Set timbers or another form of base to ensure 

that containers used to package non-hazardous and 
hazardous materials going off-site do not freeze to 
the ground prior to demobilization from site. 

.3 Within the Temporary Storage Areas, segregate the 
various types of containerized materials as 
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described in Section 02 61 33 - Hazardous Waste 
Material. 

.4 Provide signage for Temporary Storage Area in 
accordance with Section 02 61 33 - Hazardous Waste 
Material. 

.5 Erect a barricade to demarcate the limits of the 
Temporary Storage Area. 
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3.5 MAINTENACE  .1 Maintain finished surfaces in a condition in 

accordance with this Section until demobilization. 
 

 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 
 
 
 

 

1.1 MEASUREMENT 
PROCEDURES  
 

.1 All associated backfill works, including but not 
limited to, excavation, loading, hauling, 
stockpiling, packaging, storage, backfilling, 
compaction, grading, surface restoration, etc., 
carried out by the contractor will be included 
within the stipulated price for the work. 

 
  

1.2 DEFINITIONS   
 

.1 Common excavation: excavation of materials of 
whatever nature, which are not included under 
definitions of rock excavation. 

.2 Imported/Borrow material: material obtained from 
locations outside area to be graded and required 
for construction of fill areas or for other 
portions of Work. 

 
  

1.3 ACTION AND 
INFORMATION SUBMITTALS  
 

.1 Provide submittals in accordance with Section 
01 33 00 - Submittal Procedures.  

.2 Quality Control: 
 .1 Submit condition survey of existing 

conditions as described in EXISTING CONDITIONS 
article of this Section. 

 .2 Submit to Departmental Representative testing 
inspection, results and report as described in 
PART 3 of this Section. 

.3 Preconstruction Submittals: 
 .1 Submit construction equipment list for major 

equipment to be used in this section prior to start 
of Work. 

.4 Samples: 
 .1 Submit samples in accordance with Contract 

Documents. 
 .2 Inform Departmental Representative at least 5 

days prior to beginning Work, of proposed source of 
fill materials and provide access for sampling. 

 .3 Submit to Departmental Representative 15 kg 
samples of each type of fill specified. 

 .4 Ship samples prepaid to Departmental 
Representative in tightly closed containers to 
prevent contamination and exposure to elements. 

  

1.4 QUALITY ASSURANCE  .1 Do not use soil material until written report of 
soil test results are reviewed and approved by 
Departmental Representative.  

 
  

1.5 WASTE MANAGEMENT 
AND DISPOSAL  

.1 Not used. 
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1.6 EXISTING 
CONDITIONS  

.1 Examine soil report available at an attachment to 
this document. 

.2 Buried services:  
 .1 Before commencing work establish location of 

buried services on and adjacent to site.  
 .2 Arrange with appropriate authority for 

relocation of buried services that interfere with 
execution of work: pay costs of capping services.  

 .3 Remove obsolete buried services at the 
property demarcation point and within 2 m of 
foundations: cap cut-offs.  

 .4 Size, depth and location of existing 
utilities and structures as indicated are for 
guidance only. Completeness and accuracy are not 
guaranteed.  

 .5 Prior to beginning excavation Work, notify 
Departmental Representative of established location 
and state of use of buried utilities and 
structures. Departmental Representative to clearly 
mark such locations to prevent disturbance during 
Work.  

 .6 Confirm locations of buried utilities by 
careful test excavations.  

 .7 Maintain and protect from damage, water, 
sewer, electric, telephone and other utilities and 
structures encountered. 

 .8 Where utility lines or structures exist in 
area of excavation, obtain direction of 
Departmental Representative before removing. .9
 Record location of maintained, re-routed and 
abandoned underground lines.  

 .10 Confirm locations of recent excavations 
adjacent to area of excavation. 

.3 Existing buildings and surface features:  
 .1 Conduct, with Departmental Representative 

condition survey of existing buildings, trees and 
other plants, lawns, service poles, wires, 
pavement, survey bench marks and monuments which 
may be affected by Work. 

  

  

PART 2 - PRODUCTS  
 

2.1 MATERIALS  .1 Fill: Locally available borrow material selected 
from excavation, approved by Departmental 
Representative for use intended, unfrozen and free 
from rocks larger than seventy-five (75) mm, 
cinders, ashes, sods, refuse or other deleterious 
materials. 

.2 All borrowing for materials must follow the 
conditions of the quarry permit. 
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PART 3 - EXECUTION  

  

3.1 SITE PREPARATION  .1 Remove obstructions, ice and snow, from surfaces to 
be excavated within limits indicated. 

.2 Remove cleared materials. 

.3 Minimize rutting and erosion of all access trails 
and clearings. 

 
  

3.2 PREPARATION/ 
PROTECTION  

.1 Protect existing features in accordance with 
applicable local regulations.  

.2 Keep excavations clean, free of standing water, and 
loose soil.  

.3 Where soil is subject to significant volume change 
due to change in moisture content, cover and 
protect to Departmental Representative approval.  

.4 Protect natural and man-made features required to 
remain undisturbed. Unless otherwise indicated or 
located in an area to be occupied by new 
construction, protect existing trees from damage.  

.5 Protect buried services that are required to remain 
undisturbed. 

  

3.3 STOCKPILING  .1 Stockpile fill materials in areas designated by 
Departmental Representative. 

 .1 Stockpile granular materials in manner to 
prevent segregation. 

.2 Protect fill materials from contamination.  

.3 Implement sufficient erosion and sediment control 
measures to prevent sediment release off 
construction boundaries and into water bodies. 

  

3.4 BACKFILLING AND 
COMPACTION  
 

.1 Inspection: do not commence backfilling until fill 
material have been inspected and approved by 
Departmental Representative. 

.2 Area to be backfilled is to be free from debris, 
snow, ice, water and frozen ground. 

.3 Do not use backfill material which is frozen or 
contains ice, snow or debris.  

.4 Place backfill material in uniform layers not 
exceeding 300 mm compacted thickness up to initial 
site grades. Compact each layer before placing 
succeeding layer to a level of compaction where 
only a 5mm deflection is observed under a 5 tonne 
axle load.  

 
  

3.6 RESTORATION AND 
GRADING  

.1 Reinstate excavation area to match the grades that 
existed around the structure prior to demolition.  

.2 Clean and reinstate areas affected by Work as 
directed by Departmental Representative. 

 
 
 
 

END OF SECTION 
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