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PART 1 - GENERAL

1.1 DESCRIPTION 1 This Section specifies requirements for:

1.2 DEFINITION

1.3 SITE CONDITIONS

1.4 PROTECTION

PART 2 PRODUCTS

1 General site grading and maintenance of
designated areas and Temporary Staging Areas.

.2 The Upgrading and Maintenance of site access
routes.

-3 Restoration of worked areas, waste debris
areas and depressions created by the removal of
debris.

Re-shaping: The leveling and grading of designated
areas to blend in with the natural terrain and
provide positive drainage. Reshaping does not
require the supply and placement of additional
materials but does entail spreading and compaction
of the surplus materials.

Re-grading: The leveling and grading of designated
areas and which includes the supply and placement
of additional fill to blend in with the natural
terrain and provide positive drainage.

Ensure that all work under this section meet the
terms and references of applicable operations-use
permits for the site.

Suspend operations whenever climatic conditions are
unsatisfactory for grading or re-shaping to conform
to this Specification.

Only operate equipment in work areas where
materials are sufficiently dry to prevent excessive
rutting.

Areas to be graded or shaped are to be free from
debris and excessive snhow, ice or standing water.

Protect unanticipated archaeological resources
encountered during construction, suspend all
activities in that area and notify Departmental
Representative immediately.

Environmental protection measures are to be in
accordance with the requirements specified in
Section 01 35 43 - Environmental Protection.
Follow the approved Erosion, Sediment and Drainage
Control Plan submitted in accordance with Section
01 35 43 - Environmental Protection.

Prevent damage to the garage building and the
utilidor (underground services). Immediately
repair any damage, at no cost to Departmental
Representative
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2.1 MATERIALS

PART 3 EXECUTION

3.1 GENERAL SITE
GRADING AND
MAINTENANCE

3.2 UPGRADING AND
MAINTENANCE OF ACCESS
ROUTES

3.3 SITE RESTORATION
OF WORKED AREAS

3.4 TEMPORARY STORAGE
AREA

Backfill requires the approval of Departmental
Representative.

Maintain natural drainage patterns and keep areas
free of standing water.

Upgrade and maintain access routes to facilitate
work.

Ensure drainage of access routes and adjacent lands
to provide surface drainage. Where necessary, cut
swales to channel surface drainage in such a manner
as to minimize surface erosion.

Re-shape and re-grade work areas and depressions
created by the removal of debris, and relocation of
debris.

Ensure drainage of restored areas to maintain
natural drainage patterns and keep areas free of
standing water.

Develop a Temporary Storage Area for the storage of
containerized hazardous waste materials as
required.

Prepare the Temporary Storage Area to comply with
the AHJ and approved by Departmental
Representative.

A Provide easy access to the off-site transport
equipment. For the purposes of this contract a 15
m by 15 m area is to be assumed.

.2 Allow the equipment and packaging containers
to be level and distribute the weight of the
containers evenly to the supporting surface.

-3 The area is to be free of standing water.

-4 Surface water run-on to the area must be
minimized. The area must not be subject to
flooding, excessive snow drifting, and/or seasonal
saturation.

-5 Sufficiently compact the area so as to
prevent the containers from settling into the soil.
.6 Locate at least 30 m from any body of water.
.7 More than 30 metres away from flammable
materials.

-8 Set timbers or another form of base to ensure

that containers used to package non-hazardous and
hazardous materials going off-site do not freeze to
the ground prior to demobilization from site.
Within the Temporary Storage Areas, segregate the
various types of containerized materials as
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described in Section 02 61 33 - Hazardous Waste
Material.
-4 Provide signage for Temporary Storage Area in
accordance with Section 02 61 33 - Hazardous Waste
Material.
.5 Erect a barricade to demarcate the limits of the

Temporary Storage Area.
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3.5 MAINTENACE .1 Maintain Finished surfaces in a condition in
accordance with this Section until demobilization.

END OF SECTION
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PART 1 - GENERAL

1.1 MEASUREMENT
PROCEDURES

1.2 DEFINITIONS

1.3 ACTION AND
INFORMATION SUBMITTALS

1.4 QUALITY ASSURANCE

1.5 WASTE MANAGEMENT
AND DISPOSAL

-1

1

All associated backfill works, including but not
limited to, excavation, loading, hauling,
stockpiling, packaging, storage, backfilling,
compaction, grading, surface restoration, etc.,
carried out by the contractor will be included
within the stipulated price for the work.

Common excavation: excavation of materials of
whatever nature, which are not included under
definitions of rock excavation.

Imported/Borrow material: material obtained from
locations outside area to be graded and required
for construction of fill areas or for other
portions of Work.

Provide submittals in accordance with Section

01 33 00 - Submittal Procedures.

Quality Control:

1 Submit condition survey of existing
conditions as described in EXISTING CONDITIONS
article of this Section.

.2 Submit to Departmental Representative testing
inspection, results and report as described in

PART 3 of this Section.

Preconstruction Submittals:

1 Submit construction equipment list for major
equipment to be used in this section prior to start
of Work.

Samples:

1 Submit samples in accordance with Contract
Documents.

.2 Inform Departmental Representative at least 5

days prior to beginning Work, of proposed source of
fill materials and provide access for sampling.

-3 Submit to Departmental Representative 15 kg
samples of each type of fill specified.

-4 Ship samples prepaid to Departmental
Representative in tightly closed containers to
prevent contamination and exposure to elements.

Do not use soil material until written report of
soil test results are reviewed and approved by
Departmental Representative.

Not used.
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1.6 EXISTING
CONDITIONS

PART 2 - PRODUCTS

2.1 MATERIALS

Examine soil report available at an attachment to
this document.
Buried services:

1 Before commencing work establish location of
buried services on and adjacent to site.
2 Arrange with appropriate authority for

relocation of buried services that interfere with
execution of work: pay costs of capping services.
.3 Remove obsolete buried services at the
property demarcation point and within 2 m of
foundations: cap cut-offs.

-4 Size, depth and location of existing
utilities and structures as indicated are for
guidance only. Completeness and accuracy are not
guaranteed.

-5 Prior to beginning excavation Work, notify
Departmental Representative of established location
and state of use of buried utilities and
structures. Departmental Representative to clearly
mark such locations to prevent disturbance during
Work.

-6 Confirm locations of buried utilities by
careful test excavations.
.7 Maintain and protect from damage, water,

sewer, electric, telephone and other utilities and

structures encountered.

.8 Where utility lines or structures exist in

area of excavation, obtain direction of

Departmental Representative before removing. -9
Record location of maintained, re-routed and

abandoned underground lines.

.10 Confirm locations of recent excavations

adjacent to area of excavation.

Existing buildings and surface features:

1 Conduct, with Departmental Representative

condition survey of existing buildings, trees and

other plants, lawns, service poles, wires,

pavement, survey bench marks and monuments which

may be affected by Work.

Fill: Locally available borrow material selected
from excavation, approved by Departmental
Representative for use intended, unfrozen and free
from rocks larger than seventy-five (75) mm,
cinders, ashes, sods, refuse or other deleterious
materials.

All borrowing for materials must follow the
conditions of the quarry permit.
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PART 3 - EXECUTION

3.1 SITE PREPARATION -1

-3

3.2 PREPARATION/ -1
PROTECTION

3.3 STOCKPILING -1

3.4 BACKFILLING AND -1
COMPACT I1ON

3.6 RESTORATION AND -1
GRADING

Remove obstructions, ice and snow, from surfaces to
be excavated within limits indicated.

Remove cleared materials.

Minimize rutting and erosion of all access trails
and clearings.

Protect existing features in accordance with
applicable local regulations.

Keep excavations clean, free of standing water, and
loose soil.

Where soil is subject to significant volume change
due to change in moisture content, cover and
protect to Departmental Representative approval.
Protect natural and man-made features required to
remain undisturbed. Unless otherwise indicated or
located in an area to be occupied by new
construction, protect existing trees from damage.
Protect buried services that are required to remain
undisturbed.

Stockpile fill materials in areas designated by
Departmental Representative.

1 Stockpile granular materials in manner to
prevent segregation.

Protect Fill materials from contamination.
Implement sufficient erosion and sediment control
measures to prevent sediment release off
construction boundaries and into water bodies.

Inspection: do not commence backfilling until fill
material have been inspected and approved by
Departmental Representative.

Area to be backfilled is to be free from debris,
snow, ice, water and frozen ground.

Do not use backfill material which is frozen or
contains ice, snow or debris.

Place backfill material in uniform layers not
exceeding 300 mm compacted thickness up to initial
site grades. Compact each layer before placing
succeeding layer to a level of compaction where
only a 5mm deflection is observed under a 5 tonne
axle load.

Reinstate excavation area to match the grades that
existed around the structure prior to demolition.
Clean and reinstate areas affected by Work as
directed by Departmental Representative.

END OF SECTION
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