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1.1 Description of
Work

Site of work i1s at various locations within PEI
National Park sites, namely: Ardgowan, Brackley
Beach, Cavendish Beach, Grahams Lane, Green
Gables, MacMillan Road and Fort Amherst.

A Department Representative and weighers will
be and available to work collaboratively and
jointly with the Contractor to determine field
quantities.

The work of this contract includes the
provision of all materials, labour, equipment,
and ancillaries, all as necessary for the
completion of the work as indicated on the
drawings and as described in the specifications
and notes. Work on this project consists
generally of, but not limited to, the following:
A Mill existing asphalt and remove from
site. Dispose of surplus millings off site.

.2 Excavating till and fill as required to
facilitate construction as shown on the
drawings.

.3 Relocate existing directional signs as

.4 required. Replace existing culverts with
new, as indicated on drawing.

.5 Supply, install and remove all
environmental protection measures required, such
as silt fences, diversion ditches and check
dams.

.6 Topsoil and hydro-seed all vegetated areas
disturbed by construction.

.7 Supply, placing and compacting new
granular Class A base.

.8 Blending of Class A base with asphalt
millings where indicated on drawings.

.9 Construct asphalt and concrete curb.

.10 Remove existing wheelstops and supply and
install precast concrete wheel stops.

.11 Supply, placing and compacting asphalt as
shown on drawings.

.12 Supply and install new temporary and
permanent pavement markings.

.13 Supply all necessary temporary road signs
and traffic control.

.14 All other labour, materials and work
necessary to complete the project to the
Department Representative"s full satisfaction.

All work to be carried out In accordance with
applicable federal and provincial regulations
for those agencies having jurisdiction for the
work. The work s subject to the National Park
Act and Regulations, Canadian Environmental
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1.1 Description of .4
Work
(Cont"d)

1.2 Familiarization .1
With Site

2
1.3 Codes And 1
Standards

2

1.4 Interpretation .1
of Documents

(Cont*d)
Protection Act, and the PEI Occupational and
Safety Act and Regulations.

The Contractor is advised that other
construction work may be being performed at
several different locations by others during the
time frame of this contract.

Maintain work during construction. Undertake
continuous and effective maintenance work day by
day, with adequate equipment and forces so that
the work is continuously kept in a condition
satisfactory to Department Representatives.

Before submitting a bid, it Is recommended that
bidders visit the site to review and verify the
form, nature and extent of the work, materials
needed, the means of access and the temporary
facilities required to perform the Work.

Obtain prior permission from the Departmental
Representative before carrying out such site
inspection.

Perform work in accordance with the 2010
National Building Code of Canada and any other
code of provincial or local application,
including all amendments up to bid closing date,
provided that in any case of conflict or
discrepancy, the more stringent requirement
shall apply.

Materials and workmanship must meet or exceed
requirements of specified standards, codes and
referenced documents.

Supplementary to the Order of Precedence
article of the General Conditions of the
Contract, the Division 01 sections take
precedence over the technical specification
sections in other Divisions of the Project
Manual .
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1.5 Term Engineer 1

1.6 Setting Out Work.1

1.7 Measurement For .1
Payment

1.8 Maintenance of .1
Work During
Construction

1.9 Codes 1

Unlless specifically stated otherwise, the term
Engineer where used in the Specifications and on
the Drawings shall mean the Department
Representative as defined in the General
Conditions of the Contract.

Assume Tull responsibility for and execute
layout of work to locations, lines and
elevations indicated.

Provide devices needed to lay out and construct
work.

Supply such devices as straight edges and
templates required to facilitate Departmental
Representative®s inspection of work.

Supply stakes and other survey markers required
for laying out work.

Notify Departmental Representative sufficiently
in advance of operations to permit required
measurements for payment.

Maintain work during construction. Undertake
continuous and effective maintenance work day by
day, with adequate equipment and forces so that
the roadway or structures are continuously kept
in a condition satisfactory to Department
Representative.

Perform work in accordance with National Parks
Act, Code of Practice of the Department of
Labour, as it pertains to the Temporary
Workplace Traffic Control Manual (Department of
Transportation, Infrastructure and Energy) and
any other code of federal, provincial or local
application provided that In any case of
conflict or discrepancy, the more stringent
requirements shall apply.

Materials and workmanship must conform to or
exceed applicable standards of Canadian General
Standards Board (CGSB), Canadian Standards
Association (CSA), American Society for Testing
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1.9 Codes
(Cont~d)

1.10 Work Within
Park Boundaries

1.11 Documents
Required

-1

(Cont*d)
and Materials (ASTM) and other standards
organizations.

Conform to latest revision of any referenced
standard as re-affirmed or revised to date of
specification. Standards or codes not dated
shall be deemed editions in force on date of
tender advertisement.

The project is within a national park and it is
essential that lands remain as undisturbed as
possible. The Contractor will be expected to use
standards and methods beyond those for normal
construction iIn order to protect the environment
and ensure the aesthetics of the work. Contract
limits shall be strictly adhered to and every
precaution shall be taken to minimize
environmental damage and disruption to
vegetation, wildlife habitat, and structures or
existing services, both on construction and
storage sites.

1 IT any damage occurs during construction,
the Contractor is responsible to bear the
expense to immediately restore such damaged
areas to the satisfaction of the Department
Representative.

.2 IT Contractor fails to repair damage to
the satisfaction of the Department
Representative, the Department Representative
may complete repairs at the Contractor®s
expense.

.3 The Contractor shall ensure that
contracted work meets the standards outlined in
the contract specification and drawings.

.4 The Contractor shall ensure that no damage
will be done to underground telephone cables.
.5 All sources of aggregate and asphalt
cement must be submitted to the Department
Representative for approval at least two weeks
prior to the start of any work.

Maintain at job site, one copy each of
following:

Contract drawings

Specifications

Addenda and Amendments

Reviewed shop drawings

List of outstanding shop drawings
Change orders

OO WNE
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1.11 Documents 1 (Cont*d)
Required .7 Other modifications to Contract
(Cont"d) .8 Field test reports
.9 Copy of approved work schedule
.10 Health and Safety Plan and other safety
related documents
1.12 Site 1 The Contractor will be responsible to visit the
Conditions roadway and review existing site conditions.
1.13 Department 1 Department Representatives can be contacted at:

Representative

END
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1.1 SUBMITTALS

1.2 WORK SCHEDULE

-1

-1

Upon acceptance of bid and prior to
commencement of work, submit to Departmental
Representative the following work management
documents:

.1  Work Schedule as specified herein.

.2 Shop Drawing Submittal Schedule specified
in section 01 33 00.

.3 Waste Management Plan specified in section
01 74 22.

.4 Environmental Plan specified in section
01 35 44.

.5 Health and Safety Plan specified in
section 01 35 29.

.6 Dust Control Plan specified In section

01 50 00.

Upon acceptance of bid submit:
.1 Work schedule within 7 calendar days of
contract award.

Schedule to indicate all calendar dates from
commencement to completion of all work within
the time stated in the accepted bid.

Provide sufficient details in schedule to
clearly illustrate entire implementation plan,
depicting efficient coordination of tasks and
resources, to achieve completion of work on time
and permit effective monitoring of work progress
in relation to established milestones.

Work schedule content to include as a minimum
the following:

A Bar (GANTT) Charts, indicating all work
activities, tasks and other project elements,
their anticipated durations, planned dates for
achieving key activities and major project
milestones supported with;

.2 Written narrative on key elements of work
illustrated in bar chart, providing sufficient
details to demonstrate a reasonable
implementation plan for completion of project
within designated time.

.3 Generally Bar Charts derived from
commercially available computerized project
management system are preferred but not
mandatory .

Work schedule must take into consideration and
reflect the work phasing, required sequence of
work,special conditions and operational
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1.2 WORK SCHEDULE -5
(Cont~d)

.10

211

1.3 OPERATIONAL 1
RESTRICTIONS

(Cont*d)
restrictions as specified below and indicated on
drawings.

Schedule work in cooperation with the
Departmental Representative.

Completed schedule shall be approved by
Departmental Representative. When approved, take
necessary measures to complete work within
scheduled time. Do not change schedule without
Departmental Representative®s approval.

Ensure that all subtrades and subcontractors
are made aware of the work restraints and
operational restrictions specified.

Schedule Updates:

.1 Submit on a when requested by Departmental
Representative.

.2 Provide information and pertinent details
explaining reasons for necessary changes to
implementation plan.

.3 Identify problem areas, anticipated
delays, impact on schedule and proposed
corrective measures to be taken.

Departmental Representative will make interim
reviews and evaluate progress of work based on
approved schedule. Frequency of such reviews
will be as decided by Departmental
Representative. Address and take corrective
measures on items identified by reviews and as
directed by Departmental Representative. Update
schedule accordingly.

In every iInstance, change or deviation from the
Work Schedule, no matter how minimal the risk or
impact on safety or inconvenience to tenant or
public might appear, will be subject to prior
review and approval by the Departmental
Representative.

Contractor to meet with the Departmental
Representative on a weekly basis to identify
intended work areas, activities and scheduling
for the coming week.

Work on Brackley Beach Parking cannot commence
until October 19, 2015.
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1.3 OPERATIONAL .3
RESTRICTIONS
(Cont"d)
4
.5
1.4 PROJECT 21
MEETINGS
2
.3
.4
.5

1.5 OTHER CONTRACTS .1

.2

The following sites could be left unpaved for
winter 2015 as long as the granular base
material is in place:

A Fort Amherst

2 Brackley Beach

-3 Cavendish Beach

Tree cutting shall be done after August 15,
2015 and before April 1, 2016.

There is critical habitat identified on the
west approach to Covehead Bridge. Do not work
within m of this habitat between April 1,
2016 and September 16, 2016.

Schedule and administer project meetings, held
on a minimum monthly bi-weekly weekly basis, for
entire duration of work and more often when
directed by Departmental Representative as
deemed necessary due to progress of work or
particular situation.

Prepare agenda for meetings.

Notify participants in writing 4 days in

advance of meeting date.

A Ensure attendance of all subcontractors.
.2 Departmental Representative will provide
list of other attendees to be notified.

Hold meetings at project site or where approved
by Departmental Representative.

Preside at meetings and record minutes.

A Indicate significant proceedings and
decisions. ldentify action items by parties.

.2 Distribute to participants by mail or by
facsimile within 3 calendar days after each
meeting.

.3 Make revisions as directed by Departmental
Representative.

Another contract will be in progress near the
site during the course of this work.

The project title and subject matter of these
contracts are:

.1  Covehead Bridge Widening - contract to
commence in October 2015 and scheduled
completion is spring 2016.
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1.5 OTHER CONTRACTS .3 The General Contractor is:
(Cont~d) 1 To Be Determined.

-4 Further contracts may be let during the period
that this contract is in progress.

.5 Cooperate with other Contractors in carrying
out their respective works and carry out all
instructions from the Departmental
Representative in this regard.

.6 Connect properly and coordinate work with that
of other Contractors. If any part of the work
under this Contract depends for its proper
execution or result upon the work of another
Contractor, report promptly to the Departmental
Representative, In writing, any defects in the
work of such other Contractors as may interfere
with the proper execution of this work.

END
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PART 1 - GENERAL

1.1 Measurement -1 All measurement shall be along a horizontal
plane unless otherwise iIndicated.

1.2 Pay ltems 1 Contract Overhead, Including but not limited
to: Site Office, Traffic Control, Erosion and
Sedimentation Control, Relocation of Existing
Services and Mobilization Unit of Measurement:
Lump Sum (L.S.) Method of Measurement: Payment
to be made on a percentage completion basis for
each section of reconstructed roadway and
parking area.

Earthwork

2 Mass Excavation-Common:
A Unit of Measurement: cubic metre (m3)
.2 Method of Measurement: average end area
method between cross sections taken after
grubbing and/or topsoil removal and to the lines
and elevations indicated.
.3 This item includes: excavation,
movement/transporting, placement as fill and
compaction to the lines and elevations
indicated. This item includes unsuitable
material not suitable for re-use as fill, and
disposal off site. Written authorization
required from Department Representative for
unsuitable material. This item includes
removals, disposal off site or re-use in the
work, of all existing stone walls, gabion walls,
boulder walls, concrete and other sidewalks,
curbs/gutters, duct banks/duct-runs where
applicable, boulders: non-reused manholes, catch
basins, concrete pipes; and other structures and
items required to be removed and not
specifically included in other pay items.

.3 Premium Borrow:
A Unit of Measurement:tonne.
.2 This 1tem includes: transportation,
supply, placement and compaction in layers
including compaction and materials testing.
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1.2 Pay Items -3
(Cont~d)

-4

-5

-6

-7

Premium Borrow:(Cont"d)
.2 This 1tem includes:(Cont*d)

Storm Sewer

Catch Basins:

.1 Installation of New Catch basins

.2 Unit of Measurement: Each.

-3 Method of Measurement: number of units
installed by type and size.

.4  This item includes: excavation, granular
bedding and backfilling, compaction, supply and
placement of catch basins, frames and grates as
specified. Includes adjustment to finished
grade.

Culverts:

1 Unit of Measurement: metre (m).

.2 Method of Measurement: along centreline of
new culvert pipe, from end to end of culvert, or
extension, as laid and as accepted by the
Department Representative.

.3 This item includes: pipe,
excavation,granular pipe bedding and
backfilling, compaction, bar screen,
reinstatement and hand-laid stone headwall at
each end.

.4  This item includes excavation and removal
of existing CSP culverts, and disposal of all
old culvert material for which there is no
direct payment.

Road Construction

Asphalt Milling:

.1 Unit of Measurement: square metre (m?).

2 Method of measurement: plan measurement
from width and length of existing asphalt
surfaces.

.3 This item includes: milling of the asphalt
as indicated on the plan or as directed by the
Department Representative.

Gravels:
1 Class A - Base Material.
.2 Class B - Shoulder Material.
.3 Crusher fines.
.4 Unit of Measurement: Metric Tonne (1000

kg)

Method of Measurement: from accepted truck
SllpS except as provided below.
.6 There shall be no payment for extra
thickness of gravels placed or gravels placed
outside of limits. Whenever in the opinion of
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1.2 Pay Items -7
(Cont"d)

-8

-9

Gravels:(Cont"d)

.6 (Cont=d)

the Department Representative there is extra
thickness, the appropriate weight will be
deducted.

.7 This i1tem includes: supply, placement and
compaction of gravel as indicated for roadway,
shoulder and parking areas including compaction
and materials testing. It excludes gravels at
structures and where included in other pay
items, e.g. culverts and pipes, manholes and
catchbasins, etc. It excludes any gravels for
temporary traffic routes/widening.

Asphaltic Concrete:

A Type A - Base Course. Type B - Surface
Course.

.2 Unit of Measurement: Metric Tonne (1000
kg)

.3 Method of Measurement: from accepted truck
slips, except as provided below.

.4 There shall be no payment for extra
thickness or extra width of asphalt placed.
Wherever in the opinion of the Department
Representative there is extra thickness, the
appropriate weight will be deducted.

.5 Tack coat and pavement markings included.
.6 Materials testing included.

Rip-Rap:

A Unit of Measurement: cubic metre (m3)

.2 Method of Measurement: volume of Rip-Rap
acceptably placed as accepted by Department
Representative, from front face of Rip-Rap to
face of geotextile.

.3 This item includes: supply and placing
hard durable Rip-Rap, backup granulars and
geotextile. This item includes any related
excavation of in-situ soil or backfill, which is
incidental and not separately measured, and
associated grading, shaping and fill, plus
reinstatement to produce the finished product.
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1.2 Pay Items -9
(Cont~d)

.10

211

.12

.13

.14

.15

Rip-Rap:(Cont*d)
.3 This 1tem includes:(Cont*d)

Landscaping & Miscellaneous

Placing Topsoil:

A Unit of Measurement: square metre (m2)

.2 Method of Measurement: plan area measure.
.3 This item includes: excavation, grading,
topsoil, lime and fertilizer, required
accessories, and maintenance, if any areas are
designated by the Department Representative
during construction. It excludes reinstatement
of existing grassed areas, for which there is no
direct payment.

Hydroseeding:

1 Unit of Measurement: square metre (m2)

.2 Method of Measurement: slope measure, from
slope height and horizontal length of sections.
.3 This item includes: hydroseed mix, mulch,
erosion control agent, water and fertilizer as
specified and maintenance to ensure successful
growth, with re-seeding if required for which
there i1s no direct payment.

Concrete wheelstops:

A Unit of Measurement: Each(Ea)

2 Method of measurement: number of units
installed

.3 This item includes: supply and
installation of curbs and reinforcing bar.

Granular trail:

A Unit of Measurement: square metre(m2)

.2 Method of measurement: measured area of
horizontal or sloped surface.

.3 This item includes: excavation, removal of
existing, compaction, levelling, and
supply/installation of granular base/topping.

Concrete curb:

A Unit of Measurement: metre(m)

.2 Method of measurement: length of
horizontal or sloped surface.

-3 This item includes: excavation
installation of granular base and
supply/installation of concrete curb and
associated formworks.

Asphalt Curb:

.1 Unit of Measurement: metre (m)

2 Method of measurement: length of curb
measured along centerline.
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1.2 Pay Items -15 Asphalt Curb:(Cont"d)

(Cont~d) .3 This 1tem includes: removal of existing
curb, supply and installation of new asphalt
curb.

.16 Project Sign:
.1 The removal, storage and replacement of
existing signs within the limits of construction
is considered incidental, to be included in
overall tender price.
.2 No separate measurement for payment will
be made for this work.

.17 All and any items not specifically included in

the Measurement for Payment and Pay ltem List
are considered a part of the work and are to be
included in the tendered price for related work.

END
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1.1 RELATED 1

SECTIONS

1.2 SUBMITTAL 1

GENERAL

REQUIREMENTS
.2
-3
-4
.5
)
-7
-8
-9

Section 01 78 00: Closeout Submittals.

Submit to Departmental Representative for

review requested submittals specified in various
sections of the specifications including shop
drawings, samples, permits, compliance
certificates, test reports, work management
plans and other data required as part of the
work.

Submit with reasonable promptness and in

orderly sequence so as to allow for Departmental
Representative®s review and not cause delay in
Work. Failure to submit in ample time will not
be considered sufficient reason for an extension
of Contract time and no claim for extension by
reason of such default will be allowed.

Do not proceed with work until relevant
submissions have been reviewed.

Present shop drawings, product data, samples
and mock-ups in SI Metric units.

Where items or information is not produced in
SI Metric units, provide soft converted values.

Review submittals prior to submission. Ensure
that necessary requirements have been determined
and verified and that each submittal has been
checked and co-ordinated with requirements of
Work and Contract Documents.

A Submittals not stamped, signed, dated and
identified as to specific project will be
returned unexamined by Departmental
Representative and considered rejected.

Verify fTield measurements and affected adjacent
Work are coordinated.

Notify Departmental Representative, iIn writing
at time of submission, identifying deviations
from requirements of Contract Documents stating
reasons for deviations.

Contractor®s responsibility for errors,
omissions or deviations in submission from
requirements of Contract Documents is not
relieved by Departmental Representative-®s
review.
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1.2 SUBMITTAL

GENERAL

REQUIREMENTS
(Cont"d)

1.3 SHOP DRAWINGS
AND PRODUCT DATA

210

211

212

-1

Submittal format:

1 Submit paper originals, or alternatively
clear and fully legible photocopies of
originals. Facsimiles are not acceptable, except
in special circumstances pre-approved by
Departmental Representative. Poorly printed
non-legible photocopies or facsimiles will not
be accepted and be returned for resubmission.

.2 Submit in electronic format as pdf files.
Forward pdf and in the native program format,
NMS Edit Professional spp, MS Word, MS Excel, MS
Project and Autocad dwg and photograph jpg files
on USB compatible with Public Works and
Government Services Canada encryption
requirements or through email or alternate
electronic file sharing service such as ftp, as
directed by Departmental Representative.

Make changes or revision to submissions which
Departmental Representative may require,
consistent with Contract Documents and resubmit
as directed by Departmental Representative. When
resubmitting, identify in writing of any
revisions other than those requested.

Keep one reviewed copy of each submittal
document on site for duration of Work.

The term "'shop drawings'" means fabrication
drawings, erection drawings, diagrams,
illustrations, schedules, performance charts,
technical product data, brochures,
specifications, test reports installation
instructions and other data which are to be
provided by Contractor to illustrate compliance
with specified materials and details of a
portion of work.

Shop Drawing Quantities: submit sufficient
copies required by the General Contractor and
sub-contractors plus 3 4 copies which will be
retained by Departmental Representative.

A Ensure sufficient copies are submitted to
enable one complete set to be included in each
of the maintenance manuals specified in

01 78 00.
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1.4 SAMPLES 1 Submit for review samples as specified iIn

respective specification Sections. Label samples
with origin and intended use.

.2 Deliver samples to Departmental
Representative®s office or to other address as
directed. Do not drop off samples at
construction site except for pre-approved
circumstances previously approved by
Departmental Representative.

-3 Notify Departmental Representative in writing,
at time of submission of deviations in samples
from requirements of Contract Documents.

.4 Where colour, pattern or texture is criterion,
submit full range of samples.

.5 Adjustments made on samples by Departmental
Representative are not intended to change
Contract Amount. If adjustments will result in a
cost increase to the Contract notify
Departmental Representative in writing prior to
proceeding with Work.

.6 Make changes in samples which Departmental
Representative may require, consistent with
Contract Documents.

-7 Reviewed and accepted samples will become
standard of workmanship and material against
which installed Work will be verified.

END
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1.1 RELATED
SECTIONS

1.2 REFERENCES

1.3 FIRE SAFETY
REQUIREMENTS

Section 01 35 29: Health and Safety
Requirements.

Fire Protection Standards issued by Fire
Protection Services, Labour Program Division of
Service Canada:

A FCC No. 301-June 1982 Standard for
Construction Operations.

.2 FCC No. 302-June 1982 Standard for Welding
and Cutting.

FCC standards may be viewed at:
http://www_hrsdc.gc.caZeng/labour/fire_
protection /policies_standards/commissioner/inde
-shtml

1 Fire Protection Services - Atlantic Region
office, Halifax, N.S, Tel. 902-426-6053.

Implement and follow fire safety measures
during Work. Comply with following:

A National Fire Code 2010.

.2 Fire Protection Standards FCC 301 and FCC
302.

.3 Federal and Provincial Occupational Health
and Safety Acts and Regulations.

In event of conflict between any provisions of
above authorities the most stringent provision
will apply. Should a dispute arise in
determining the most stringent requirement,
Departmental Representative will advise on the
course of action to be followed.

END
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1.1 RELATED 1

SECTIONS

1.2 DEFINITIONS 1
.2
-3
-4
-5

1.3 SUBMITTALS 1
.2

Section 01 35 24: Special Procedures on Fire
Safety Requirements.

COSH: Canada Occupational Health and Safety
Regulations made under Part 1l of the Canada
Labour Code.

Competent Person: means a person who is:

.1 Qualified by virtue of personal knowledge,
training and experience to perform assigned work
in a manner that will ensure the health and
safety of persons in the workplace, and;

.2 Knowledgeable about the provisions of
occupational health and safety statutes and
regulations that apply to the Work and;

.3 Knowledgeable about potential or actual
danger to health or safety associated with the
Work.

Medical Aid Injury: any minor injury for which
medical treatment was provided and the cost of
which #s covered by Workers® Compensation Board
of the province in which the Injury was
incurred.

PPE: personal protective equipment.

Work Site: where used in this section shall

mean areas, located at the premises where Work
is undertaken, used by Contractor to perform all
of the activities associated with the
performance of the Work.

Make submittals 1In accordance with Section

01 33 00.

Submit site-specific Health and Safety Plan
prior to commencement of Work.

.1 Submit within 5 work days of notification
of Bid Acceptance. Provide 3 copies.

.2 Departmental Representative will review
Health and Safety Plan and provide comments.

.3 Revise the Plan as appropriate and
resubmit within 5 work days after receipt of
comments.

.4 Departmental Representative®s review and
comments made of the Plan shall not be construed
as an endorsement, approval or implied warranty
of any kind by Canada and does not reduce
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1.3 SUBMITTALS
(Cont~d)

1.4 COMPLIANCE
REQUIREMENTS

.2

1

(Cont*d)

.4 (Cont=d)

Contractor®™s overall responsibility for
Occupational Health and Safety of the Work.
-5 Submit revisions and updates made to the
Plan during the course of Work.

Submit name of designated Health and Safety
Site Representative and support documentation
specified in the Safety Plan.

Submit building permit, compliance certificates
and other permits obtained.

Submit copy of Letter in Good Standing from
Provincial Workers Compensation or other
department of labour organization.

A Submit update of Letter of Good Standing
whenever expiration date occurs during the
period of Work.

Submit copies of reports or directions issued
by Federal, Provincial and Territorial health
and safety inspectors.

Submit copies of iIncident reports.

Submit WHMIS MSDS - Material Safety Data
Sheets.

Comply with Occupational Health and Safety Act
for Province of Prince Edward Island, and
Occupational Health and Safety Regulations made
pursuant to the Act.

Comply with Canada Labour Code - Part I1
(entitled Occupational Health and Safety) and
the Canada Occupational Health and Safety
Regulations as well as any other regulations
made pursuant to the Act.

.1 The Canada Labour Code can be viewed at:
www.http://laws-lois. justice.gc.ca/eng/acts/L-2
Tfulltext_html.

.2 Canadian Occupational Health and Safety
Regulations can be viewed at: http://laws-lois.
jJustice.gc.ca/eng/regulations/SOR-86-304/
index_html.

.3 A copy may be obtained at: Canadian
Government Publishing Public Works & Government
Services Canada Ottawa, Ontario, K1A 0S9 Tel:
819-956-4800 or 1-800-635-7943 Publication No.
L31-85/2000 (E or F).
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1.4 COMPLIANCE .3
REQUIREMENTS
(Cont"d)
.4
.5
.6

1.5 RESPONSIBILITY .1

.2
1.6 SITE CONTROL 1
AND ACCESS

.2

Treasury Board of Canada Secretariat (TBS):

1 Treasury Board, Fire Protection Standard
April 1, 2010 www.tbs-sct.gc.ca/pol/doc-eng.aspx
?1d=17316&section=text.

Canadian Standards Association (CSA):
.1 CSA S350-M1980(R2003), Code of Practice
for Safety in Demolition of Structures.

In case of conflict or discrepancy between
above specified requirements, the more stringent
shall apply.

Maintain Workers Compensation Coverage in good
standing for duration of Contract. Provide proof
of clearance through submission of Letter in
Good Standing.

Be responsible for health and safety of persons
on site, safety of property on site and for
protection of persons and environment adjacent
to the site to extent that they may be affected
by conduct of Work.

Comply with and enforce compliance by all
workers, sub-contractors and other persons
granted access to Work Site with safety
requirements of Contract Documents, applicable
federal, provincial, and local by-laws,
regulations, and ordinances, and with
site-specific Health and Safety Plan.

Control the Work and entry points to Work Site.
Approve and grant access only to workers and
authorized persons. Immediately stop and remove
non-authorized persons.

1 Departmental Representative will provide
names of those persons authorized by
Departmental Representative to enter onto Work
Site and will ensure that such authorized
persons have the required knowledge and training
on Health and Safety pertinent to their reason
for being at the site, however, Contractor
remains responsible for the health and safety of
authorized persons while at the Work Site.

Isolate Work Site from other areas of the
premises by use of appropriate means.

A Erect fences, hoarding, barricades and
temporary lighting as required to effectively
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1.6 SITE CONTROL .2
AND ACCESS
(Cont"d)
.3
.4
.5
1.7 PROTECTION 1
.2
1.8 FILING OF 1
NOTICE

(Cont*d)

1 (Cont=d)

delineate the Work Site, stop non-authorized
entry, and to protect pedestrians and vehicular
traffic around and adjacent to the Work and
create a safe environment. See Section 01 50 00
for minimum acceptable requirements.

.2 Post sighage at entry points and other
strategic locations indicating restricted access
and conditions for access.

.3 Use professionally made signhs with
bilingual message in the 2 official languages or
international known graphic symbols.

Provide safety orientation session to persons
granted access to Work Site. Advise of hazards
and safety rules to be observed while on site.

Ensure persons granted site access wear
appropriate PPE. Supply PPE to inspection
authorities who require access to conduct tests
or perform inspections.

Secure Work Site against entry when inactive or

unoccupied and to protect persons against harm.

Provide security guard where adequate protection
cannot be achieved by other means.

Give precedence to safety and health of persons
and protection of environment over cost and
schedule considerations for Work.

Should unforeseen or peculiar safety related
hazard or condition become evident during
performance of Work, immediately take measures
to rectify situation and prevent damage or harm.
Advise Departmental Representative verbally and
in writing.

File Notice of Project with pertinent
provincial health and safety authorities prior
to beginning of Work.

A Departmental Representative will assist in
locating address 1T needed.
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1.9 PERMITS

1.10 HAZARD
ASSESSMENTS

1.11 PROJECT/SITE
CONDITIONS

1.12 MEETINGS

-1

Post permits, licenses and compliance
certificates, specified In section 01 10 10, at
Work Site.

Where a particular permit or compliance
certificate cannot be obtained, notify
Departmental Representative in writing and
obtain approval to proceed before carrying out
applicable portion of work.

Perform site specific health and safety hazard
assessment of the Work and its site.

Carryout initial assessment prior to
commencement of Work with further assessments as
needed during progress of work, including when
new trades and subcontractors arrive on site.

Record results and address in Health and Safety
Plan.

Keep documentation on site for entire duration
of the Work.

Following are potential health, environmental
and safety hazards at the site for which Work
may involve contact with:
.1  Existing hazardous and controlled products
stored on site:
o Petroleum products and fuels for
equipment.

Above i1tems shall not be construed as being
complete and inclusive of potential health and
safety hazards encountered during Work.

Include above items in the hazard assessment of
the Work.

MSDS Data sheets of pertinent hazardous and
controlled products stored on site can be
obtained from Departmental Representative.

Attend pre-construction health and safety
meeting, convened and chaired by Departmental
Representative, prior to commencement of Work,
at time, date and location determined by
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1.12 MEETINGS
(Cont~d)

1.13 HEALTH AND
SAFETY PLAN

(Cont*d)

Departmental Representative. Ensure attendance
of:

A Superintendent of Work.

.2 Designated Health & Safety Site
Representative.

.3 Subcontractors.

Conduct regularly scheduled tool box and safety
meetings during the Work in conformance with
Occupational Health and Safety regulations.

Keep documents on site.

Prior to commencement of Work, develop written
Health and Safety Plan specific to the Work.
Implement, maintain, and enforce Plan for entire
duration of Work and until Ffinal demobilization
from site.

Health and Safety Plan shall include the
following components:

1 List of health risks and safety hazards
identified by hazard assessment.

.2 Control measures used to mitigate risks
and hazards identified.

.3 On-site Contingency and Emergency Response
Plan as specified below.

.4  On-site Communication Plan as specified
below.

-5 Name of Contractor®"s designated Health &
Safety Site Representative and information
showing proof of his/her competence and
reporting relationship in Contractor®s company.
.6 Names, competence and reporting
relationship of other supervisory personnel used
in the Work for occupational health and safety
purposes.

On-site Contingency and Emergency Response Plan
shall include:

.1 Operational procedures, evacuation
measures and communication process to be
implemented in the event of an emergency.

.2 Evacuation Plan: site and floor plan
layouts showing escape routes, marshalling
areas. Details on alarm notification methods,
fire drills, location of fire fighting equipment
and other related data.

.3 Name, duties and responsibilities of
persons designated as Emergency Warden(s) and
deputies.
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1.13 HEALTH AND .3
SAFETY PLAN
(Cont"d)
.4
.5
.6
.7
.8
1.14 SAFETY 21
SUPERVISION
.2

(Cont*d)

4 Emergency Contacts:

number of officials from:
1 General Contractor and
subcontractors.
2 Pertinent Federal and Provincial
Departments and Authorities having
Jurisdiction.
-3 Local emergency resource
organizations.

.5 Harmonize Plan with Facility"s Emergency
Response and Evacuation Plan. Departmental
Representative will provide pertinent data
including name of Public Works and Government
Services Canada and Facility Management
contacts.

name and telephone

On-site Communication Plan:

A Procedures for sharing of work related
safety information to workers and
subcontractors, including emergency and
evacuation measures.

.2 List of critical work activities to be
communicated with Facility Manager which have a
risk of endangering health and safety of
Facility users.

Address all activities of the Work including
those of subcontractors.

Review Health and Safety Plan regularly during
the Work. Update as conditions warrant to
address emerging risks and hazards, such as
whenever new trade or subcontractor arrive at
Work Site.

Departmental Representative will respond in
writing, where deficiencies or concerns are
noted and may request re-submission of the Plan
with correction of deficiencies or concerns.

Post copy of the Plan,
on Work Site.

and updates, prominently

Employ Health & Safety Site Representative
responsible for daily supervision of health and
safety of the Work.

Health & Safety Site Representative may be the
Superintendent of the Work or other person




PE1 National Park

Paving Upgrades -
Various Locations A
Project No. R.074934.001

HEALTH AND SAFETY
REQUIREMENTS

Section 01 35 29
Page 8

August 2015

1.14  SAFETY .2
SUPERVISION
(Cont"d)

.3
-4
.5
.6
7

1.15 TRAINING 1
.2

(Cont*d)

designated by Contractor and shall be assigned
the responsibility and authority to:

-1 Implement, monitor and enforce daily
compliance with health and safety requirements
of the Work

.2 Monitor and enforce Contractor®s
site-specific Health and Safety Plan.

.3 Conduct site safety orientation session to
persons granted access to Work Site.

.4 Ensure that persons allowed site access
are knowledgeable and trained in health and
safety pertinent to their activities at the site
or are escorted by a competent person while on
the Work Site.

.5 Stop the Work as deemed necessary for
reasons of health and safety.

Health & Safety Site Representative must:
A Be qualified and competent person in
occupational health and safety.

.2 Have site-related working experience
specific to activities of the Work.

.3 Be on Work Site at all times during

execution of the Work.

All supervisory personnel assigned to the Work
shall also be competent persons.

Inspections:

.1 Conduct regularly scheduled safety
inspections of the Work on a minimum bi-weekly
basis. Record deficiencies and remedial action
taken.

Cooperate with Facility"s Occupational Health
and Safety representative should one be
designated by Departmental Representative.

Keep inspection reports and supervision related
documentation on site.

Use only skilled workers on Work Site who are
effectively trained in occupational health and
safety procedures and practices pertinent to
their assigned task.

Maintain employee records and evidence of
training received. Make data available to
Departmental Representative upon request.
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1.15 TRAINING -3
(Cont~d)
1.16  MINIMUM 1

SITE SAFETY RULES

1.17 CORRECTION OF .1
NON-COMPLI1ANCE

.2

-3
1.18 INCIDENT 1
REPORTING

When unforeseen or peculiar safety-related
hazard, or condition occur during performance of
Work, follow procedures in place for Employee®s
Right to Refuse Work in accordance with Acts and
Regulations of Province having jurisdiction and
advise Departmental Representative verbally and
in writing.

Notwithstanding requirement to abide by federal
and provincial health and safety regulations;
ensure the following minimum safety rules are
obeyed by persons granted access to Work Site:
.1 Wear appropriate PPE pertinent to the Work
or assigned task; minimum being hard hat, safety
footwear, safety glasses and hearing protection.
.2 Immediately report unsafe condition at
site, near-miss accident, injury and damage.

.3 Maintain site and storage areas in a tidy
condition free of hazards causing Injury.

.4 Obey warning signs and safety tags.

Brief persons of disciplinary protocols to be
taken for non compliance. Post rules on site.

Immediately address health and safety
non-compliance issues identified by authority
having jurisdiction or by Departmental
Representative.

Provide Departmental Representative with
written report of action taken to correct
non-compliance of health and safety issues
identified.

Departmental Representative will stop Work if
non-compliance of health and safety regulations
is not corrected in a timely manner.

Investigate and report the following incidents
to Departmental Representative:

A Incidents requiring notification to
Provincial Department of Occupational Safety and
Health, Workers Compensation Board or to other
regulatory Agency.

.2 Medical aid injuries.

.3  Property damage in excess of $10,000.00,
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1.18 INCIDENT 21
REPORTING
(Cont"d)

.2
1.19 HAZARDOUS 21
PRODUCTS

2
1.20 CONFINED 21
SPACES

.2

1.21 SITE RECORDS 1

1.22 POSTING OF 1
DOCUMENTS

(Cont*d)

.4 Interruptions to Facility operations
resulting in an operational lost to a Federal
department in excess of $5,000.00.

Submit report In writing.

Comply with requirements of Workplace Hazardous
Materials Information System (WHMIS).

Keep MSDS data sheets for all products
delivered to site.

.1 Post on site.

.2 Submit copy to Departmental
Representative.

Abide by occupational health and safety
regulations regarding work in confined spaces.

Safety for Inspectors:

A Provide PPE and training to Departmental
Representative and other persons who require
entry into confined space to perform
inspections.

.2 Be responsible for efficacy of equipment
and safety of persons during their entry and
occupancy in the confined space.

Maintain on Work Site copy of safety related
documentation and reports stipulated to be
produced in compliance with Acts and Regulations
of authorities having jurisdiction and of those
documents specified herein.

Upon request, make available to Departmental
Representative or authorized Safety Officer for
inspection.

Ensure applicable items, articles, notices and
orders are posted in conspicuous location on
Work Site in accordance with Acts and
Regulations of Province having jurisdiction.
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1.22 POSTING OF 2 Post other documents as specified herein,
DOCUMENTS including:

(Cont"d) A Site specific Health and Safety Plan.

2 WHMIS data sheets.

END
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1.1 RELATED WORK 1

1.2 REFERENCES 1

1.3 DEFINITIONS 1

Waste Management and Disposal: Section
01 74 22.

WHMS: Workplace Hazardous Materials Information
System, Health Canada.

Transportation of Dangerous Goods Act.
Transport Canada, updated 2008-02-21.

Guidelines for the Use of Explosives In or Near
Canadian Fisheries Waters, Department of
Fisheries and Oceans Canada, 1998.

MBCA: Migratory Birds Convention Act,
Environment Canada, 1994.

Canadian Coast Guard Regulations, Department of
Fisheries and Oceans Canada.

Canadian Shipping Act, Transport Canada, 2001.

AWPA: American Wood Preserver Association

Hazardous Material: Product, substance, or
organism that is used for its original purpose;
and that iIs either dangerous goods or a material
that may cause adverse impact to the environment
or adversely affect health of persons, animals,
or plant life when released into the
environment.

Wetlands: land where the water table is at,

near or above the surface or which is saturated
for a long enough period to promote such
features as wet-altered soils and water tolerant
vegetation. Wetlands include organic wetlands or
"peatlands,” and mineral wetlands or mineral
soil areas that are influenced by excess water
but produce little or no peat

Watercourse: refers to the bed and shore of a
river, stream, lake, creek, pond, marsh, estuary
or salt-water body that contains water for at
least part of each year.

Alien species: refers to a species or
subspecies introduced outside its normal
distribution whose establishment and spread
threaten ecosystems, habitats or species with
economic or environmental harm.
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1.3 DEFINITIONS -5 Buffer zone: a vegetated land that protects
(Cont~d) watercourses from adjacent land uses. It refers

to the land adjacent to watercourses, such as
streams, rivers, lakes, ponds, oceans, and
wetlands, including the floodplain and the
transitional lands between the watercourse and
the drier upland areas.

1.4 TRANSPORTATION .1 Transport hazardous materials and hazardous
waste in compliance with Federal Transportation
of Dangerous Goods Act.

.2 Do not overload trucks when hauling material.
Secure contents against spillage.

.3 Maintain trucks clean and free of mud, dirt and
other foreign matter.

-4 Avoid potential release of contents and of any
foreign matter onto highways, roads and access
routes used for the Work. Take extra care when
hauling dredged material and other hazardous
materials. Immediately clean any spillage and
soils.

.5 Before commencement of work, advise the
Departmental Representative of the existing
roads and temporary routes proposed to be used
to access work areas and to haul material to and
from the site, including roads to the dredged
disposal field.

1.5 HAZARDOUS 1 Handle and store hazardous materials on site in
MATERIAL HANDLING accordance with WHMIS procedures and
requirements.

.2 Store all hazardous liquids in location and
manner to prevent their spillage into the
environment.

-3 Maintain written inventory of all hazardous
materials kept on site. List product name,
quantity and storage date.

-4 Keep MSDS data sheets on site for all items.
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1.6 PETROLEUM, OIL .1
AND LUBRICANTS

1.7 DISPOSAL OF 1
WASTES

Comply with Federal and Provincial laws,
regulations, codes and guidelines for the
storage of fuel and petroleum products on site.

No fuel or petroleum products shall be stored
on site. Do not fuel or lubricate equipment
within buffer zones.

Do not dump petroleum products or any other
deleterious substances on ground or in the
water.

Be diligent and take all necessary precautions
to avoid spills and contaminate the soil and
water (both surface and subsurface) when
handling petroleum products on site and during
fueling and servicing of vehicles and equipment.

Maintain on site appropriate emergency spill

response equipment consisting of at least one
250-litre (55 gallon) overpack spill kit for

containment and cleanup of spills.

Maintain vehicles and equipment in good working
order to prevent leaks on site.

In the event of a petroleum spill, immediately
notify the Departmental Representative and the
Canadian Coast Guard (CCG) at 1-800-565-1633 (24
hour report line). Perform clean-up in
accordance with all regulations and procedures
stipulated by authority having jurisdiction.

Do not bury rubbish, demolition debris and
waste materials on site.

Dispose and recycle demolition debris and waste
materials in accordance with project waste
management requirements specified In section

01 74 22.

Do not dispose of hazardous waste, volatile
materials (such as mineral spirits, paints,
thinners etc...) and petroleum products into
waterways, storm or sanitary sewers or in waste
landfill sites.

Dispose of hazardous waste in accordance with
applicable federal and provincial laws,
regulations, codes and guidelines.
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1.7 DISPOSAL OF .5
WASTES
(Cont"d)

1.8 VEGITATION 21
2
.3
.4
.5
.6
.7

Any construction, contaminated soil or
demolition debris will be disposed of In a
Provincially approved manner (Either a permit or
receipts for tippage must be submitted to the
departmental representative to verify that the
material was disposed of in a provincially
approved manner).

Work should be scheduled to avoid periods of
heavy precipitation. Short-term erosion and
sediment control measures (i.e. silt fence,
straw bales, temporary matting, geotextile
filter fabric) must be installed to prevent
runoff from entering any adjacent waterway.
These structures will remain in place until
natural vegetation has been established.

Fill material used iIn construction must be
clean and non-toxic (free from fuel, oil, grease
and/or contaminates).

Any exposed soil area must be minimized by
limiting the area that is exposed at one time
and by limiting the time that any one area is
exposed. All stockpiled material must be covered
and/or dyked to prevent erosion or silty runoff
from leaving the site. Exposed soil should be
replanted or sodded to ensure soil
stabilization.

Avoid disturbance of vegetation and natural
features where possible. All work is to be
confined to the site limits delineated and/or
directed by the Departmental Representative.

Restore disturbed areas as close as possible to
natural conditions. Backfill excavate, grade and
contour soil, replace topsoil, fertilize and
reseed with approved seed mixture.

No cutting of vegetation will take place
between May 15th and August 31st.

No staging of materials/equipment will take
place on any environmentally sensitive areas,
beaches or dunes. All staging area sites, if
required, will be determined by the Departmental
Representative.
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1.8 VEGITATION .7
(Cont~d)

-8

1.9 SOCIOECONOMIC .1

RESTRICTIONS

1.10 WATER QUALITY .1

.2

(Cont*d)

IT materials of potential historical or
cultural interest are encountered, work will
cease at that location and the Departmental
Representative will be notified.

Abide by municipal and provincial regulations
for any restrictions on work performed during
the night time and on flood lighting of the
site. Obtain applicable permits.

Place flood lights in opposite direction of
adjacent residential and business areas.

Equip equipment and machinery with purposely
designed mufflers to reduce noise on site to
lowest possible level. Maintain mufflers in good
operating condition at all times.

Adequate signhage and safety measures must be
supplied during transportation of materials and
equipment to and within the site.

Maintenance of equipment must be carried out on
a regular basis.

The construction material must be clean and
non-toxic (free of fuel, oil, grease, and/or any
contaminants).

Remove any accidental release of concrete on
site prior to solidification.

Ensure concrete trucks are clean and will not
release any material during transport to the
site.

Do not discharge residual or rejected concrete
on site. Do not wash and clean concrete vehicles
on site. Carryout all dumping and cleaning
operations at the concrete plant according to
all provincially approved practices/regulations.
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1.10 WATER QUALITY .6
(Cont~d)

1.11 BIRD AND 1
BIRD HABITAT

1.12 FISH AND 1
FISH HABITAT

Follow any sediment and erosion control plan
and an emergency response plan provided by the
Departmental Representative.

Become knowledgeable with abide by the

Migratory Birds Convention Act (MBCA) iIn regards
to the protection of migratory birds, their
eggs, nhests and their young encountered on site
and in the vicinity.

Minimize disturbance to all birds on site and
adjacent areas during the entire course of the
Work.

Do not approach concentrations of seabirds,
waterfowl and shorebirds when anchoring
equipment, accessing wharves or ferrying
supplies.

During night time work, position flood lights
in opposite direction of nearby bird nesting
habitat.

Do not use beaches, dunes and other natural
previously undisturbed areas of the site to
conduct work.

Should nests of migratory birds in wetlands be
encountered during work, immediately notify
Departmental Representative for directives to be
followed.

A Do not disturb nest site and neighbouring
vegetation until nesting is completed.

.2 Minimize work immediately adjacent to such
areas until nesting is completed.

.3 Protect these areas by following
recommendations of Canadian Wildlife Service.

Ensure that food scraps and garbage are not
left at the work site.

Be aware of the risk for contamination of the
fish habitat at the site as a result of alien
species being introduced in the water.

To minimize the possibility of fish habitat
contamination, all construction equipment which
will be immersed into the water of a
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1.12 FISH AND .2
FISH HABITAT
(Cont"d)
-3
.4
.5

(Cont*d)

watercourse, or has the possibility of coming
into contact with such water during the course
of the work, must be cleaned and washed to
ensure that they are free of marine growth and
alien species.

A Equipment shall include boats, barges,
cranes, excavators, haul trucks, pumps, pipe
lines and other all miscellaneous tools and
equipment previously used iIn a marine
environment.

Cleaning and washing of equipment shall be
performed immediately upon their arrival at the
site and before use in or over the body of
water.

Conduct cleaning and washing operations as
follows:

.1 Scrap and remove heavy accumulation of mud
and dispose appropriately.

.2 Wash all surfaces of equipment by use of a
pressurized fresh water supply.

.3 Immediately follow with application of a
heavy sprayed coating of undiluted vinegar or
other environmentally approved cleaning agent to
thoroughly remove all plant matter, animals and
sediments.

.4 Check and remove all plant, animal and
sediment matter from the all bilges and filters.
.5 Drain standing water from equipment and

let fully dry before use.

-6 Upon removal from the water, drain

standing water from equipment and let fully dry
before removal off the site.

Record of Assurance Logbook:
A Maintain an on-going log of past and
present usage and washdowns of all equipment to
illustrate mitigation measures undertaken
against fish habitat contamination by alien
species.
.2 Write data in a hard cover bound logbook,
-3 Include the following:
1 Date and location where equipment was
previously used iIn a watercourse or
wetland;
.2  Type of work performed.
-3 Dates of washdown for each piece of
equipment;
.4  Cleaning method and cleaning agent(s)
used.
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1.12 FISH AND .6
FISH HABITAT
(Cont"d)
.7
1.13 AIR QUALITY .1
.2
-3
.4
.5
1.14 FIRES 1
1.15 SPECIFIC .1

RESTRICTIVE AREA

Keep Record of Assurance Logbook updated from
project to project. Upon request, submit logbook
to Departmental Representative for review.

Abide by requirements and recommendations of
the Federal Department of Environment and the
Department of Fisheries and Oceans - Habitat
Protection and Sustainable Development Branch in
cleaning and washdown of equipment.

Keep airborne dust and dirt resulting from the
work on site to an absolute minimum.

Apply dust control measures to roads, parking
lots and work areas.

Spray surfaces with water or other
environmentally approved product. Use purposely
suited equipment or machinery and apply in
sufficient quantity and frequency to provide
effective result and continued dust control
during the entire course of the work.

Do not use oil or any other petroleum products
for dust control.

All construction equipment must be fitted with
standard and well-maintained noise suppression
devices. Construction activities must respect

appropriate time restriction and use smaller,

less disturbing equipment where possible.

Fires and burning of rubbish on site is not
permitted.

Specific Restricted areas for access during
construction activities identified in
Section 01 14 10.

END
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1.1 RELATED 1
SECTIONS

1.2 INSPECTION 1

1.3 TESTING 1

Section 01 33 00 - Submittal Procedures.

Give timely notice requesting inspection of

Work designated for special tests, inspections
or approvals by Departmental Representative or
by inspection authorities having jurisdiction.

In accordance with the General Conditions,
Departmental Representative may order any part
of Work to be examined if Work is suspected to
be not in accordance with Contract Documents.

IT Contractor covers or permits to be covered
Work designated for special tests, iInspections
or approvals before such is made, uncover Work
until particular inspections or tests have been
fully and satisfactorily completed and until
such time as Departmental Representative gives
permission to proceed.

Pay costs to uncover and make good work
disturbed by inspections and tests.

Tests on materials, equipment and building
systems as specified in various sections of the
Specifications is the responsibility of the
Contractor except where stipulated otherwise.
1 Provide all necessary instruments,
equipment and qualified personnel to perform
tests.

At completion of tests, turn over 2 sets of
Tfully documented tests reports to the
Departmental Representative. Submit in
accordance with Section 01 33 00.

.1 Obtain additional copies for inclusion of
a complete set in each of the maintenance
manuals specified in Section 01 78 00.

Unspecified tests may also be made by
Departmental Representative, at the discretion
of the Departmental Representative. The costs of
these tests will be paid for by the Departmental
Representative.

Where tests or iInspections reveal work not in
accordance with contract requirements,
Contractor shall pay costs for additional tests
and inspections incurred by Departmental
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1.3 TESTING
(Cont~d)

1.4 INDEPENDENT
INSPECTION AGENCIES

-1

(Cont*d)
Representative as required to verify
acceptability of corrected work.

Departmental Representative will engage and pay
for service of Independent Inspection and
Testing Agencies for purpose of inspecting and
testing portions of Work except for the
following which remain part of Contractor®s
responsibilities:

1 Inspection and testing required by laws,
ordinances, rules, regulations or orders of
public authorities.

.2 Inspection and testing performed
exclusively for Contractor®s convenience.

.3 Testing, adjustment and balancing of
mechanical and electrical equipment and other
building systems.

.4 Tests as specified within various sections
designated to be carried out by Contractor under
the supervision of Departmental Representative.

Provide sufficient advance notice to
Departmental Representative of time when the
Work will be ready for testing by desighated
Testing Agency in order for Departmental
Representative to make attendance arrangements
with such Agency. When directed by Departmental
Representative notify the Agency directly.

When specified or directed, submit
Representative samples of materials, in required
quantities, to Testing Agency for testing
purposes. Submit with reasonable promptness and
in an orderly sequence so as not to cause delay
in Work.

Provide labour and facilities to obtain, handle
and deliver samples.

Provide sufficient space on site for Testing
Agency”s exclusive use to store equipment and
cure test samples.

Employment of Independent Inspection and

Testing Agencies by Departmental Representative
does not relax responsibility to perform Work in
accordance with Contract Documents.
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1.5 ACCESS TO WORK

1.6 REJECTED WORK

Facilitate Departmental Representative®s access
to Work. If part of Work is being fabricated at
locations other than construction site, make
preparations to allow access to such Work
whenever 1t Is In progress.

Furnish labour and facility to provide access
to the work being inspected and tested.

Co-operate to facilitate such inspections and
tests.

Remove and replace defective Work, whether
result of poor workmanship, use of defective or
damaged products and whether incorporated in
Work or not, which has been identified by
Departmental Representative as failing to
conform to Contract Documents.

Make good damages to new and existing

construction and finishes resulting from removal
or replacement of defective work.

END
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1.1 SITE ACCESS 1
AND PARKING
.2
-3
-4
1.2 CONTRACTOR"S 1
SITE OFFICE
1.3 MATERIAL 1
STORAGE
1.4 SANITARY 1
FACILITIES
1.5 CONSTRUCTION 1

SIGN AND NOTICES

The Departmental Representative will designate
Contractor®s access to project site as well as
parking facilities for equipment and workers.

The Contractor is advised that while parking
facilities for his workers and subcontractors
will be on property, such parking facilities may
be remote from the actual site of the work. In
any case, follow all instructions from the
Departmental Representative In regards to
parking facilities.

Build and maintain temporary access roads and
provide snow removal and dust control during
period of work.

Maintain new and existing roads and parking
areas at site, where used by Contractor, for
duration of contract.

.1 Keep clean and free of mud and dirt by
washing on a regular basis.

.2 Provide snow removal iIn areas located
within construction site or enclosed by work.
.3 Make good and repair damage resulting from
Contractor®s use of existing roads, asphalted
areas and lawns on site.

Be responsible for and provide own site office,
if required, including electricity, heat, lights
and telephone. Locate site office as directed by
Departmental Representative.

Material storage space on site is limited .
Coordinate delivery to minimize storage period
on site before being needed for incorporation
into work.

Provide sanitary facilities for work force in
accordance with governing regulations and
ordinances.

Upon request by Departmental Representative,
erect a self supporting project sign in location
indicated.
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1.5 CONSTRUCTION 2
SIGN AND NOTICES
(Cont"d)
.3
4
.5
.6
1.6 REMOVAL OF 21
TEMPORARY
FACILITIES

Departmental Representative will provide a

vinyl sign facing for installation by Contractor
on sign framework. Sign frame to be plywood face
of aproximately 1200 x 2400 mm in size complete
with required wood framing at 400 mm o.c and
support posts.

Install sign plumb and level in neat wood
framework and securely anchor in ground by posts
to withstand wind pressure of 160 km/h.

Contractor or subcontractor advertisement
signboards are not permitted on site.

Safety and Instruction Signs and Notices:

.1 Signs and notices for safety and
instruction shall be in both official languages
or commonly understood graphic symbols
conforming to CAN/CSA-Z321-96(R2006) .

Maintenance and Disposal of Site Signs:

A Maintain approved signs and notices in
good condition for duration of project and
dispose of off site on completion of project or
earlier if directed by Departmental
Representative.

Remove temporary facilities from site when
directed by Departmental Representative.

END
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PART 1 - GENERAL

1.1 DESCRIPTION -1 This section is to provide traffic control
pursuant to Section 6 of the Provincial Roads
Act as stipulated in the PEl Temporary Workplace
Traffic Control Manual (TWTCM).

1.2 RELATED WORK 1 General Instructions - Section 01 10 10
.2 Health and Safety Requirements - Section
01 35 29
1.3 REFERENCE A Regulate traffic in accordance with the Roads
STANDARD Act (Prince Edward Island) as stipulated in the

TWTCM distributed by the Prince Edward Island
Department of Transportation, Infrastructure and
Energy and Parks Canada regulations.

-2 The Departmental Representative reserves the
right to direct the contractor to reduce either
the number or length of traffic control work
areas during peak traffic volumes or when
cumulative delays exceed the specified maximum.

1.4 MEASUREMENT 1 See Section 01 29 00 - Project Particulars and
FOR PAYMENT Measurement.

1.5 PROTECTION OF 1 Comply with requirements of Acts, Regulations

PUBLIC TRAFFIC and By-Laws in force for regulation of traffic
or use of roadways upon or over which it is
necessary to carry out work or haul materials or
equipment.

-2  When working on travelled way:
1 Place equipment iIn position to present
minimum of interference and hazard to travelling
public.
.2 Keep equipment units as close together as
working conditions will permit and preferably on
same side of travelled way.
.3 Do not leave equipment on travelled way
overnight.
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1.5 PROTECTION OF
PUBLIC TRAFFIC
(Cont"d)

-3

1.6 [INFORMATIONAL & .1

WARNING DEVICES

Do not close any lanes of roadway without
approval of Department Representative. Before re
routing traffic, erect suitable signhs and
devices in accordance with instructions
contained in the TWTCM. Provide sufficient
crushed gravel to ensure a smooth riding surface
during work.

Keep travelled way well graded, free of pot
holes and of sufficient width that required
number of lanes of traffic may pass.

Limit construction to maintain at least one
lane of traffic at all times.

When directed by Department Representative,
provide well graded, detours or temporary roads
to facilitate passage of traffic around
restricted construction area. Provide and
maintain signs and lights and maintain roadway.

Provide and maintain reasonable road access and
egress to property fronting along or in vicinity
of work under Contract unless approved otherwise
by Department Representative.

Contractor must make provisions to transport
cyclists and their bicycles thru activity work
zones while pilot vehicle operations are in
place.

Provide and maintain signs and other devices
required to indicate construction activities or
other temporary and unusual conditions resulting
from project work which may require road user
response.

All traffic signs are to be bilingual or
symbolic and shall be Level 1 reflectivity.

Supply and erect signs, declinators, barricades
and miscellaneous warning devices as specified
in TWTCM.

Place signs and other devices in locations
recommended in the TWTCM.

The contractor shall provide an Accredited Sign
Supervisor, who has successfully completed the
Temporary Workplace Traffic Control Training
Course, to be on site at all times when active
construction is taking place. The Accredited




PElI National Park
Paving Upgrades -
Various Locations A

Project No. R.074934.001

TRAFFIC REGULATION Section 01 55 26
Page 3

August 2015

1.6 INFORMATIONAL & .5

WARNING DEVICES
(Cont"d)

1.7 CONTROL OF
PUBLIC TRAFFIC

1

(Cont*d)

Traffic Control Sign Supervisor will be
responsible to supervise the placement and
dismantling of all temporary condition signs and
devices that indicate to the road user that
highway construction activity exist and also to
ensure that proper traffic control procedures
are carried out in accordance with the TWTCM.
The Accredited Sign Supervisor is considered
part of the contractors supervision and
administration staff and compensation the
provision this individual is considered
incidental to the work.

A traffic control plan must be approved by the
Departmental Representative prior to commencing
any work.

Continually maintain traffic control devices in
use by:

.1 Checking signs daily for legibility,
damage, suitability and location. Clean, repair
or replace to ensure clarity and reflectance.
.2 Removing or covering signs which do not
apply to conditions existing from day to day.

Provide traffic control personnel who have a
valid provincial license and trained iIn
accordance with and properly equipped as
specified in the TWTCM, in following situations:
.1 When public traffic is required to pass
working vehicles or equipment which may block
all or part of travelled roadway.

.2 When it is necessary to institute one way
traffic system through construction area or
other blockage where traffic volumes are heavy,
approach speeds are high and traffic signal
system is not in use.

-3 When workers or equipment are employed on
travelled way over brow of hills, around sharp
curves or at other locations where oncoming
traffic would not otherwise have adequate
warning.

.4 Where temporary protection iIs required
while other traffic control devices are being
erected or taken down.

-5 For emergency protection when other
traffic control devices are not readily
available.

.6 In situations where complete protection
for workers, working equipment and public
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1.7 CONTROL OF 21
PUBLIC TRAFFIC
(Cont"d)

.2
.3

1.8 TRAFFIC 21

MANAGEMENT

PLAN REQUIREMENT
2
.3
.4
.5
.6

(Cont*d)

.6 (Cont=d)

traffic is not provided by other traffic control
devices.

All Traffic Control Personnel shall be equipped
with portable radios of sufficient range to
ensure continuous communication within the
traffic control zone.

All construction vehicles shall operate in
accordance with and are subject to traffic
control restrictions and operations in place on
the project.

Contractor to provide a detailed traffic
management plan, prior to construction.

Two way, one lane traffic is to be maintained
for duration of project.

Culvert placement to proceed as a separate
operation throughout the length of the project.

The road work to proceed
kilometre (max) sections.

in approximately 2.5

Traffic control measures are summarized as
follows:

.1 Single lane traffic will be maintained at
all times and will be a contract obligation.

.2 Complete road closures will not be
permitted, unless some exceptional circumstances
arise.

-3 Radio communications and one-way traffic
controls will be used during the shoulder
seasons.

The required traffic measures will be included
in the construction contract. A detailed
construction sequencing and Traffic Management
Plan will be required prior to construction.
On-going information and communications will be
maintained throughout the construction period.

END
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1.1 DEFINITIONS 1 Hazardous Material: Product, substance, or

organism that is used for its original purpose,
and that is either dangerous goods or a material
that may cause adverse inpact to the environment
or adversely affect health of persons, animals,
or plant life when released into the
environment.

1.2 WASTE A Incorporate environmental and sustainable
MANAGEMENT practises in managing waste resulting from work.

.2 Divert as much waste as possible from landfill.

.3 Coordinate work of subtrades and subcontractors
to ensure all possible waste reduction and
recycling opportunities are taken. Follow waste
management requirements specified in trade
sections of the Specifications.

.4 Reduce waste during installation of new
materials. Undertake practices which will
optimize full use of materials and minimize
waste.

-5 Provide on-site facilities to collect, handle
and store anticipated quantities of reusable,
salvageble and recyclable materials.

.6 Establish methods whereby hazardous and toxic
materials, and their containers used on site are
properly handled, stored and disposed in
accordance with applicable federal, provincial
and municipal laws and regulations.

1.3 DISPOSAL 1 Burying or burning of rubbish and waste
REQUIREMENTS materials is prohibited.

.2 Disposal of volatile materials, mineral
spirits, oil, paint, and other hazardous
materials into waterways, storm, or sanitary
sewers 1s prohibited.

.3 Dispose of waste only at approved waste
processing facility or landfill sites approved
by authority having jurisdiction.

.4  Contact the authority having jurisdiction prior
to commencement of work, to determine what, if
any, demolition and construction waste materials
have been banned from disposal in landfills and
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1.3 DISPOSAL
REQUIREMENTS
(Cont"d)

(Cont*d)

at transfer stations. Take appropriate action to
isolate such banned materials at site of work
and dispose in strict accordance with provincial
and municipal regulations.

Transport and dispose of waste intended for
waste processing plant or landfill facility in
separated condition and to Operator®s rules and
recommendations in support of their effort to
recycle, reduce and divert certain waste stream
from general landfill.

Collect, bundle and transport salvaged

materials to be recycled in separated categories
and condition as directed by recycling facility.
Ship materials only to approved recycling
facilities.

Sale of salvaged items by Contractor to other
parties not permitted on site.

END
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1.1 WORK
INCLUDED

1.2 RELATED
SECTIONS

1.3 INSPECTION AND
DECLARATION

Administrative procedures preceeding inspection
and acceptance of Work by Departmental
Representative.

Section 01 78 00: Closeout Submittals.

Contractor®s Inspection: Coordinate and
perform, in concert with subcontractors, an
inspection and check of all Work. ldentify and
correct deficiencies, defects, repairs and
perform outstanding items as required to
complete work in conformance with Contract
Documents.

A Notify Departmental Representative in
writing when deficiencies from Contractor®s
inspection have been rectified and that Work is
deemed to be complete and ready for Departmental
Representative®s inspection of the completed
work.

Departmental Representative®s Inspection:
Accompany Departmental Representative during all
substantial and final inspections of the Work.
-1 Address defects, faults and outstanding
items of work identified by such inspections.

.2 Advise Departmental Representative when

all deficiencies identified have been rectified.

Note that Departmental Representative will not
issue a Certificate of Substantial Performance
of the work until such time that Contractor
performs following work and turns over the
specified documents:

A Project record as-built documents;

.2 Compliance certificates from applicable
authorities;

.3 Reports resulting from designated tests.

Correct all descrepancies before Departmental
Representative will issue the Certificate of
Completion.

END
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1.1 WORK INCLUDED 1

.2

1.2 RELATED 1
SECTIONS

1.3 PROJECT RECORD .1
DOCUMENTS

Project Record Documents.

Operations and Maintenance Data.

Section 01 33 00 - Submittal Procedures

Departmental Representative will provide 2

white print sets of contract drawings and 2
copies of Specifications Manual specifically for
"As-Built" purposes.

Maintain at site one set of the contract
drawings and specifications to record actual
As-Built site conditions.

Maintain up-to-date, real time as-built
drawings and specifications in good condition
and make available for inspection by the
Departmental Representative upon request.

As-Built Drawings:

A Record changes in red ink on the prints.
Mark only on one set of prints and at completion
of work, neatly transfer notations to second set
(also by use of red iInk).

.2 Submit both sets to Departmental
Representative prior to application for
Certificate of Substantial Performance.

.3 Stamp all drawings with "As-Built". Label
and place Contractor®s signature and date.

.4 Show all modifications, substitutions and
deviations from what is shown on the contract
drawings.

.5 All change orders issued over the course

of the contract must be documented on the
finished As-Built documents, accurately and
consistently depicting the changed condition as
it applies to all affected drawing details.

As-Built Specifications: legibly mark in red
each 1tem to record actual construction,
including:

A Manufacturer, trade name, and catalogue
number of each product actually installed,
particularly items substituted from that
specified.

.2 Changes made by Addenda and Change Orders.
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1.3 PROJECT RECORD
DOCUMENTS
(Cont"d)

1.4 REVIEWED
SHOP DRAWINGS

.5

As-Built Specifications:(Cont"d)

.3 Mark up both copies of specifications;
stamp "As-Built", sign and date similarly to
drawings as per above clause.

Maintain As-Built documents current as the
contract progresses. Departmental Representative
will conduct reviews and inspections of the
documents on a regular basis. Failure to
maintain as-builts current and complete to
satisfaction of the Departmental Representative
shall be subject to financial penalties in the
form of progress payment reductions and holdback
assessments.

Submit on paper and in electronic format as pdf
files. Forward pdf and in the native program
format, NMSEdit Professional spp, MS Word, MS
Excel, MS Project and Autocad dwg and photograph
Jjpg Files on USB compatible with Public Works
and Government Services Canada encryption
requirements or through email or alternate
electronic file sharing service such as ftp, as
directed by Departmental Representative.

Provide a complete set of all shop drawings
reviewed for project to incorporate into each
copy of the Operations and Maintenance Manuals.

END




