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Part 1 General 

1.1 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Shop Drawings: 

.1 Submit placing drawings prepared in accordance with plans to clearly show size, 
shape, location and necessary details of reinforcing. 

.3 Provide testing results for review by Departmental Representative and do not proceed 
without written approval when deviations from mix design or parameters are found. 

.4 Concrete hauling time: provide for review by Departmental Representative deviations 
exceeding maximum allowable time of 120 for concrete to be delivered to site of Work 
and discharged after batching. 

1.2 QUALITY ASSURANCE 

.1 Provide to Departmental Representative, 2 weeks minimum prior to starting concrete 
work, valid and recognized certificate from plant delivering concrete. 

.1 Quality Control Plan: provide written report to Departmental Representative 
verifying compliance that concrete in place meets performance requirements. 

1.3 DELIVERY, STORAGE AND HANDLING 

.1 Delivery and Acceptance Requirements: 

.1 Concrete hauling time: deliver to site of Work and discharged within 120 minutes 
maximum after batching. 
.1 Do not modify maximum time limit without receipt of prior written 

agreement from Departmental Representative and concrete producer as 
described in CSA A23.1/A23.2. 

.2 Deviations to be submitted for review by the Departmental 
Representative. 

.2 Concrete delivery: ensure continuous concrete delivery from plant meets CSA 
A23.1/A23.2. 

Part 2 Products 

2.1 PERFORMANCE CRITERIA 

.1 Quality Control Plan: ensure concrete supplier meets performance criteria of concrete as 
established by Departmental Representative and provide verification of compliance as 
described in PART 1 - QUALITY ASSURANCE. 

2.2 MATERIALS 

.1 Cement: to CSA A3001, Type 10. 
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.2 Water: to CSA A23.1/A23.2. 

.3 Reinforcing bars: to CAN/CSA-G30.18, Grade 400. 

.4 Welded steel wire fabric: to ASTM A185. 

.5 Premoulded joint filler: 

.1 Bituminous impregnated fibreboard: to ASTM D1751. 

.6 Joint sealer/filler: grey to CAN/CGSB-19.24, Type 1, Class B. 

.7 Sealer: boiled linseed oil to ASTM D260, mixed with mineral spirits 1:1. 

.8 Other concrete materials: to CSA A23.1/A23.2. 

2.3 MIXES 
.1 Proportion concrete in accordance with CAN/CSA-A23.1. 
.2 Minimum 28 day compressive strengths and exposure classifications: 

.1 Pavements, walks, curbs and exposed site concrete: 32 MPa; C-2. 

.2 All other concrete: 25 MPa; C-4. 
.3 Nominal size of coarse aggregate: Clause 14 of CAN/CSA-A23.1. 
.4 Slump: to Table 6 of CAN/CSA-A23.1. 
.5 Air content: all concrete to contain purposely entrained air in accordance with 

Table 10 of CAN/CSA-A23.1. 
.6 Admixtures: to Clause 6 of CAN/CSA-A23.1. 

Part 3 Execution 

3.1 PREPARATION 

.1 Provide Departmental Representative 24 hours notice before each concrete pour. 

.2 During concreting operations: 

.1 Development of cold joints not allowed. 

.2 Ensure concrete delivery and handling facilitates placing with minimum of 
rehandling, and without damage to existing structure or Work. 

.3 Protect previous Work from staining. 

.4 Clean and remove stains prior to application of concrete finishes. 

3.2 INSTALLATION/APPLICATION 

.1 Do cast-in-place concrete work in accordance with CSA A23.1/A23.2. 

.2 Sleeves and inserts: 

.1 Cast in sleeves, ties, slots, anchors, reinforcement, frames, conduit, bolts, 
waterstops, joint fillers and other inserts required to be built-in. 

.2 Sleeves and openings greater than 100 mm x 100 mm not indicated, must be 
reviewed by Departmental Representative. 
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3.3 FINISHES 

.1 Formed surfaces exposed to view: sack rubbed finish in accordance with CSA 
A23.1/A23.2. 

.2 Pavements, walks, curbs and exposed site concrete: 

.1 Screed to plane surfaces and use wood floats. 

.2 Provide round edges and joint spacings using standard tools. 

.3 Trowel smooth to provide lightly brushed non-slip finish. 

3.4 CONTROL JOINTS 

.1 Cut control joints in slabs on grade at locations indicated, to CSA A23.1/A23.2 and 
install specified joint sealer/filler. 

3.5 EXPANSION AND ISOLATION JOINTS 

.1 Install premoulded joint filler in expansion and isolation joints full depth of slab flush 
with finished surface to CSA A23.1/A23.2. 

3.6 CURING 

.1 Use curing compounds compatible with applied finish on concrete surfaces free of 
bonding agents and to CSA A23.1/A23.2. 

3.7 SEALING APPLICATION 

.1 After curing is complete, apply two even coats of linseed oil mixture to clean dry 
surfaces, each at 8 m2/L. Allow first coat to dry before applying second coat.  Apply 
poly-siloxane resin blend sealer at 4 m2/L. 

3.8 SITE TOLERANCES 

.1 Concrete floor slab finishing tolerance to CSA A23.1/A23.2. 

3.9 FIELD QUALITY CONTROL 

.1 Concrete testing: to CSA A23.1/A23.2 by designated testing laboratory. 

3.10 CLEANING 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 

.2 Use trigger operated spray nozzles for water hoses. 

.3 Designate cleaning area for tools to limit water use and runoff. 

.4 Cleaning of concrete equipment to be done in accordance with Section 01 35 43 
Environmental Procedures. 

END OF SECTION 
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