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Part 1 Not Used

1.1 NOT USED

Part 2 Products

2.1 EQUIPMENT

Part 3

3.1

3.2

3.3

Leave machinery running only while in use, except where extreme temperatures prohibit
shutting machinery down.

Execution

PREPARATION

Inspect site with Departmental Representative and verify extent and location of items
designated for removal, disposal, alternative disposal, recycling, salvage and items to
remain.

Locate and protect utilities. Preserve active utilities traversing site in operating condition.
Notify and obtain approval of utility companies before starting demolition.
Disconnect Services.

1 Sewer and Water Lines: remove as directed by Departmental Representative.
2 Other Underground Services: remove and dispose of as directed by Departmental

Representative.
REMOVAL OF HAZARDOUS WASTES
Remove contaminated or dangerous materials defined by authorities having jurisdiction,
relating to environmental protection, from site and dispose of in safe manner to minimize
danger at site or during disposal.
REMOVAL OPERATIONS
Remove items as indicated.
Do not disturb items designated to remain in place.

Removal of pavements, curbs and gutters:

1 Square up adjacent surfaces to remain in place by saw cutting or other method
approved by Departmental Representative.

2 Protect adjacent joints and load transfer devices.

3 Protect underlying and adjacent granular materials.

Prevent contamination with base course aggregates, when removing asphalt pavement for
subsequent incorporation into hot mix asphalt concrete paving,
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5 Excavate at least 300 mm below pipe invert, when removing pipes under existing or
future pavement area.

.6 Remove designated trees during demolition.

1 Obtain written approval of Departmental Representative prior to removal of trees
not designated.

T Stockpile topsoil for final grading and landscaping:

1 Provide erosion control and seeding if not immediately used.

8 Disposal of Material:

1 Dispose of materials not designated for salvage or reuse on site as instructed by
Departmental Representative.

9 Backfill:

1 Backfill in areas as indicated and in accordance with Section 31 23 33.01 -
Excavating, Trenching and Backfilling.
3.4 STOCKPILING

1 Label stockpiles, indicating material type and quantity.

2 Designate appropriate security resources/measures to prevent vandalism, damage and
theft.

3 Locate stockpiled materials convenient for use in new construction to eliminate double
handling wherever possible.

A4 Stockpile materials designated for alternate disposal in location which facilitates removal
from site and examination by potential end markets, and which does not impede
disassembly, processing, or hauling procedures.

3.5 RESTORATION

1 Restore areas and existing works outside areas of demolition to match condition of
adjacent, undisturbed areas.

2 Use soil treatments and procedures which are not harmful to health, are not injurious to
plants, and do not endanger wildlife, adjacent water courses or ground water.

3.6 CLEANING
1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

1 Leave Work area clean at end of each day.

2 Remove debris, trim surfaces and leave work site clean, upon completion of
Work

3 Use cleaning solutions and procedures which are not harmful to health, are not
injurious to plants, and do not endanger wildlife, adjacent water courses or
ground water.

2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment

in accordance with Section 01 74 11 - Cleaning.
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3.7 PROTECTION
1

Repair damage to adjacent materials or property caused by selective site demolition.

END OF SECTION
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Part 1 General
11 MEASUREMENT AND PAYMENT

Part 2

2.1

Part 3

3.1

3.2

Removal of existing asphalt pavement will be measured as a lump sum regardless of
depth removed or number of operations required.

Payment under this item will include operations involved in removing, hauling and
stockpiling designated pavement.

Products

EQUIPMENT

Use cold milling, planning or grinding equipment with automatic grade controls capable
of operating from stringline, and capable of removing part of pavement surface to depths
or grades indicated.

Execution

PREPARATION
Temporary Erosion and Sedimentation Control:

1 Provide temporary erosion and sedimentation control measures to prevent soil
erosion and discharge of soil-bearing water runoff or airborne dust to adjacent
properties and walkways, according to requirements of authorities having

jurisdiction.

2 Inspect, repair, and maintain erosion and sedimentation control measures during
construction until permanent vegetation has been established.

3 Remove erosion and sedimentation controls and restore and stabilize areas

disturbed during removal.

Prior to beginning removal operation, inspect and verify with Departmental
Representative areas, depths and lines of asphalt pavement to be removed.

Protection: protect existing pavement not designated for removal, light units and
structures from damage. In event of damage, immediately replace or make repairs to
approval of Departmental Representative at no additional cost.

REMOVAL

Remove existing asphalt pavement to lines and grades as indicated.

Use equipment and methods of removal and hauling which do not damage or disturb
underlying pavement.

Prevent contamination of removed asphalt pavement by topsoil, underlying gravel or
other materials.

Suppress dust generated by removal process.
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5 Asphalt cores completed in 2001 reveal the following average asphalt thicknesses:

1 Evergreen Avenue South
i Range: 65 mm to 93 mm
2 Average: 78 mm
2 Columbine Avenue
A 69 mm
3 Waterton Avenue
A 67 mm
4 Evergreen Avenue North

i Range: 65 mm to 180 mm
2 Average: 125 mm

5 Fern Street
1 109 mm
.6 Firgrove Street
A Range: 30 mm to 50 mm
2 Average: 40 mm
3.3 FINISH TOLERANCES
1 Finished surfaces in areas where asphalt pavement has been removed to be within +/-5

mm of grade specified but not uniformly high or low.

34 CLEANING
1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
1 Leave Work area clean at end of each day.
2 Sweep remaining asphalt pavement surfaces clean of debris resulting from removal

operations using rotary power brooms and hand brooming as required.

END OF SECTION



	024113 - Selective Site Demolition
	Part 1 Not Used
	1.1 NOT USED

	Part 2 Products
	2.1 EQUIPMENT
	.1 Leave machinery running only while in use, except where extreme temperatures prohibit shutting machinery down.


	Part 3 Execution
	3.1 PREPARATION
	.1 Inspect site with Departmental Representative and verify extent and location of items designated for removal, disposal, alternative disposal, recycling, salvage and items to remain.
	.2 Locate and protect utilities. Preserve active utilities traversing site in operating condition.
	.3 Notify and obtain approval of utility companies before starting demolition.
	.4 Disconnect Services.
	.1 Sewer and Water Lines: remove as directed by Departmental Representative.
	.2 Other Underground Services: remove and dispose of as directed by Departmental Representative.


	3.2 REMOVAL OF HAZARDOUS WASTES
	.1 Remove contaminated or dangerous materials defined by authorities having jurisdiction, relating to environmental protection, from site and dispose of in safe manner to minimize danger at site or during disposal.

	3.3 REMOVAL OPERATIONS
	.1 Remove items as indicated.
	.2 Do not disturb items designated to remain in place.
	.3 Removal of pavements, curbs and gutters:
	.1 Square up adjacent surfaces to remain in place by saw cutting or other method approved by Departmental Representative.
	.2 Protect adjacent joints and load transfer devices.
	.3 Protect underlying and adjacent granular materials.

	.4 Prevent contamination with base course aggregates, when removing asphalt pavement for subsequent incorporation into hot mix asphalt concrete paving,
	.5 Excavate at least 300 mm below pipe invert, when removing pipes under existing or future pavement area.
	.6 Remove designated trees during demolition.
	.1 Obtain written approval of Departmental Representative prior to removal of trees not designated.

	.7 Stockpile topsoil for final grading and landscaping:
	.1 Provide erosion control and seeding if not immediately used.

	.8 Disposal of Material:
	.1 Dispose of materials not designated for salvage or reuse on site as instructed by Departmental Representative.

	.9 Backfill:
	.1 Backfill in areas as indicated and in accordance with Section 31 23 33.01 - Excavating, Trenching and Backfilling.


	3.4 STOCKPILING
	.1 Label stockpiles, indicating material type and quantity.
	.2 Designate appropriate security resources/measures to prevent vandalism, damage and theft.
	.3 Locate stockpiled materials convenient for use in new construction to eliminate double handling wherever possible.
	.4 Stockpile materials designated for alternate disposal in location which facilitates removal from site and examination by potential end markets, and which does not impede disassembly, processing, or hauling procedures.

	3.5 RESTORATION
	.1 Restore areas and existing works outside areas of demolition to match condition of adjacent, undisturbed areas.
	.2 Use soil treatments and procedures which are not harmful to health, are not injurious to plants, and do not endanger wildlife, adjacent water courses or ground water.

	3.6 CLEANING
	.1 Progress Cleaning:  clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.
	.2 Remove debris, trim surfaces and leave work site clean, upon completion of Work
	.3 Use cleaning solutions and procedures which are not harmful to health, are not injurious to plants, and do not endanger wildlife, adjacent water courses or ground water.

	.2 Final Cleaning:  upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.

	3.7 PROTECTION
	.1 Repair damage to adjacent materials or property caused by selective site demolition.



	024113 14 - Asphalt Paving Removal
	Part 1 General
	1.1 MEASUREMENT AND PAYMENT
	.1 Removal of existing asphalt pavement will be measured as a lump sum regardless of depth removed or number of operations required.
	.2 Payment under this item will include operations involved in removing, hauling and stockpiling designated pavement.


	Part 2 Products
	2.1 EQUIPMENT
	.1 Use cold milling, planning or grinding equipment with automatic grade controls capable of operating from stringline, and capable of removing part of pavement surface to depths or grades indicated.


	Part 3 Execution
	3.1 PREPARATION
	.1 Temporary Erosion and Sedimentation Control:
	.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to requirements of authorities having jurisdiction.
	.2 Inspect, repair, and maintain erosion and sedimentation control measures during construction until permanent vegetation has been established.
	.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	.2 Prior to beginning removal operation, inspect and verify with Departmental Representative areas, depths and lines of asphalt pavement to be removed.
	.3 Protection: protect existing pavement not designated for removal, light units and structures from damage. In event of damage, immediately replace or make repairs to approval of Departmental Representative at no additional cost.

	3.2 REMOVAL
	.1 Remove existing asphalt pavement to lines and grades as indicated.
	.2 Use equipment and methods of removal and hauling which do not damage or disturb underlying pavement.
	.3 Prevent contamination of removed asphalt pavement by topsoil, underlying gravel or other materials.
	.4 Suppress dust generated by removal process.
	.5 Asphalt cores completed in 2001 reveal the following average asphalt thicknesses:
	.1 Evergreen Avenue South
	.1 Range:  65 mm to 93 mm
	.2 Average:  78 mm

	.2 Columbine Avenue
	.1 69 mm

	.3 Waterton Avenue
	.1 67 mm

	.4 Evergreen Avenue North
	.1 Range: 65 mm to 180 mm
	.2 Average: 125 mm

	.5 Fern Street
	.1 109 mm

	.6 Firgrove Street
	.1 Range:  30 mm to 50 mm
	.2 Average:  40 mm



	3.3 FINISH TOLERANCES
	.1 Finished surfaces in areas where asphalt pavement has been removed to be within +/-5 mm of grade specified but not uniformly high or low.

	3.4 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Sweep remaining asphalt pavement surfaces clean of debris resulting from removal operations using rotary power brooms and hand brooming as required.




