Renovations to Estevan RCMP APPENDIX 2
Estevan, Saskatchewan HARDWARE SCHEDULE
Project No. R.063116.001



RCMP Estevan Fit — Up

May 20, 2015

Group 1 (Door D116A)

3 Hinges A156.1 A8112 114x101
1 Lockset A156.13 FO7

(Corbin Russwin ML2057-LWR/L4 Cylinder - "0" Bitted)
1 Door Closer A156.4 C02011

1 Floor Stop A156.16 L02141

Group 2 (Door D101A)

3 Hinges A156.1 A8111 NRP 114x101

1 Lockset Al156.13 F15

(Corbin Russwin ML2029-LWR/L4 Cylinder - "0" Bitted)

1 Door Closer A156.4 C02011

1 Door Viewer A156.16 L23221

1 Threshold A156.21 J32130 x 914

1 Weatherstrip A156.22 ROY255 1/914 2/2083
1 Door Sweep A156.22 ROY416 x 914

Group 3 (Door D104A)

3 Hinges A156.1 A8112 114x101

1 Lockset A156.13 FO4

(Corbin Russwin ML2065-LWR/L4 Cylinder - "0" Bitted)

1 Door Closer A156.4 C02011

1 Floor Stop A156.16 L02161

1 Threshold A156.21 J32130 x 914

1 Weatherstrip A156.22 ROY255 1/914 2/2083
1 Door Sweep A156.22 ROY416 x 914

Group 4 (Door D105A)

3 Hinges A156.1 A8112 114x101

1 Lockset A156.13 F04

(Corbin Russwin ML2051-LWR/L4 Cylinder - "0" Bitted)

1 Door Closer A156.4 C02011

1 Floor Stop A156.16 L02161

1 Threshold A156.21 J32130 x 914

1 Weatherstrip A156.22 ROY255 1/914 2/2083

1 Door Sweep A156.22 ROY416 x 914
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Group 5 (Door 106A)

3 Hinges A156.1 A8112 NRP 114x101
1 Lockset A156.13 F15

(Corbin Russwin ML2029-LWR/L4 Cylinder - "0" Bitted)

1 Door Closer A156.4 C02011

1 Floor Stop A156.16 L02161

1 Threshold A156.21 J32130 x 914

1 Door Bottom A156.22 ROY346 x 914

Group 6 (Doors D107A & D108A)

3 Hinges A156.1 A8112 114x101
1 Passage Set A156.13 FO1

(Corbin Russwin ML2010-LWR)

1 Door Closer A156.4 C02011

1 Floor Stop A156.16 L02141

Group 7 (Door D110A)

3 Hinges A156.1 A8112 114x101
1 Lockset A156.13 FO7

(Corbin Russwin ML2057-LWR/L4 Cylinder - "0" Bitted)
1 Door Closer Al156.4 C02011

1 Floor Stop A156.16 L02141

Group 8 (Doors D111A & D112A)

3 Hinges A156.1 A8112 114x101
1 Privacy Set A156.13 F22

(Corbin Russwin ML2060-LWR)

1 Door Closer A156.4 C02011

1 Floor Stop A156.16 L02141

Group 9 (Door D113A)

3 Hinges A156.1 A2111 NRP 114x101
1 Lockset A156.13 F15

(Corbin Russwin ML2029-LWR/L4 Cylinder - "0" Bitted)

1 Door Closer Al156.4 C02011

1 Door Viewer A156.16 L23221

1 Threshold A156.21 J32130 x 914

1 Weatherstrip A156.22 ROY255 1/914 2/2083

1 Door Sweep A156.22 R0OY416 x 914
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Group 10 (Door D113B)

3 Hinges A156.1 A8111 114x101

1 Passage Set A156.13 FO1

(Corbin Russwin ML2010-LWR)

1 Door Closer A156.4 C02011

1 Floor Stop A156.16 L02161

1 Weatherstrip A156.22 ROY255 1/914 2/2083

Group 11 (Door D114A)

3 Hinges A156.1 A8112 114x101

1 Lockset A156.13 FO4

(Corbin Russwin ML2051-LWR/L4 Cylinder - "0" Bitted)

1 Floor Stop A156.16 L02161

1 Threshold A156.21 J32130 x 914

1 Weatherstrip A156.22 ROY255 1/914 2/2083
1 Door Sweep A156.22 ROY416 x 914

Group 12 (Door D116B)

3 Hinges A156.1 A2112 NRP 114x101
1 Lockset A156.13 F15

(Corbin Russwin ML2029-LWR/L4 Cylinder - "0" Bitted)

1 Door Closer A156.4 C02011

1 Door Viewer A156.16 L23221

1 Threshold A156.21 J32130 x 914

1 Weatherstrip A156.22 ROY255 1/914 2/2083
1 Door Sweep A156.22 ROY416 x 914
Group 13 (Door D105A)

3 Hinges A156.1 A8112 114x101

1 Lockset A156.13 FO4

(Corbin Russwin ML2051-LWR)

1 Door Closer A156.4 C02011

Group 14 (Door D101B)

1 Lockset A156.13 F13

(Corbin Russwin ML2065-LWR/L4 Cylinder - "0" Bitted)

1 Door Closer A156.4 C02011

Group 15 (Door D100A)

3 Hinges A156.1 A2111 NRP 114x101
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1 Lockset A156.13 F13
(Corbin Russwin ML2065-LWR/L4 Cylinder - 0" Bitted)

1 Door Closer Al156.4 C02011

1 Door Viewer A156.16 L.23221

1 Threshold A156.21 J32130 x 914

1 Weatherstrip A156.22 ROY?255 1/914 2/2083
1 Door Sweep A156.22 R0OY416 x 914

END OF SCHEDULE
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