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1  General 

 

1.1 RELATED SECTIONS 

 

.1 Section 03 30 10 – Concrete Work 

 

1.2 REFERENCES  

 

.1 Canadian Standards Association (CSA International) 

 

.1 CAN/CSA G40.20/G40.21-,  General Requirements for Rolled or Welded 

Structural Quality Steel/Structural Quality Steel. 

.2 CAN/CSA-S16-, Limit States Design of Steel Structures. 

.3 CSA W47.1-, Certification of Companies for Fusion Welding of Steel Structures. 

.4 CSA W48-, Filler Metals and Allied Materials for Metal Arc Welding. 

.5 CSA W59-, Welded Steel Construction (Metal Arc Welding). 

 

1.3 DESIGN REQUIREMENTS 

 

.1 Design steel helical piles to support the vertical loads show on the plan. 

 

1.4 SHOP DRAWINGS 

 

.1 Submit shop drawings in accordance to Section 01 33 00- Submittal Procedures, showing 

all details including the length, size and wall thickness of shaft, spacing and diameter of 

helix, and dowels to the grade beam.  

 

.2 Shop drawings to be sealed by a professional engineer registered in the Province of 

Saskatchewan. 

 

 

2  Products 

 

2.1  MATERIALS  

 

.1 Structural steel: to CAN/CSA-G40.20/G40.21   

 

.2 Welding materials: to CSA W59 and certified by Canadian Welding Bureau.  

 

2.2  FABRICATION 

 

.1 Fabricate steel in accordance with CAN/CSA-S16 CAN and in accordance with reviewed 

shop drawings. 

 

 

3  Execution 

 

3.1  GENERAL 
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.1 Company installing the piles to be have minimum 2 years experience installing helical 

piles. 

 

3.2  FIELD QUALITY CONTROL 

 

.1 Work subject to inspection by the consultant on behalf of the owner. 

 

 

END OF SECTION 


	00 01 10_Table of Contents
	01 11 00_Summary of Work
	01 14 00_Work Restrictions
	01 29 83_Payment Procedures Testing Laboratory Services
	01 31 19_Project Meetings
	01 32 16.07_Construction Progress Schedules - Bar (GANTT) Charts
	01 33 00_Submittal Procedures
	01 35 43_Environmental Procedures
	01 41 00_Regulatory Requirements
	01 45 00_Quality Control
	01 51 00_Temporary Utilities
	01 52 00_Construction Facilities
	01 56 00_Temporary Barriers and Enclosures
	01 61 00_Common Product Requirements
	01 71 00_Examination and Preparation
	01 73 00_Execution
	01 74 11_Cleaning
	01 74 21_ConstructionDemolition Waste Management and Disposal
	01 77 00_Closeout Procedures
	01 78 00_Closeout Submittals
	01 91 13_General Commissioning (CX) Requirements
	01 91 31_Commissioning (Cx) Plan
	01 91 33_Commissioning Forms
	01 91 41_Commissioning Training
	01 91 51_Building Management Manual (Bmm)
	02 41 16_Structure Demolition
	02 81 01_Hazardous Materials
	03 30 10  Concrete Work
	04 04 99_Masonry for Minor Works
	04 23 00_Glass Unit Masonry
	05 12 23  Structural Steel
	05 50 00_Metal Fabrications
	06 10 00 01_Rough Carpentry – Short Form
	06 40 00_Architectural Woodwork
	07 21 16_Blanket Insulation
	07 21 19_Foam-In-Place Insulation
	07 21 29 03_Sprayed Insulation – Polyurethane Foam
	07 46 13_Preformed Metal Siding
	07 62 00_Sheet Metal Flashing and Trim
	07 81 23_Intumescent Paint Fireproofing System
	07 84 00_Firestopping
	07 92 00_Joint Sealants
	08 11 00_Metal Doors and Frames
	08 44 13_Glazed Aluminum Curtain Walls
	08 70 05_Cabinet and Miscellaneous Hardware
	08 71 00_Door Hardware - General
	08 80 50_Glazing
	08 87 53_Security Films
	09 21 16_Gypsum Board Assemblies
	09 22 16_Non-Structural Metal Framing
	09 30 13_Ceramic Tiling
	09 51 13_Acoustical Panel Ceilings
	09 53 00 01_Acoustical Suspension
	09 65 19_Resilient Tile Flooring
	09 91 13_Exterior Painting
	09 91 23_Interior Painting
	10 11 16_Whiteboards
	10 11 23_Tackboards
	10 28 10_Toilet and Bath Accessories
	10 51 13_Metal Lockers
	10 56 13_Metal Storage Shelving
	12 21 13_Horizontal Louvered Blinds
	21 05 01
	21 05 02
	21 20 00
	22 05 00
	22 07 00
	22 11 18
	22 13 18
	22 42 00
	22 42 01 
	23 05 00
	23 05 53 01
	23 05 93
	23 07 13
	23 11 23
	23 23 00
	23 31 00
	23 33 00
	23 33 14
	23 33 15
	23 33 16
	23 33 46
	23 33 53
	23 34 00
	23 37 13
	23 37 20
	23 44 00
	23 72 00
	25 30 02
	25 90 01
	26 05 01  Elec General Provisions
	26 05 20  Wire & Box Connectors
	26 05 21  Wire Conductors
	26 05 29  Fastenings & Supports
	26 05 31  Splitters, Junction & Pull-box Cabinets
	26 05 32  Outlet Boxes & Fittings
	26 05 34  Conduits, Fastenings & Fittings
	26 05 36  Cable Tray
	26 08 00  Testing & Commissioning
	26 24 17  Panelboards Breaker
	26 27 19  Multi-Outlet Raceways
	26 27 26  Devices
	26 27 28  Electric Heat
	26 28 21  Moulded Case Circuit Breakers
	26 28 23  Disconnect Switches
	26 29 10  Motor Starters
	26 29 23  Adjust Freq Drives
	26 43 13  Surge Protect
	26 50 00  Lighting
	26 50 01  Luminaire 2013 03
	26 52 00  Emerg Light
	26 53 00  Exit Light
	27 15 00  Horizontal Communications Cabling
	31 24 56  Steel Helical Piles
	Appendix 1_title page
	Appendix 1a_Commissioning Sample Forms_put in Appendix 1
	Appendix 1b_Commissioning Forms - Component_Verification_modified_Form (2)_put in Appendix 1
	Appendix 1c_Commissioning Forms - Design Bid Build System Performance Verification_put in Appendix 1
	Appendix 1d_Commissioning Forms - Integrated Life Safety System test example revised for black building_put in Appendix 1
	Appendix 2_title page
	Appendix 2a_Door Hardware - Hardware Schedule r3

