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1.0 GENERAL 
 
 The Work covered by this Contract shall include, but shall not be limited to the furnishing 

of all materials, equipment, tools, machinery, supplies, temporary lighting, water, heating, 
transportation, labour and superintendence necessary for the construction of the work as 
herein specified and shown on the Drawings. 

 
 The Contractor shall read and be governed by the Bid Form, Instructions to Bidders, 

Addenda, Consent of Surety, Bid Security, Agreement, Definitions, Supplementary 
General Conditions, General Conditions, General Requirements, and complete 
Specifications and Drawings of this project. 

 
 The complete Work under this Contract shall be governed by the dictates of good 

practice and shall be complete in all details of materials and methods even if not minutely 
specified.  The Work shall be properly coordinated with the requirements of all work 
specified in other sections.   

 
2.0 SCOPE OF WORK 
 
 The work covered by this Contract shall include mobilization and demobilization, the 

furnishing of all materials, labour, equipment, tools, supplies, temporary lighting and 
heating, transportation, quality control, Division 1 requirements, labour and 
superintendence necessary for the construction of the work as herein specified and 
shown on the Drawings. 

 
Work under this Contract covers supply and installation of all materials and construction 
of the following: 

 
2.1  Fencing 
 

.1 Removal of vegetation (including tree clearing) and clearing to limits indicated on 
the Drawings and confirmed on the site. 

 
.2 Remove and dispose ungulate fence and gates. 
 
.3 Supply and install 2588 mm high ungulate fence pressure treated line posts 

spaced every 4877 mm, corner posts, and brace posts. 
 
.4 Supply and install pre-fabricated metal vehicle gates. 
 
.5 Construct pedestrian access points. 
 
.6 Supply and install park boundary signs every 100 m (lin). 
 

2.2 Interpretation 
 
If a Contractor finds discrepancies in or omissions from the Drawings, specifications or 
other documents or has any doubt as to the meaning or intent of any part thereof, the 
contractor shall at once inform Departmental Representative, who may send a written 
instruction or explanation.  Every request for an interpretation shall be made in writing. 
 
Discussions at Bid briefings or other oral discussions shall not become part of the Bid 
Documents unless confirmed by Amendment. 
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2.3 Location of Work 
 

 The Work is located in Elk Island National Park, 35 km east of the City of Edmonton, 
Alberta.  

 
 

3.0 MATERIAL SUPPLY 
 
 The Contractor shall supply all new materials necessary for the construction of the work 

as herein specified or shown on the Drawings. 
 
4.0 CONTRACT SCHEDULE AND COMPLETION 
 
 .1 Provide within five working days after Contract award, construction bar chart 

schedule in weekly increments showing anticipated progress stages, significant 
milestones, inspections by outside parties and final completion of Work within 
time period required by Contract and Bid documents. 

 
 .2 The Contractor shall commence the Work and proceed with diligence to perform 

the Work in accordance with the agreed upon schedule in sufficient time to 
complete the Work on or before the completion date specified in the contract. 

 
 .3 Interim reviews of work progress based on work schedule will be conducted as 

decided by Departmental Representative and schedule updated by the 
Contractor in conjunction with and to approval of Departmental Representative. 

 
 .4 Scheduling shall be in accordance with the General Conditions, Supplementary 

Conditions and General Requirements. 
 
5.0 DOCUMENTS REQUIRED 
 
 Maintain at job site, one copy each of following: 
 

.1 Latest version of Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed shop Drawings. 

.5 Change orders. 

.6 Other modifications to Contract. 

.7 Field test reports. 

.8 Copy of latest approved Work Schedule. 

.9 Manufacturers’ installation and application instructions. 

.10 Permits, licenses and land use regulations. 

.11 Up-to-date Record Drawings. 
 
6.0 SITE CONDITIONS 
 
 The Contractor shall thoroughly examine the site of the work before submitting the Bid, to 

satisfy himself as to the local conditions and nature of work.  The Contractor shall not 
seek nor receive any compensation for failing to thoroughly investigate the site conditions 
and their effect on the tendered unit rates. 

 
 Prior to commencing actual construction, check field conditions to obtain actual 

dimensions required to ensure correct execution of the Work, and notify Departmental 
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Representative, in writing, of all matters which could prejudice proper execution of the 
work. 

 
 Commencement of construction shall constitute acceptance of existing conditions and 

verification of dimensions. 
 
 No extra charges will be allowed for Work resulting from conditions which would have 

been evident upon a thorough examination of the site. 
 
7.0 CONSTRUCTION LAYOUT 
 

  All Work is to be laid out by the Contractor.  This shall include, but not be limited to, batter 
boards, sight rails, stakes and marks, and bench marks as required. 

 
8.0 RESPONSIBILITY FOR WORK 
 
 Departmental Representative will not be responsible for the Contractor's means, 

methods, techniques, sequences or procedures of construction, or for the supervision of 
the Contractor's performance of this Contract, or for the Contractor's failure to perform 
the work in accordance with the Contract. However, if at any time Departmental 
Representative is of the opinion that the number of workers, pieces of equipment or 
quality of machinery, tools, plant and equipment or articles is insufficient to meet the 
schedule, he may so advise the Contractor in writing.  The Contractor shall promptly 
make the necessary changes to ensure that the schedule is adhered to. 

 
 Pursuant to the provisions of the General Conditions of the Contract, while it is intended 

that the Contractor shall be allowed in general to carry out the Contract in such manner 
that may appear to be the most desirable, Departmental Representative may with 
discretion direct the order in which and points at which the work shall be undertaken.  
This control shall be exercised in the interest of the Departmental Representative and it is 
intended that an agreement be reached between all parties prior to the commencement 
of the Contract.  A schedule of work shall be drawn up for this purpose by the Contractor. 

 
 Whenever in the Contract the terms "as ordered", "as directed", "as required", "as 

allowed" or terms of the like effect or import are used, or the adjectives "reasonable", 
"suitable", "acceptable", "proper" or "satisfactory" or adjectives of the like effect or import 
are used to describe requirement, direction, review or judgement of Departmental 
Representative as to the work, it is intended that such requirement, direction, review or 
judgement will be solely to evaluate the work for compliance with the Contract unless 
there is a specific statement indicating otherwise. The use of any such term or adjective 
shall not be construed to indicate that Departmental Representative shall have authority 
to supervise or direct performance of the work. 

 
9.0 MOBILIZATION / DEMOBILIZATION 
 

.1 Mobilization shall include the necessary work and operation including, but not 
limited to, the movement of personnel, equipment, supplies and incidentals to the 
Work, the establishment of facilities necessary to undertake the Work and for 
expenses incurred for other work and operations which must be performed prior 
to the commencement of the Work. 

 
.2 Demobilization shall include the dismantling and removal from the site of all of 

the Contractor's equipment and materials, clean-up of the site, and transportation 
of labour from the site. 
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.3 There will be no separate payment made for mobilization and demobilization.  
The cost is to be included in Lump sum. 

 
10.0 CONTRACTOR’S USE OF SITE 
 

.1 Use of site: Contractor to be provided access for execution of work in accordance 
with General Conditions and Special Provisions, except as follows: 

 
.1 The Contractor and stored materials shall not interfere with the 

Departmental Representative’s access to the site for operation, 
maintenance and repair of existing facilities.  Provide temporary access 
to existing facilities as may be required and move materials as requested 
by the Departmental Representative. 

.2 The Contractor shall not operate any of the existing facilities without a 
representative of the Departmental Representative present. 

.3 At all times cooperate with the Departmental Representative. 
 

.2 The Contractor shall be responsible for site security for the duration of the 
Contract.  Where security is reduced by work of Contract, provide temporary 
means to maintain security. 

 
.3 Obtain and pay for use of additional storage or work areas as required. 
 

11.0 PROJECT MEETINGS 
 

.1 Departmental Representative will arrange and set times for project meetings and 
will record and distribute minutes. 

 
.2 The Contractor’s site superintendent and representatives of the subcontractors 

shall attend the meetings at the request of Departmental Representative. 
 

12.0 PERMITS, LICENSES, CERTIFICATES AND FEES 
 

.1 Contractor shall pay for all permits, licenses, certificates and all fees required for 
performance of the Work in accordance with General Conditions and 
Supplementary Conditions. 

 
13.0 LOCATION OF EQUIPMENT AND FIXTURES 
 

.1 Location of equipment, fixtures and outlets indicated or specified are to be 
considered as approximate. 
 

.2 Locate equipment, fixtures and distribution systems to provide minimum 
interference and maximum usable space and in accordance with manufacturer’s 
recommendations for safety, access and maintenance. 
 

.3 Inform Departmental Representative of impending installation and obtain 
Departmental Representative’s approval for actual location. 

 
.4 Submit field Drawings to indicate relative position of various services and 

equipment when required by Departmental Representative. 
 

14.0 WATER SUPPLY 
 

.1 Supply all water necessary for the work and obtain written permission from the 
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Departmental Representative prior to using any Park Facility. 
 

.2 The Contractor shall be held responsible for any damage done to the Park 
Facility or surrounding area. 

 
.3 Make an Agreement with the Departmental Representative for the payment of 

water used. 
 

15.0 CONTRACTOR SUBMISSION REQUIREMENTS 
 

.1 A list of the documents and information to be submitted by the Contractor is 
presented in the table at the end of this Section.  Please note that this list does 
not necessarily include all required submissions. 

 
 .2 Submit all information and documents by the dates indicated, unless otherwise 

directed by the Parks Canada. 
 

16.0 HAUL ROADS 
 

.1 The Contractor shall be responsible for damage and/or spillage on all roads used 
for hauling materials and equipment to and from the site subject to Departmental 
Representative being satisfied such damage or spillage was a direct result of the 
actions of the Contractor or one of the Contractor’s agents in the performance of 
the work required under this Contract. 

 
.2 Upon notification by Departmental Representative that the remedial work is 

necessary, immediately clean and/or restore the affected areas designated by 
Departmental Representative. 

 
.3 Obtain approval from the Departmental Representative prior to using any road as 

a haul road. 
 
17.0 CONSTRUCTION SIGNAGE AND SAFETY 
 

The Contractor shall supply and maintain, at their own expense, all barriers, fences, 
warning signs and other precautions to protect the workers and general public against 
accident or injury.  All excavations or obstructions shall be clearly marked between 
sunset and sunrise with proper warning flares or lights.  Local or Municipal bylaws 
governing warning flares or lights shall be strictly observed. 
 
Signage shall be erected indicating an open excavation and to adequately protect the 
general public against accident or injury. Signs and notices for safety and instruction shall 
be in both official languages.   
 
All signs, barricades, and warning devices shall meet Strathcona County and/or Regional 
Transportation Advisory Committee (RTAC) requirements and satisfaction of 
Departmental Representative.  The Contractor shall obtain any permits required by the 
Departmental Representative with respect to this work. 
 
Upon notification by Departmental Representative, the Contractor shall remove the 
construction sign to a location designated by Departmental Representative. 
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18.0 WORKING HOURS, NIGHT WORK AND HOLIDAYS 
 

The acceptable working hours for the Contractor shall be from 7:00 AM to 19:00 PM, 7 
days per week.  
 
Night work will only be allowed if written permission is given beforehand by the 
Departmental Representative.  When work is carried out at night, the Contractor shall 
supply, at their own cost, a sufficient number of electric or other approved lights to enable 
the work to be done in a safe and satisfactory manner. 
 
The Contractor shall not work on any other day normally observed as a holiday, without 
the approval of the Departmental Representative. 
 

19.0 REMOVE AND DISPOSE OF MATERIALS 
 

.1 Materials to be removed and disposed shall be removed, hauled and disposed of 
at the Contractor’s expense. 
 

.2 All materials in excess of that needed for completion of the project shall be 
removed from site upon excavation. 

 
 .3 All the necessary approvals and/or permits shall be obtained from the Parks 

Canada of the disposal site, and any governing authority prior to dumping any 
material. 

 
20.0 EMERGENCY SITUATIONS 
 

In emergency situations, endangering life or public property, the Departmental 
Representative shall proceed with repairs and thereupon advise the Contractor of the 
failure, and resulting costs shall be paid by the Contractor. 

 
21.0 CLEARING OF SITE 
 

.1 Complete all clearing of bush, levelling, etc., for the proper execution of the work 
under this Contract. 

 
.2 All refuse, bush, etc., shall be disposed of in a manner satisfactory to 

Departmental Representative. 
 
.3 The Contractor shall become fully aware of the conditions in the work area prior 

to submitting their Bid. 
 

22.0 TRAFFIC ACCOMMODATION 
 

.1 Prior to construction, provide a Traffic Accommodation strategy and Work Safety 
Plan indicating all proposed detour routes and schedules.  The plan must be 
approved by the governing authority and Departmental Representative prior to 
construction. 
 

.2 Traffic control shall be in accordance with the provisions of the Uniform Traffic 
Control Devices of Departmental Representative. 
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.3 Supply and maintain all barriers, fences, warning signs and other precautions to 
protect the workers and general public against accident or injury. 

 
.4 All excavations or obstructions shall be clearly marked between sunset and 

sunrise with proper warning flares or lights. 
 
.5 Local or Municipal Bylaws governing warning flares or lights shall be strictly 

observed. 
 

.6 Should any of the Contractor's work cause interference with any existing public 
roads, lanes or pedestrian accesses, the Contractor shall provide and maintain 
detour roads and shall post such signs, lights, barriers, etc., as may be required 
for public convenience in accordance with governing local or municipal 
standards. 

 
.7 Where construction occurs within the right-of-way of Provincial Highways, provide 

and maintain warning and/or detour signs as required by Alberta Infrastructure. 
 
.8 As construction proceeds, clean up all streets and ditches and make them 

passable and useable. 
 
.9 Clean up streets after the work in each block is finished. 

 
 
23.0 NOISE AND DUST CONTROL 
 

.1 The Contractor shall be responsible for controlling objectionable dust conditions 
in areas of construction as a result of traffic, construction equipment, or wind. 

 
.2 All equipment shall be equipped with suitable muffling systems.  
 
.3 The Contractor shall be cognizant of and abide by Noise Bylaws which affect any 

work in the area.  
 
24.0 EXISTING FENCES, TREES AND BUILDINGS 
 

.1 No trees whatsoever shall be cut down without the written permission of 
Departmental Representative. 

 
.2 Trees, shrubbery, fences, poles and all other private property and surface 

structures shall be protected unless their removal is shown on the Drawings or 
authorized by Departmental Representative. 

 
25.0 RELICS AND ANTIQUITIES 
 

Give immediate notice to the Departmental Representative if evidence of historical or 
archaeological finds are encountered during construction, and await the Departmental 
Representative's written instructions before proceeding with the Work in this area. 

 
26.0 EASEMENTS 
 

This project is located in the National Park.  There will be less temporary workspace due 
to trees on both sides of the fence at certain places.  The Contractor shall manage the 
construction with limited workspace. 
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27.0 LANDSCAPING, GRAVEL AND CONCRETE WORKS REPAIRS 
 

All landscaping, gravel and concrete works such as curb and gutter, gravel driveway, 
asphalt and concrete driveways that are removed during construction shall be repaired to 
their original condition or better. 

 
28.0 EXISTING UTILITIES AND PIPELINES 
 

.1 The Contractor shall assume full responsibility for safeguarding all existing and 
relocated utility installations during the progress of the Work. While the 
Departmental Representative has made every effort to collect and present details 
concerning utility installations, no responsibility will be assumed by Departmental 
Representative for the correctness and completeness of the information, and the 
Contractor shall have no claim on that account. The existence, location, 
elevation, and condition of existing underground utilities or pipelines is not 
guaranteed, and notwithstanding any other provisions in the Contract, the 
Contractor shall be responsible for determining the location and elevation of all 
sewer, water and gas mains or lines, electric light, power or telephone conduits, 
or other structures or utilities or pipelines, by non-destructive means acceptable 
to the Departmental Representative. 

.2 There will be no separate payment made for all incidental work related to utility or 
pipeline coordination or temporary protection or protection required during the 
course of the contract (including warranty period) or repair of existing services 
damaged in the course of the Works. 

29.0 DEWATERING AND DRAINAGE 
 

.1 Keep all portions of the Work properly drained during the construction and until 
completion. 

 
.2 The Contractor will be held responsible for all damage, directly resultant from 

their operations, which may be caused by or which may result from water 
backing up or overflowing through, from or along any part of the work. 
 

.3 The Contractor shall bear all costs related to the effective dewatering of 
excavations and all other pumping and drainage necessary for the proper 
construction of the Works, including keeping the pipes, structures and trenches 
free of undesirable accumulations of seepage, subsoil water, surface water or 
rainwater. 

 
.4 Dispose of all water drained or pumped as above by discharging it to drainage 

ditches or natural water course approved by Departmental Representative, but in 
compliance with all Municipal, Provincial and Federal regulations, ordinances, 
bylaws, etc., and provide documentation indicating that authority has been 
granted to discharge effluent water into any drainage ditch, brook, creek or river. 

 
.5 Keep all drainage channels and culverts free of silt, sand, debris and gravel and 

remove such deposits as required by Departmental Representative or any other 
Authority Having Jurisdiction. 
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.6 Accept responsibility for any actionable damage, inconvenience or interference 
caused by the dewatering operations to the surrounding properties, houses, 
other building, roads, curbs, sidewalks, driveways, utilities, services or other 
improvements which may be affected by a lowering of the water table and bear 
all costs of repair, replacement, reinstatement or alteration of same. 

 
30.0 SUBSURFACE INVESTIGATION DATA 
 

.1 Geotechnical information documents are not available for the project.   
 

31.0 RECORD DRAWINGS 
 

.1 The Departmental Representative will provide one (1) additional set of 
construction Drawings for record drawing purposes just after Award of Contract. 

 
.2 Identify each Drawing as "Project Record Copy".  Maintain Drawings in good 

condition and make available for inspection on site by Departmental 
Representative at all times. 

 
.3 Maintain project record Drawings and record accurately significant deviations 

from Contract documents caused by site conditions and change orders by 
Departmental Representative.  The Contractor shall keep the "record" Drawings 
current as the job progresses. 

 
.4 Mark changes in red. 

 
.5 Record following information: 

 
.1 Field changes of dimension and detail. 
.2 Changes made by Change Order or Field Instruction. 
.3 Horizontal and vertical location of all concrete structures and all gravel 

access roads and turning pads. 
.4 Horizontal and vertical locations of all reconstructed berms and 

structures. 
 

.6 At completion of project and prior to Issuance of Completion Certificate, sign and 
date prints as Certification of Accuracy and submit record Drawings. 

 
32.0 FINAL CLEAN-UP 
 

.1 At the completion of the construction work, all areas on which work has been 
done shall be left in a neat and presentable condition. 
 

.2 All gutters and drainage ditches which have been blocked as a result of the work 
shall be repaired or restored to their original condition or better. 

 
.3 The Contractor, at their own expense, shall dispose of all surplus excavated material, 

trees, brush, rock, boulders and pieces of concrete or masonry, including those less than 
0.5 m³ in volume, at a location approved by the Departmental Representative. 
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33.0 BACKFILL 
 

Backfilling of trenches or fill areas will not be permitted unless Departmental 
Representative is onsite.  The Contractor will notify Departmental Representative 24 
hours in advance of backfilling scheduled for weekends or holidays. 

 
34.0 SURFACE RESTORATION 
 

All existing roadways, landscaping and other surface structures shall be restored. No 
separate payment will be made for any restoration and the costs are to be included in unit 
prices. 

 
35.0 PRODUCTS 
 

.1 Not applicable. 
 
36.0 EXECUTION 
 

.1 Not applicable. 
 

CONTRACTOR SUBMITTAL SCHEDULE 
Specification 

Section Description Date Required 
01 10 00 Copies of Permits/Licenses Upon Departmental Representative’s 

request 
01 33 00 Material and Shop Drawing Schedule 15 days from Notice of Acceptance 
01 32 17 Contract Work Schedule 15 days from Notice of Acceptance 

Revised schedule with each payment 
application 

01 35 30 Safety Meeting Minutes Upon Departmental Representative’s 
request 

01 35 30 Accident Reports Promptly after incident 
01 35 30 WHMIS Data Sheets Upon delivery of materials to site 
01 77 00 Record Drawings (1 set) At project completion/prior to final 

inspection. 
 
 
END OF SECTION 
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1.0  GENERAL 
 
1.1  Departmental Representative to Administer 
 

.1 Departmental Representative will schedule and administer preconstruction 
meeting and progress meetings as required. 

 
.2 Departmental Representative will: 
 

• Prepare agenda for meetings. 
• Make arrangements for meeting locations. 
• Preside at meetings. 
• Record meeting minutes, identifying significant proceedings and decisions, 

and noting action by the parties. 
• Reproduce and distribute copies of the minutes to participants and affected 

parties not in attendance. 
 

.3 Contractor's superintendent, and senior representatives of major Subcontractors, 
to attend all meetings. 

 
.4 Representatives of Contractor, Subcontractor and suppliers attending meetings 

shall be qualified and authorized to act on behalf of the party each represents. 
 
1.2  Preconstruction Meeting 
 

.1 Within 5 days after award of Contract, Departmental Representative will arrange 
a meeting of parties in contract to discuss and resolve administrative procedures 
and responsibilities. 

 
.2 Senior representatives of Departmental Representative and major 

Subcontractors will be in attendance. 
 

.3 Agenda to include the following: 
 

• Appointment of official representative of participants in the Work. 
• Schedule of Work and progress scheduling. 
• Requirements for temporary facilities. 
• Site security. 
• Contemplated changes, change procedures, approvals required, mark-up 

percentages permitted, time extensions, overtime, and administrative 
requirements. 

• Force account work procedures. 
• Record drawings. 
• Acceptance, and warranties. 
• Monthly progress claims, administrative procedures, photographs and 

holdbacks. 
• Insurances. 
• Safety Program. 
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1.3  Progress Meetings 
 

.1 Progress meetings will be held at least once a month, up to and including start-
up and commissioning. 

 
.2 Contractor, major Subcontractors involved in Work, and Departmental 

Representative are to be in attendance. 
 

.3 Agenda to include the following: 
 

• Review and approval of minutes of previous meeting. 
• Review of Work progress since previous meeting. 
• Field observations, problems, conflicts. 
• Problems which impede construction schedule. 
• Review of off-site fabrication delivery schedules. 
• Corrective measures and procedures to regain projected schedule. 
• Revisions to construction schedule. 
• Progress, schedule, during succeeding work period. 
• Review submittal schedules: expedite as required. 
• Maintenance of quality standards. 
• Review of pending and proposed changes for effect on construction schedule 

and on completion date. 
• Safety issues. 
• Environmental Issues (including, but not limited to a summary of locations 

where temporary erosion and sedimentation control measures are in place 
and success of measures. 

• Issues. 
• Other business. 

 
2.0  PRODUCTS 
 

.1 Not used. 
 
3.0  EXECUTION 
 

.1 Not used. 
 
 
END OF SECTION 
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1.0 GENERAL 
 
1.1 Requirements Included 
 
 .1 Construction schedule. 
 
 .2 Shop drawings and product data. 
 
 .3 Samples. 
 
 .4 Record drawings and all pertaining reports. 
 
 .5 Certificates. 
 
1.2 Administrative 
 

.1 Provide submittals to Departmental Representative for review with reasonable 
promptness and in an orderly sequence so as to not cause delay in the Work.  
Departmental Representative shall be provided with a minimum of 14 days to 
review submittals.  Failure to submit in ample time is not considered sufficient 
reason for an extension of Contract Time and no claim for extension by reason of 
such default will be allowed. 

 
.2 At Departmental Representative's request, prepare and submit schedule fixing 

dates for submission and return of shop drawings, product data or samples. 
 
.3 Work affected by the submittal shall not proceed until review is complete. 
 
.4 Review submittals prior to submission to the Departmental Representative.  This 

review represents that necessary requirements have been determined and 
verified, or will be, and that each submittal has been checked and coordinated 
with the requirements of the Work and the Contract Documents.  Submittals not 
stamped, signed, dated and identified as to the specific project will be returned 
without being examined and will be considered rejected. 

 
.5 Contractor's responsibility for errors and omissions in submission is not relieved 

by Departmental Representative review of submittals. 
 
.6 Contractor's responsibility for deviations in submission from requirements of 

Contract Documents is not relieved by Departmental Representative review. 
 
.7 Keep one reviewed copy of each submission on Site. 
 
.8 Contractor shall submit a dust control plan for the transport of materials to and 

from the construction site.  The plan shall be submitted prior to the start of 
construction. 

 
.9 If the Departmental Representative deems the dust control measures undertaken 

to be inadequate, he/she retains the right to instruct the Departmental 
Representative to undertake appropriate dust control measures.  The cost of 
such measures will be billed to the Contractor. 

 
1.3 Construction Schedule 
 
 .1 Refer to Section 01 10 00 - General Instructions. 
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1.4 Samples 
 

.1 Submit for review samples in duplicate as requested in respective specification 
Sections.  Label samples as to origin and intended use in the Work. 

 
.2 Deliver samples prepaid to Departmental Representative's business address. 
 
.3 Notify the Departmental Representative in writing, at the time of submission, of 

deviations in samples from requirements of Contract Documents. 
 
.4 Adjustments made on samples by the Departmental Representative are not 

intended to change the Contract Amount.  If adjustments affect the value of 
Work, state such in writing to the Departmental Representative prior to 
proceeding with the Work. 

 
.5 Make changes in samples which the Departmental Representative may require, 

consistent with Contract Documents. 
 
1.5 Record Drawings 
 

.1 Submit record drawings to Departmental Representative, per Section 01 77 00, 
upon completion of Work and prior to final inspection. 

 
2.0 PRODUCTS  
 
 .1 Not used. 
 
3.0 EXECUTION 
 
 .1 Not used. 
 
 
END OF SECTION 
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1.0 GENERAL 
 
1.1 Reference Standard 
 

.1 Traffic regulations to be in accordance with Departmental Representative 
requirements. 

 
1.2 Protection of Public Traffic 
 

.1 Comply with requirements of Acts, Regulations and By-Laws in force for 
regulation of traffic or use of roadways upon or over which it is necessary to carry 
out work or haul materials or equipment. 

 
.2 When working on travelled way: 
 

.1 Place equipment in position to present minimum of interference and 
hazard to travelling public. 

.2 Keep equipment units as close together as working conditions will permit 
and preferably on same side of travelled way. 

.3 Do not leave equipment on travelled way overnight. 
 

.3 Do not close any lanes or any road without approval of Departmental 
Representative.  Before re-routing traffic, erect suitable signs and devices in 
accordance with a manner acceptable to Departmental Representative.  Provide 
sufficient crushed gravel to ensure a smooth riding surface during work. 

 
.4 Load trucks in a manner that will prevent spillage and tracking of soil or debris on 

roadways. Clean up immediately to the satisfaction of the Departmental 
Representative if spillage or tracking does occur.  Clean haul routes as directed 
by the Departmental Representative. Failure to clean up haul routes may result in 
the Departmental Representative crews doing the cleaning without notice to the 
Contractor and the costs will be deducted from moneys due to the Contractor. 

 
1.3  Informational and Warning Devices 
 

.1 Provide and maintain signs and other devices required to indicate construction 
activities or other temporary and unusual conditions resulting from project work 
which may require road user response. Signs and notices for safety and 
instruction shall be in both official languages.   

 
.2 Supply and erect signs, delineators, barricades and miscellaneous warning 

devices as specified in Part D, Temporary Conditions, of manual titled Uniform 
Traffic Control Devices for Canada. 

 
.3 Place signs and other devices in locations recommended in said manual. 
 
.4 Meet with Departmental Representative prior to commencement of work to 

prepare list of signs and other devices required for project. 
 
.5 Continually maintain traffic control devices in use by: 

 
.1 Checking signs daily for legibility, damage, suitability and location.  

Clean, repair or replace to ensure clarity and reflectance. 
.2 Removing or covering signs which do not apply to conditions existing 

from day-to-day. 
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1.4  Control of Public Traffic 
 

.1 Ten (10) days prior to undertaking any construction, the Contractor shall submit 
in writing, the intended system of routing traffic during construction, to the 
Departmental Representative.  The Contractor's system of routing traffic will be 
reviewed by the Departmental Representative with the Contractor and any 
modifications requested, at any time, by the Departmental Representative, shall 
be immediately implemented. 

 
.1 Restricted Activity on Roads 
 

.1 Lane closure on Elk Island Parkway is not permitted without 
Departmental Representative consent. 

.2 Prior to closing any lanes, commercial crossings, business or 
residential vehicular accesses, contractor to provide an alternate 
access with approval of the Departmental Representative.  For 
all closures Contractor to obtain street closure permits prior to 
closing any street. 

.3 Contractor to maintain one lane of traffic in a single direction at 
all times during underground utility construction. Contractor to 
use box trench construction method to minimize work zone area 
influence and to minimize traffic disruption. 

.4 For sidewalk and concrete construction, curb lanes may be 
closed and must be fenced off to vehicular traffic, to allow for a 
safe walking area for pedestrians.  At minimum, concrete mini 
barriers must separate vehicular traffic and pedestrian traffic for 
public safety. 

.5 Maintain wheelchair access at all times. 

.6 Traffic signs shall be erected and maintained to ensure safety of 
workers and public as required in Section 1.3. 

 
.2 The desire for this project is to minimize disruption to traffic (both public and 

service vehicles) to the greatest extent possible. Lane closures should be limited 
to those sections being actively worked on and should re-open to public traffic as 
soon as possible. 

 
 .3 Provide competent flag persons, properly equipped as specified in manual of 

Uniform Traffic Control Devices for Canada, in following situations: 
 

.1 When public traffic is required to pass working vehicles or equipment 
which may block all or part of travelled roadway. 

.2 When it is necessary to institute one-way traffic system through 
construction area or other blockage where traffic volumes are heavy, 
approach speeds are high and traffic signal system is not in use. 

.3 When workers or equipment are employed on travelled way over brow of 
hills, around sharp curves or at other locations where oncoming traffic 
would not otherwise have adequate warning. 

.4 Where temporary protection is required while other traffic control devices 
are being erected or taken down. 

.5 For emergency protection when other traffic control devices are not 
readily available. 

.6 In situations where complete protection for workers, working equipment 
and public traffic is not provided by other traffic control devices. 
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1.5  Public Transportation 
 

.1 Contractor must notify Departmental Representative, prior to construction, of any 
potential disruptions. Contractor and public transit officials to coordinate any 
rerouting required.  

 
2.0  PRODUCTS 
 
  .1 Not used. 
 
3.0  EXECUTION  
 
  .1 Not used. 
 
 
END OF SECTION 
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1.0 GENERAL 
 
1.1 Occupational Health & Safety Act 
 

The Prime Contractor is responsible to ensure that all contractors working on the worksite 
comply with the Occupational Health & Safety Act and applicable regulations. 
 
The Contractor shall comply and ensure that all the Subcontractors comply with all 
applicable legislation.  The Contractor shall enforce all the applicable safety rules and 
regulations to all individuals who will be on the site. 
 
The following is a list of safety information to assist the Contractor in familiarizing with the 
Occupational Health & Safety Requirements.  The Contractor warrants that the 
Contractor shall comply with all requirements of the Occupational Health & Safety Act as 
well as the relevant legislation in conducting work under this contract. 

 
.1 Supervision: 

 
.1 The Contractor shall advise the Departmental Representative in writing 

of the person or persons who will ensure compliance with applicable 
safety legislation.  This list should include the site superintendent plus as 
many representatives as the Contractor determines are required to 
ensure appropriate supervision and the subsequent safe performance of 
all jobs on the site.  Provision should be made to include twenty-four (24) 
hour emergency telephone number(s) on this list. 

 
.2 Competent Workers: 
 

.1 The Contractor shall ensure that workers on the site be adequately 
qualified and sufficiently experienced to perform work in a safe manner.  
Those workers who do not meet this criteria shall be supervised by 
someone who is competent.  The Contractor shall provide or arrange for 
the necessary training to ensure sufficient workers on site are 
competent. 

 
.3 Audit/Inspections: 
 

.1 The Contractor shall conduct frequent inspections to ensure compliance 
with legislation.  Any unsafe conditions or work practice observed shall 
be corrected as soon as possible.  In the event of an imminent danger 
situation, Section 27 of the Occupational Health and Safety Act shall be 
followed. All reports provided by outside agencies (i.e. Alberta 
Government Health & Safety, etc.) shall be copied and a copy provided 
to the Departmental Representative within twenty-four (24) hours 
following the inspection. 

 
.4 Reporting Procedures: 

 
.1 All serious or potentially serious accidents or incidents as specified in the 

current Designation of Serious Injury and Accident regulation shall be 
reported as prescribed by Section 13 of the Occupational Health & 
Safety Act.  Following this, the Departmental Representative shall be 
notified and a copy of the investigation report is to be provided as soon 
as practicable.  Severe action including fines may be imposed by the 
provision authorities should a Contractor be found guilty of failure to 
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report an accident or having disturbed the scene of an accident prior to 
an investigation. 

 
.5 First Aid and Emergency Planning: 

 
.1 Each Contractor shall provide first aid services, equipment and supplies 

in accordance with the current First Aid Regulation.  The Contractor shall 
establish an overall emergency plan (routes, equipment, emergency 
contracts, etc.) and inform all the workers on the worksite of the contents 
of the plan.  If the worksite has an existing emergency plan, the 
Contractor shall familiarize all the workers under their control of the 
contents of the plan. 

 
.6 Codes of Practice: 
 

.1 The Contractor shall post at all worksites, codes of practice for confined 
space entry, respiratory protective equipment, designated chemicals, 
and others as required under the Occupational Health & Safety 
Legislation.  Each code of practice must reflect the specific operation 
conduct at that particular site. 

 
.7 Chemical Hazards: 
 

.1 The Contractor shall ensure that all controlled products present at the 
worksite are stored, used and handled in accordance with Part 2 of the 
Chemical Hazards Regulations. 
.1 Material Safety Data Sheets: 

.1 The Contractor shall have all Material Safety Data 
Sheets accessible to all workers at the worksite for 
controlled products present at the worksite.  The 
Contractor shall provide copies of the Material Safety 
Data Sheets to the Departmental Representitive upon 
request. 

.2 Labels: 
.1 The Contractor shall ensure that all controlled products 

present at the worksite are identified with either supplier 
or worksite labels. 

.3 Education: 
.1 The Contractor shall ensure all workers are instructed in 

accordance with Sections 17 and 18, Part 1, of the 
Chemical Hazards Regulation. 

 
.8 Personal Protective Equipment: 
 

.1 The Contractor shall ensure that workers use appropriate personal 
protective equipment and are trained in its use and care in order to 
control or minimize hazards that can not be controlled by engineering or 
administrative practices. 

 
.9 Safety Meetings: 
 

.1 A meeting shall be held prior to the commencement of work for the 
purpose of review and clarification of safety procedures. 
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.10 Safety Committees: 
 

.1 The Contractor may be required to establish worksite committees 
acceptable to the Departmental Representative for the purpose of 
discussing safety relates issues. 

 
.11 Worksite Classification/Procedure Development: 
 

.1 The Contractor shall develop procedures for demolition, hot work, 
explosives, work over water, ground thawing, pesticide application, 
radioactive material, lasers, electrical or substance isolation (blanking, 
lockouts), carcinogenic material, and other hazards as required for the 
Work.  These procedures shall be made available upon request.  The 
Contractor shall ensure that these procedures outline safe work practices 
that will address health and safety concerns and the workers on the site 
and exposed or potentially exposed to these hazards shall be familiar 
with and follow the safe work practices prescribed. 

 
.12 Maintenance and Repair: 
 

.1 The Contractor shall ensure that all equipment used on the worksite is 
maintained in such condition that it will not compromise the health and 
safety of workers. 

 
.13 Housekeeping: 
 

.1 The Contractor shall ensure that the worksite is kept clean and free from 
hazards that may endanger workers or restrict safe access or egress. 

 
.14 Illumination: 
 

.1 The Contractor shall ensure illumination at the worksite is sufficient to 
enable work to be done safely.  Refer to the current CSA standard for 
guidance. 

 
.15 Powered Mobile Equipment: 
 

.1 The Contractor shall ensure that powered mobile equipment meets the 
requirements of pertinent legislation.  Personnel shall not be transported 
in a vehicle unless adequate seating is provided.  Equipment fitted with 
roll over protective structures shall be equipped with seat belts and the 
seat belts shall be worn when the equipment is operated.  Equipment 
requiring back-up alarms shall have the alarms maintained in good 
working order. 

 
.16 Traffic Hazards: 
 

.1 The Contractor shall ensure that appropriate measures are taken to 
protect workers from the hazards created by traffic including the 
provision and wearing of safety vests where required. 
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.17 Hoisting and Rigging: 
 

.1 The Contractor shall ensure that all aspects of hoisting and rigging 
comply with applicable legislation.  Only competent workers shall operate 
hoists, act as signaller, or perform rigging.  The Contractor shall 
designate workers who will operate hoisting equipment or act as signaller 
for hoisting work.  Log books for cranes and hoist shall be provided and 
maintained as required.  Approved rigging shall be of sufficient strength, 
inspected thoroughly at the beginning of each shift and used in a safe 
manner. 

 
.18 Movement of Equipment and Material: 
 

.1 The Contractor shall ensure that loads and materials are secured against 
unintentional movement that could adversely affect the safety of workers.  
Chemical substances regulated by the Transportation of Dangerous 
Goods regulation shall be handled in accordance with that regulation.  
The Contractor shall ensure workers are aware of the hazards 
associated with working around moving equipment and that appropriate 
measures are taken to protect the workers from injury. 

 
.19 Fall Protection: 
 

.1 The Contractor shall ensure that fall protection (i.e. guard rail, safety 
harnesses, fall arresting device) is provided and used when workers 
would fall greater than 3.0 metres from a temporary work area or 
1.2 metres from a permanent work area. 

.2 Openings that create a falling hazard must have a temporary cover with 
warning signs or guard rails and toes boards installed by the Contractor.  
Similarly, where open trench work is adjacent to a frequently used public 
thoroughfare, guard rails shall be erected and maintained. 

 
.20 Ladders and Scaffold: 
 

.1 The Contractor shall ensure that ladders which meet the requirements of 
applicable legislation are provided when no other safe means of access 
or egress between levels is present.  The Contractor shall ensure that a 
scaffold will be designed to support four (4) times the load it will carry 
and that the erection, maintenance, and dismantling is performed by a 
competent worker.  Scaffolds shall be anchored at least every 4.6 metres 
vertically and 6.4 metres horizontally. 

.2 Scaffold planks shall be at least grade one 51 millimetres x 254 
millimetres lumber that is inspected and load tested before installation at 
which time they should be secured to prevent movements.  Free 
standing or rolling scaffolds shall be erected with a minimum of 3 to 1 
height to base ratio.  
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.21 Excavations and Trenches: 
 

.1 The Contractor shall ensure that workers are protected from cave-ins by 
cutting back the walls or by installing temporary protective structures in 
trenches and excavations depending upon the nature of soil and the 
depth.  Cut-backs in hard and compact solid (requiring use of rippers and 
heavy machinery) must be cut-back to not less than 30°.  Other soils to 
not less than 45°.  Typical utility involved streets and lanes shall NOT be 
considered hard and compact in native material unless stipulated by the 
Departmental Representative.  The temporary protective structures shall 
be installed as outlined in the applicable legislation or as specified in plan 
designed and certified by a Professional Engineer and made available at 
the job site.  Any additional loads (equipment, buildings, etc.) that may 
be imposed on the trench or excavations walls shall be taken into 
account when protecting workers from cave-ins. 

.2 Installation and removal of temporary protective structures shall be done 
in a safe manner.  Workers shall install cross braces while on a ladder 
starting from the top and working down.  Removal shall again be from a 
ladder starting from the bottom and working upward. 

 
.22 Underground and Overhead Utilities: 
 

.1 The Contractor shall ensure that all underground utilities are located and 
procedures outlined in the Pipeline Act, Electrical Utilities Regulations, 
and other applicable legislation are followed.  The Contractor shall 
ensure that workers are made aware of the location of overhead utilities, 
the dangers of contacting these utilities are communicated to all workers 
and the safe limits of approach as outlined in the legislation are 
maintained for workers and equipment. 

 
.23 Hand and Power Tools: 
 

.1 The Contractor shall ensure that power and hand tools are properly 
maintained and that they are used in accordance with good industrial 
practices.  Tools that are particularly hazardous, such as explosive 
actuated fastened tools, shall be operated only by workers who have 
received specific instruction on the safe use, limitations and maintenance 
of that tool. 

 
.24 Compressed Gases: 
 

.1 The Contractor shall ensure that compressed gases are transported, 
used and stored in accordance with the manufacture's specifications.  
Cylinders shall have their contents clearly labelled (WHMIS) and the 
cylinders shall be secured to prevent being dislodged or damaged by 
equipment or moving materials. 

 



Parks Canada  Section 01 35 29.07 
Elk Island National Park  OCCUPATIONAL 
Fencing Project (Phase 1)  HEALTH AND SAFETY ACT 
Project No. R.075709.001 Page 6 of 7 
 

09 SPC-EINPF-150624-01 35 29 07-60428126.doc 

.25 Smoking: 
 

.1 The Contractor shall inform their workers of any smoking restrictions that 
may be in place on the worksite and ensure these restrictions are 
followed. 

 
.26 Sanitary Facilities: 
 

.1 The Contractor shall ensure that sanitary facilities shall be provided in 
accordance with applicable legislation.  The provision of additional 
washing facilities (i.e. showers) may be required in accordance with the 
hazards associated with the materials on the worksite. 

 
.27 Hazardous Wastes: 
 

.1 The Contractor shall ensure that all hazardous wastes generated at the 
worksite are removed, transported and disposed of in accordance with 
applicable legislation.  A copy of the necessary documentation (i.e. 
Hazardous Waste Manifest) must be supplied to the Departmental 
Representative upon request. 

 
.28 Fire Protection: 
 

.1 The Contractor shall ensure that an adequate number of the appropriate 
type and size of fire extinguishers are provided and maintained in 
accordance with applicable legislation.  The fire extinguishers shall be 
clearly visible and readily accessible and the workers shall be trained in 
the use of the fire extinguishers provided. 

 
.29 Use and Storage of Flammable Substance: 
 

.1 The Contractor shall ensure that the hazards associated with the use of 
any flammable substance are clearly evaluated and procedures put in 
place to ensure the safety of workers, materials and equipment at the 
worksite.  Flammables shall be stored in approved containers and rags 
contaminated with flammable substance shall be stored in suitable metal 
containers with adequate covers. 

 
.30 Site Security/Public Safety: 
 

.1 The Contractor shall ensure that access or movement at or adjacent to 
the worksite does not present hazards. 
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.2 This may involve the use of fencing, barricading, lighting, signing, 
hoarding, locked covers over openings, workers on watch, "authorized 
entry only" provision, or other means as appropriate.  The Contractor 
shall ensure that authorized personnel have access to the site. 

.3 The branch may request the Contractor to institute a means of identifying 
authorized workers on the site to assist in site security.  Adverse weather 
conditions may require an increased awareness of public security and 
safety. 

 
.31 Key Control: 
 

.1 The Contractor shall adhere to any key control system established by the 
Departmental Representative to protect the worksite. 

 
.32 Worker's Compensations Board: 
 

.1 The Contractor and the Subcontractors shall have accounts in good 
standing with the Workers' Compensation Board.  Proof of current 
account status shall be provided upon request. 

 
.33 Demolition: 
 

.1 The Contractor shall ensure that before demolition work commences, a 
meeting will be held on site with the Contractor, the Departmental 
Representative, and other interested parties to discuss the coordination, 
scheduling, safety, and all other aspects of the work. 

 
.34 Asbestos: 
 

.1 The Contractor shall ensure that when work requires the removal of 
asbestos material, procedures shall be developed and are site specific.  
Work to be executed by certified abatement personnel only. 

 
.35 Manhole and Vault Covers: 
 

.1 The Contractor shall ensure that when work requires the temporary 
removal of a manhole or vault lid, the manhole or vault lid is not left open 
while unattended.  The manhole or vault shall be adequately protected 
and covered if it becomes necessary to leave it unattended without its lid 
in place. 

 
 
END OF SECTION 
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1.0 GENERAL 
 
1.1 Fires 
 

.1 Fires and burning of rubbish on site not permitted. 
 
1.2 Disposal of Wastes 
 

.1 Do not bury rubbish and waste materials on site. 
 
.2 Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint 

thinner into waterways, storm or sanitary sewers. 
 
.3 Remove from site wastes and materials specified or designated by the 

Departmental Representative to be disposed of.  Arrange for disposal sites. 
 
1.3 Drainage 
 

.1 Provide temporary drainage and pumping as necessary to keep excavations and 
site free from water. 

 
.2 Do not pump water containing suspended materials into waterways, sewer or 

drainage systems. 
 
.3 Control disposal or runoff of water containing suspended materials or other 

harmful substances in accordance with local authority requirements. 
 
.4 Maintain existing drainage facilities affected by the Work in good operating 

condition at all times during construction. 
 

1.4 Site Clearing and Plant Protection 
 

.1 Protect trees and plants on site and adjacent properties where indicated. 
 
.2 Wrap trees and shrubs adjacent to construction work, storage areas and trucking 

lanes in burlap, and encase with protective wood framework from grade level to 
height of 2 m. 

 
.3 Protect roots of designated trees to dripline during excavation and site grading to 

prevent disturbance or damage.  Avoid unnecessary traffic, dumping and storage 
of materials over root zones. 

 
.4 Minimize stripping of topsoil and vegetation. 
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1.5 Pollution Control 
 

.1 Maintain temporary erosion and pollution control features installed under this 
contract. 

 
.2 Control emissions from equipment to local authority’s emission requirements. 
 
.3 Cover or wet down dry materials and rubbish to prevent blowing dust and debris.  

Provide dust control for temporary roads. 
 
.4 Provide dust control during all truck transport activities. 
 
.5 Address releases of harmful and/or hazardous substances as required by the 

Environmental Enhancement and Protection Act, Water Act or any other 
applicable legislation or municipal bylaw. 

 
2.0 PRODUCTS 
 
 .1 Not used. 
 
3.0 EXECUTION 
 
 .1 Not used. 
 
 
END OF SECTION 
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1.0 REQUIREMENTS INCLUDED 
 
 .1 Not used. 
 
2.0 COMPLIANCE WITH REGULATIONS 
 

.1 Ascertain requirements and regulations of local authorities (gas/power/telephone 
service providers, Federal authorities, Alberta Environmental Protection, etc.). 

 
.2 Comply with all such requirements and regulations as applicable to the Work. 
 
.3 Requirements set out in this Section are for guidance and information and are 

not necessarily complete. 
 
3.0 PERMITS 
 

.1 Obtain all construction permits necessary for the Works. 
 
4.0 WORK IN VICINITY OF OVERHEAD POWER LINES 
 

.1 Request power company to relocate, de-energize or guard any energized 
conductor where construction equipment may operate within 3.0 m or the 
stipulated safe operating distance of conductor (whichever is larger). 

 
.2 Obtain power company approval prior to operating any equipment within 3.0 m or 

the stipulated safe operating distance of energized conductor (whichever is 
larger). 

 
.3 Where practical, avoid storage of metallic pipe sections under high voltage 

overhead power lines. 
 
.4 If pipe sections must be stored under power lines, protect personnel from effects 

of induced currents by grounding pipe sections appropriately.  
 

 
END OF SECTION 
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1.0 GENERAL 
 
1.1 Symbols on Drawings 
 
 .1 Refer to Drawings for explanation of symbols. 
 
1.2 Abbreviations 
 
 .1 Symbol or Abbreviation 
 

A 
AB 
ABS 
 
AC 
Ac 
AFC 
AF 
A h 
Al 
AM 
AUX 
AVG 
AWG 
 
BBL 
BLDG 
BM 
BPD 
BRKR 
BSMT 
Btu 
BWV 
 
CB 
cc 
CCRED 
Cd 
CDN 
CDT 
CHC 
CI 
CIP 
CJ 

ampere  
anchor bolt 
acrylonite butadiene styrene 
(plastics) 
alternating current 
asbestos cement (pipe) 
automatic frequency control 
audio frequency 
ampere hour 
aluminum 
amplitude modulation  
auxiliary 
average 
American wire gauge 
 
barrel 
building 
bench mark 
barrels per day 
breaker 
basement 
British thermal unit 
backwater valve 
 
catch basin 
cubic centimetre 
concentric reducer 
Cadmium 
Canadian 
conduit 
continuous high chair 
cast iron 
cast iron pipe 
construction joint 

6 
CL 
cm 
CMP 
Cr 
CSG 
CSK 
CTR 
Cu 
cu 
CULV 
CV 
CW 
 
dB 
DBL 
DC 
DIA 
DIM 
DL 
DWG 
DWV 
 
ECCRED 
EHV 
EJCTR 
ELB 
EMT 
EP 
EPDM  
 
EQ 
ESP 

centreline 
clearance 
centimetre 
corrugated metal pipe 
chrome 
casing 
countersink 
centre 
copper 
cubic 
culvert 
control valve 
cold water 
 
decibel 
double 
direct current 
diameter 
dimension 
deadload 
drawing 
drain waste vent (plastics) 
 
eccentric reducer 
extra high voltage 
ejector 
elbow 
electrical metallic tubing 
epoxy (plastics) 
ethylene propylene 
dienemonomer (plastics) 
equal 
external static pressure 
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FBM 
F/C 
FDN 
Fe 
FF 
FLTR 
FM 
FS 
FSD 
FSL 
FSU 
ft 
ft/min 
ft/s 
 
g 
g/m2 
GA 
GALV 
GRD 
 
ha 
HC 
HDW 
HF 
HGR 
HORIZ 
hp 
HP 
hr 
HV 
HW 
HYD 
Hz 
 
ID 
ig 
igpm 
ig/s 
imp 
INV 
IP 

board foot (foot, board measure) 
flanged by compression 
foundation 
iron 
flat-face 
filter 
frequency modulation 
forged steel 
flat side down 
full surface level 
flat side up 
foot 
foot per minute 
foot per second 
 
gram 
grams per square metre 
gauge 
galvanized 
electrical ground 
 
hectare 
high chair 
hardware 
high frequency 
hanger 
horizontal 
horsepower 
high pressure 
hour 
high voltage 
hot water 
hydrant 
hertz 
 
inside diameter 
imperial gallons 
imperial gallons per minute 
imperial gallons per second 
imperial 
invert 
iron pipe 

kg 
km 
km/h 
kN 
kPa 
kV 
kVA 
kW 
kW/h 
 
L 
lb 
LIN 
LL 
lm 
LP 
Lpm 
Lps 
LR 
lx 
 
m 
mA 
MAX 
m3/d 
mg 
mg/L 
MH 
migd 
 
MIN 
MJ 
mm 
MPa  
m/s 
MTG 
MW 
 
N 
NIC 
NPT 
NTS 

kilogram 
kilometre 
kilometres per hour 
kilonewtons 
kilopascals 
kilovolt 
kilovolt ampere 
kilowatt 
kilowatt per hour 
 
litre 
pound 
linear 
liveload 
lumen 
low pressure 
litres per minute 
litres per second 
long radius 
illuminance 
 
metre 
milliamperes 
maximum 
cubic metres per day 
milligram 
milligrams per litre 
manhole 
million imperial gallons per 
day 
minimum 
megajoules 
millimetre 
megapascals  
metres per second 
mounting 
megawatt 
 
newton 
not-in-contract 
National pipe thread 
not-to-scale 
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oc 
OD 
 
Pa 
PE 
pH 
PI 
ppb 
ppm 
Pt 
PVC 
 
R 
RED 
RF 
REINF 
REQ 
RGE 
RO 
rpm 
RR 
RW 
R/W 
RWL 
 
SAN 
SCH 
SPEC 
sq 
sq.m. 
SR 

on-centre 
outside diameter 
 
pascal 
polyethylene 
hydrogen-ion concentration 
point-of-intersection 
parts per billion 
parts per million 
platinum  
polyvinyl chloride (plastics) 
 
radius  
reducer or reducing 
raised-face 
reinforce(d) 
required 
range 
rough opening 
revolutions per minute 
railroad 
raw water 
right-of-way 
rainwater leader 
 
sanitary (sewer) 
schedule 
specification 
square 
square meter 
short radius 
 

STA 
STD 
SW 
 
TDH 
TLLD 
TWP 
TYP 
 
UGRD 
UHF 
US 
UV 
 
V 
VCT 
VERT 
VHF 
 
W 
WCB 
WOG 
 
yd 
 
 
°C 
°F 
Φm 
 

station 
standard 
switch 
 
total differential head 
total load  
township 
typical 
 
underground 
ultra high frequency 
American 
ultraviolet 
 
volt 
vitrified clay tile 
vertical 
very high frequency 
 
watt 
water curb box 
water, oil and gas 
 
yard  
 
 
degree Celsius 
degree Fahrenheit 
micrometre 
 

 
2.0 PRODUCTS 
 
 .1 Not used. 
 
3.0 EXECUTION 
 
 .1 Not used. 
 
 
END OF DOCUMENT 
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1.0 GENERAL 
 
1.1 Latest Editions 
 

.1 All references to specifications, standards, or methods of technical associations 
refer to the latest adopted revision, including all amendments, in effect on the 
date of submission of bids, except where a date or issue is specifically noted. 

 
1.2 Abbreviations 
 

AASHTO American Association of State Highway and Transportation Officials 
  ACI American Concrete Institute 
  AFBMA Antifriction Bearing Manufacturers Association 
  AGA American Gas Association 
  AGMA American Gear Manufacturers Association 
  AISC American Institute of Steel Construction 
  AMCA Air Moving and Conditioning Association 
  ANSI American National Standards Institute 
  API American Petroleum Institute 
  ARI Air-Conditioning and Refrigeration Institute 
  ASCE American Society of Civil Engineers 

ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 
  ASME American Society of Mechanical Engineers 
  ASTM American Society for Testing and Materials 
  AWMAC Architectural Woodworkers Manufacturers Association of Canada 
  AWPA American Wood Preservers Association 
  AWS American Welding Society 
  AWWA American Water Works Association 
  CAN Canadian National Standard 
  CBM Certified Ballast Manufacturers 
  CBTIC Clay Brick and Tile Institute of Canada 
  CEC Canadian Electrical Code 
  CEMA Canadian Electrical Manufacturers Association 
  CGA Canadian Gas Association 
  CGRA Canadian Good Roads Association 
  CGSB Canadian General Standards Board 
  CISC Canadian Institute of Steel Construction 
  CITC Canadian Institute of Timber Construction 
  CLA Canadian Lumbermen Association 
  CMAA Crane Manufacturers Association of America 
  CMHC Canada Mortgage and Housing Corporation 
  CPCA Canadian Painting Contractors Association 
  CPCI Canadian Prestressed Concrete Institute 
  CRCA Canadian Roofing Contractors Association 
  CRSI Concrete Reinforcing Steel Institute 
  CSA Canadian Standards Association 
  CSSBI Canadian Sheet Steel Building Institute 
  CUA Canadian Underwriters Association 
  CWB Canadian Welding Bureau 
  CWC Canadian Wood Council 
  CSPI Corrugated Steel Pipe Institute 
  DIN Deutsches Institut Normung 
  EEI Edison Electric Institute 
  EIB Electrical Inspection Branch 
  EEMAC Electrical and Electronic Manufacturers of Canada 
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  FFPC Federal Fire Prevention Committee 
  FMEC Factory Manual Engineering Corporation 
  FM Factory Mutual Engineering Corporation 
  IAO Insurers' Advisory Organization 
  IBRM Institute of Boiler and Radiator Manufacturers 
  IEC International Electrotechnical Commission 
  IEE Institution of Electrical Engineers (U.K.) 
  IEEE Institute of Electrical and Electronics Engineers 
  IES Illuminating Engineering Society 
  IGMAC Insulated Glass Manufacturers Association of Canada 
  IPCEA Insulated Power Cable Engineers Association 
  ISA Instrument Society of America 
  ISO International Standardization Organization 
  LEMA Lighting Equipment Manufacturers Association 
  LTIC Laminated Timber Institute of Canada 
  MMA Millwork Manufacturers Association 

NACE National Association of Corrosion Engineers 
NAAMM National Association of Architectural Metal Manufacturers 

  NBC National Building Code of Canada 
  NEC National Electrical Code 
  NEMA National Electrical Manufacturers Association 
  NESC National Electric Safety Code 
  NFPA National Fire Protection Association 
  NLGA National Lumber Grade Authority 
  NWTI National Wood Tank Institute of the USA 
  OECI Overhead Electrical Crane Institute 
  PCA Portland Cement Association 
  PCI Prestressed Concrete Institute 
  RLM RLM Standards Institute 
  RTAC Road and Transportation Association of Canada 
  SAE Society of Automotive Engineers 
  SBI Steel Boilers Institute 
  SJI Steel Joist Institute 
  SSPC Steel Structures Painting Council 
  TTMAC Terrazzo, Tile and Marble Association of Canada 
  ULC Underwriters' Laboratories of Canada 
  USFG United States Federal Government 
  WCB Workers' Compensation Board 
 
1.3 Conformance 
 

.1 Conform to these standards, in whole or in part as specifically requested in 
Specifications. 

 
.2 If there is question as to whether any product or system is in conformance with 

applicable standards, Departmental Representative reserves the right to have 
such products or systems tested to prove or disprove conformance. 

 
.3 The cost for such testing will be born by Departmental Representative in the 

event of conformance with Contract Documents or by Contractor in the event of 
non-conformance. 

 
2.0 PRODUCTS 
 
 .1 Not used. 
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3.0 EXECUTION 
 
 .1 Not used. 
 
END OF SECTION 
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1.0 GENERAL 
 
1.1 Related Documents 
 

.1 Particular requirements for surveying, inspection, and testing to be carried out by 
local survey firm or testing laboratory designated by the Departmental 
Representative are specified under various Sections. 

 
1.2 Inspection and Testing of Work 
 
 .1 Work included:  From time to time during progress of the Work, the Departmental 

Representative may require that Quality Assurance Survey or Testing be performed 
to determine that materials and workmanship provided for the Work meet the 
specified requirements.  This Quality Assurance work is in addition to and does 
not replace the Contractor’s responsibility for Quality Control. 

 
 .2 Related Work Specified Elsewhere:  Requirements for testing may be described in 

various sections of these specifications.  Where no testing requirements are 
described, but the Departmental Representative decides that testing is required, the 
Departmental Representative may require testing to be performed under current 
pertinent standards for testing. 

 
1.3 Independent Quality Assurance 
 

.1 Departmental Representative will appoint, and reimburse Contractor for services of 
an Independent Land Survey Firm and an Independent Testing Laboratory or Agency 
to perform whatever Quality Assurance surveying, testing, and inspection is deemed 
necessary by the Departmental Representative to confirm the compliance of the 
Work within the Contract Documents. 

 
.1 Submit receipts and proof of payment to Departmental Representative for 

approval. 
.2 Payment will be made only for tests requested and approved by 

Departmental Representative, supported by proof of payment as described 
in Clause 1.3.1.1. 

 
 .2 Departmental Representative will not pay for or reimburse Contractor for any 

services related to surveying, inspection, or testing of the following: 
 

.1 Inspection and testing required by laws, ordinances, rules, regulations or 
orders of public authorities. 

.2 Inspection and testing performed exclusively for Contractor's convenience. 

.3 Additional tests specified in Clause 1.3.3. 
 

.3 Where tests or inspections by designated testing laboratory reveal work not in 
accordance with Contract requirements, the Contractor shall pay costs for additional 
tests or inspections as Departmental Representative may be required to verify 
acceptability of corrected work. 

 
.4 Where tests or inspections are called prematurely or the testing laboratory is delayed 

by the Contractor, the Contractor shall pay all additional costs incurred. 
 
1.4 Laboratories/Agencies 
 

 .1 Independent Survey and Inspection/Testing Agencies will be approved by the 
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Departmental Representative for the purpose of inspecting and/or testing portions of 
the Work.  Costs of such services will be recovered from the Quality Assurance 
Cash Allowance. 

 
 .2 The cost of transportation (including shipping charges) shall be borne by the 

Contractor and not recoverable from the engineering testing cash allowance for 
materials testing. 

 
 .3 The Contractor and Subcontractor mark-up for the engineering Quality Assurance 

Cash Allowance shall be included in the Contractor’s contract price.  The Contractor 
shall not be allowed to recover the costs of any tests or retests, which indicate the 
result does not exceed the minimum specified. 

 
 .4 The Contractor shall pay the full cost of all testing required for the approval of 

materials such as pipe, aggregates, and fittings.  The cost of such testing will not be 
recoverable from the Quality Assurance Cash Allowance. 

 
1.5 Contractor Responsibility for Quality Control 
 

 .1 It is the Contractor’s responsibility to carry out whatever quality control surveys, 
inspections, and testing is required to ensure that the Work is in conformance with 
the Contract Documents and its associated costs. 

 
 .2 The Contractor cannot rely on the surveys, inspection, or testing that will be carried 

out by the Independent Survey Firm or Independent Testing Agency for quality 
assurance by the Departmental Representative; the intention of this surveying and 
testing is for determination by the Departmental Representative of satisfactorily 
completed work for Progress Payment. 

 
 .3 All costs required to ensure quality control shall be borne by the Contractor. 

 
1.6 Access to Work and Plant 
 

 .1 Allow the Survey and Inspection/  Testing Agencies access to all portions of Work on 
site and manufacturing and fabrication plants, as may be necessary to carry out their 
work.  Cooperate to provide reasonable facilities for such access. 

 
1.7 Procedures for Inspection and Testing 
 

 .1 If Work is designated for special tests, inspections, or approvals in the Contract 
Documents, or by the Departmental Representative’s instructions or the laws or 
ordinances of the Place of the Work, give the Independent Testing Agency and 
Departmental Representative timely notice requesting inspection.  Inspection by the 
Independent Testing Agency will be made promptly.  Arrange for inspections by 
other authorities and give the Departmental Representative timely notice of the date 
and time. 

 
 .2 Submit necessary samples and/ or materials required for testing, as specifically 

requested in the Specifications.  Submit with reasonable promptness and in an 
orderly sequence, so as to cause no delay in Work. 

 
 .3 Provide workers and facilities to obtain and handle samples and/or materials on-site. 

Provide sufficient space to facilitate the storage and curing of test samples. 
 
 .4 If defects are revealed during survey, inspection and/ or testing, the appointed 



Parks Canada   Section 01 45 10 
Elk Island National Park   QUALITY ASSURANCE 
Fencing Project (Phase 1)   CONTROL 
Project No. R.075709.001  Page 3 of 3 
 

14 SPC-EINPF-150624-01 45 10-60428126.doc 

agency will request additional survey, inspection and/ or testing to ascertain full 
degree of defects.  Correct defects and irregularities as advised by the Departmental 
Representative.  Pay costs for retesting, re-surveying, and re-inspection. 

 
 .5 The Contractor shall correct defects and irregularities and pay all costs for all 

additional testing and surveying. 
 
1.8 Covered Work 
 

 .1 If the Contractor covers or permits to be covered work that has been designated for 
inspections or approvals before they are made, uncover such work, have the 
inspections or tests satisfactorily completed, and make good such work. 

 
 .2 The Departmental Representative may order any part of the Work to be examined if 

such work is suspected to be not in accordance with the Contract Documents.  If, 
upon examination, such work is found not in accordance with the Contract 
Documents, correct such work and pay for cost of examination and correction.  If 
such work is found in accordance with the Contract Documents, the Departmental 
Representative shall pay the cost of examination and replacement. 

 
1.9 Rejected Work 
 

 .1 Defective work, whether the result of poor workmanship, use of defective products or 
damage through carelessness or other acts of omission of the Contractor, and 
whether incorporated in the work or not, which has been rejected by the 
Departmental Representative as failing to conform to the Contract Documents shall 
be removed promptly from the work and replaced or re-executed by the Contractor in 
accordance with the Contract Documents at the Contractor’s expense. 

 
 .2 Other work destroyed or damaged by such removals, replacement or re-execution 

shall be promptly made good at the Contractor’s expense. 
 
1.10 Reports 
 

 .1 Submit four (4) copies of inspection and test reports promptly to the Departmental 
Representative for all requested Quality Assurance Testing as requested by the 
Departmental Representative. 

1.11 Tests and Designs 
 

 .1 Furnish to the Departmental Representative test results and mix designs as 
specifically requested in the Specifications. 

 
 .2 The cost of test results and mix design shall be borne by the Contractor. 

 
2.0 PRODUCTS 
 

.1 Not used. 
 
3.0 EXECUTION 
 

.1 Not used. 
 
 
END OF SECTION 
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1.0 GENERAL 
 
1.1 Section Includes 
 
 .1 Temporary utilities. 
 
 .2 Construction facilities. 
 
 .3 Temporary controls. 
 
1.2 Access 
 

.1 Prior to closing lanes, commercial crossings, business or residential vehicular 
accesses, Contractor to provide alternate access. Contractor to obtain street 
closure permits prior to closing any street. 

 
.2 Maintain existing roads used for project site access for the duration of the 

Contract and make good any damage resulting from Contractor's use of these 
roads. 

 
.3 Clean roadways used by Contractor's equipment. 
 
.4 Do not obstruct hydrants, valve or control pit covers, valve boxes, curb stop 

boxes, fire or police call boxes, and all other utility controls, warning systems, 
and appurtenances. 

 
.5 Prior to final inspection, obtain and submit to Departmental Representative 

written signed releases from owners of all roads used for Site access, verifying 
that roads have been adequately restored and left in a satisfactory condition. 

 
.6 Trim loads of trucks hauling excavated material, cement, sand, stone, gravel, 

debris or other loose material before leaving the site, and ensure that the bodies 
of such vehicles are tight so that no spillage of loads occurs. 

 
1.3  Installation/Removal 
 

.1 Provide temporary utilities in order to execute the work expeditiously. 
 
.2 Make necessary applications to Authorities having jurisdiction, obtain required 

permits, and pay all fees and related charges. 
 
.3 Remove from site all such work after use. 
 
.4 Restore site to clean, sanitary condition. 

 
 
1.4  Storage Sheds 

 
.1 Provide adequate weathertight sheds with raised floors, for storage of materials, 

tools and equipment which are subject to damage by weather. 
 
.2 Maintain storage sheds in a neat, clean condition. 
 
.3 All storage sheds to be located within designated work zone within fenced area. 
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1.5  Sanitary Facilities 
 

.1 Provide sanitary facilities for work force in accordance with governing regulations 
and ordinances. 

 
.2 Post notices and take such precautions as required by local health authorities. 

Keep area and premises in sanitary condition. 
 
.3 Disinfect facilities frequently. 
 
.4 Remove contaminated soil and material and replace with fresh, clean material. 
 
.5 Dispose of sanitary wastes, in accordance with the applicable regulations, and 

subject to approval of Departmental Representative. 
 
.6 Provide all sanitary supplies required for use by the Contractor's work force and 

staff of Departmental Representative. 
 
.7 Prohibit the committing of nuisance.  Promptly discharge any employee violating 

such provision. 
 
.8 All sanitary facilities to be located within designated work zone within fenced 

area. 
 
1.6  Site Enclosures 
 
  .1 Hoarding 
 

.1 Provide barricades and covered walkways required by governing 
authorities for public rights-of-way. 

 
.2 Provide secure, rigid guard railings and barricades around deep 

excavations. 
 
.3 All work areas shall be completely fenced off at all times using temporary 

fencing.  Fencing shall be rigidly supported, steel grade with a minimum 
height of 1.8 m.  The Contractor shall maintain the fencing throughout 
the project duration. 

 
1.7  Power 
 

.1 Arrange, pay for and maintain temporary electrical power supply in accordance 
with governing regulations and ordinances. 

 
.2 Install temporary facilities for power, such as pole lines and underground cables, 

to approval of local power supply authority. 
 
.3 Locate temporary power at designated location, or at an acceptable location 

subject to approval of Departmental Representative. 
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1.8  Water Supply 
 

.1 Arrange for connection with appropriate utility company, pay for and maintain 
temporary water supply in accordance with governing regulations and 
ordinances. 

 
.2 Locate temporary water supply at a location acceptable to Departmental 

Representative. 
 
1.9  Maintenance and Public Utilities 
 

.1 Arrange work to avoid interruption of utilities serving the public.  Pay for damage. 
 
.2 Where interruption of public utilities is unavoidable, obtain prior approval for 

interruption from responsible authority. 
 
.3 As required by utility authority, establish and pay for temporary relocation of utility 

during construction. 
 
1.10  Materials to be Salvaged 
 

.1 Remove, clean, deliver, unload and neatly stockpile at the Departmental 
Representative yard materials which are specified or designated by the 
Departmental Representative to be salvaged. 

 
.2 Repair or replace at Contractor's expense salvaged materials damaged during 

removal, unloading or in transit. 
 
1.11  Equipment, Tool and Materials Storage 
 

.1 Provide and maintain, in a clean and orderly condition, lockable weatherproof 
sheds for storage of tools, equipment and materials. 

 
.2 Any equipment, tools, and materials must be stockpiled or situated within fenced 

work zone. 
 
1.12  Security 
 

.1 Provide and pay for responsible security personnel to guard the site and contents 
of the site after working hours and during holidays. 

 
1.13  Construction Cleaning 
 

.1 Maintain the work in tidy condition, free from the accumulation of waste products 
and debris, other than that caused by the Departmental Representative or other 
contractors. 

 
.2 Remove waste material and debris from the site and deposit in waste container 

at the end of each working day. 
 
.3 Clean interior areas prior to start of finish work, maintain areas free of dust and 

other contaminants during finishing operations. 
 
.4 Promptly clean up any spillage that occurs on site roads, access roads or public 

roads, or other areas where construction vehicles are travelling. 
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.5 If Contractor is negligent in maintaining cleanliness of roads, Departmental 

Representative will arrange for cleaning to be done at Contractor's expense. 
 
.6 Contractor shall not dump waste products, either personal or construction 

related, into trenches and backfill. 
 
.7 Contractor to supply, maintain and empty garbage bins along construction site. 
 
.8 Contractor is encouraged to enforce that recyclable materials be separated and 

disposed of properly. 
 

1.14  Open Excavations 
 

.1 All open excavations to be fenced off and/ or covered with steel plates. 
 
.2 Open excavations impeding on modified traffic flow must be backfilled 

immediately after utility repair or covered with a steel plate capable of supporting 
traffic loads, to ensure traffic flow is reinstated. 

 
1.15 Site Signs and Notices 
 

.1 Safety and Instruction Signs and Notices: 
 

.1 Signs and notices for safety and instruction shall be in both official 
languages.  Graphic symbols shall conform to CAN3-Z321-77. 

 
.2 Maintenance and Disposal of Site Signs: 

 
.1 Maintain approved signs and notices in good condition for duration of 

project, and dispose of off site on completion of project or earlier if 
directed by Departmental Representative. 

 
2.0  PRODUCTS  
 
  .1 Not used. 
 
3.0  EXECUTIONS 
 
  .1 Not used. 
 
 
END OF SECTION 
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1.0 GENERAL 
 
1.1 Requirements Included 
 

.1 Location, protection, removal, and replacement of existing structures and utility 
works. 

 
.2 Existing structures and utility works being all existing pipes, ducts, ditches, or 

other works forming a part of sewerage, drainage, water, telephone, electrical, 
gas, or other utility systems as well as sidewalks, curbs, poles, fences, buildings, 
and other man-made things that may be encountered during construction. 

 
2.0 COORDINATION 
 
2.1 Coordination 
 
 .1 Coordinate the protection of all utilities. 
 
3.0 WORKMANSHIP 
 
3.1 Location of Structures and Utility Works 
 

.1 Locate existing surface and underground structures that may affect the work or 
may be damaged during construction. 

 
.2 The existence, location and elevation of utilities and structures are not 

guaranteed.  Determine the existence, location and elevation of all sewer, water, 
and gas mains, services or lines, electric light, power, cable T.V. or telephone 
conduits, or other such structures or utilities.  Notify the appropriate company, 
department or persons on intention to carry out operations in the vicinity of any 
structure or utility, at least one week in advance of any such operations being 
carried out. 

 
In the case of sanitary, storm sewer and water lines: 
 
Parks Canada 
 
 
In the case of roads and transportation: 
 
Parks Canada 
 
 
In the case of telephone conduits or lines: 
 
Telus Communications 
 
 
In the case of electric power conduits or overhead power lines: 
 
ATCO Electric or Fortis 
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In the case of gas mains or lines: 
 
ATCO Gas 
 
 
In the case of Cable TV lines: 
 
Shaw Cable 
 
In particular, the Contractor is cautioned that all opening and closing of existing 
water main valves are to be carried by Parks Canada. 
 

.3 Provide the Departmental Representative with letters from the appropriate 
authority of the utility or utilities involved stating that the Contractor has made 
satisfactory arrangements with the utility organization for the location, protection 
and inspection of the utility involved. 

 
.4 On request from the Departmental Representative, excavate and uncover 

underground structures and utilities for the purpose of establishing line or grade 
for proposed installation of piping or other works. 

 
3.2 Protection of Structures and Utilities 
 

.1 Protect from damage.  In the event of damage resulting from the construction 
operation, repair to a condition which is at least the equivalent of that which 
existed prior to construction. 

 
3.3 Emergency Situations 
 

.1 In emergency situations resulting from the construction operation, where life or 
property are endangered, immediately take whatever action is possible to 
eliminate the danger and notify the appropriate authorities of the situation. 

 
3.4 Access Maintained 
 

.1 Maintain access for existing roadways, hydrants, valve or control pit covers, 
valve boxes, curb stop boxes, fire or police call boxes, and all other utility control, 
warning systems, and appurtenances thereof. 

 
3.5 Support of Structures and Utility Works 
 

.1 Protect existing structures and utilities against damage from settlement by means 
of supports or compaction of backfill as approved by the Departmental 
Representative.  Where necessary, supports shall remain in place following 
backfill of excavations. 

 
.2 Compact backfill which is placed under or adjacent to existing structures and 

utilities which have been undermined during excavation in a manner which will 
prevent damage of the structure or utility from settlement.  Backfill with approved 
crushed granular material less than 50 mm in diameter. 
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3.6 Drainage Facilities 
 

.1 Keep clear existing culverts, enclosed drains, flumes and ditches, and other 
drainage structures affected by the work.  When it is necessary to temporarily 
remove an existing drainage structure, provide suitable temporary ditches or 
other approved means of handling the drainage during construction. 

 
.2 Replace culverts and drain pipes at the time of backfilling to line and grade as 

directed by the Departmental Representative. 
 
 
END OF SECTION 
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1.0 GENERAL 
 
1.1 Requirements Included 
 

.1 Product quality, availability, storage, handling, protection, transportation. 
 
.2 Manufacturer's instructions. 
 
.3 Workmanship, co-ordination, protection of work in progress. 
 
.4 Quantities. 
 
.5 Ownership. 

 
1.2 Products and Materials 
 
 .1 Quality 
 

.1 Products, materials, equipment and articles (referred to as Products 
throughout the specifications) incorporated in the Work shall be new, not 
damaged or defective, and of the best quality (compatible with 
specifications) for the purpose intended.  If requested, furnish evidence 
as to type, source and quality of Products provided. 

 
 .2 Availability 
 

.1 Immediately upon signing Contract, review Product delivery 
requirements and anticipate foreseeable supply delays for any items.  If 
delays in supply of Products are foreseeable, notify the Departmental 
Representative of such, in order that substitutions or other remedial 
action may be authorized in ample time to prevent delay in performance 
of Work. 

 
.2 In the event of failure to notify the Departmental Representative at 

commencement of Work and should it subsequently appear that Work 
may be delayed for such reason, the Departmental Representative 
reserves the right to substitute more readily available products of similar 
character, at no increase in Contract Amount. 

 
 .3 Storage, Handling and Protection 
 

.1 Handle and store Products in a manner to prevent damage, adulteration, 
deterioration and soiling and in accordance with manufacturer's 
instructions when applicable. 

 
.2 Store packaged or bundled Products in original and undamaged 

condition with manufacturer's seals and labels intact.  Do not remove 
from packaging or bundling until required in the Work. 

 
.3 Store products subject to damage from weather in weatherproof 

enclosures. 
 
.4 Remove and replace damaged Products at own expense and to the 

satisfaction of the Departmental Representative. 
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.5 Contractor to identify location for stockpiles.  Stockpiles must be either 
located offsite in designated areas approved by Departmental 
Representative or stockpiled on site in a manner such that stockpile is 
fenced off from public traffic and while maintaining traffic flow under 
modified traffic restrictions as detailed in this contract. 

 
 .4 Transportation 
 

.1 Pay costs of transportation of Products required in the performance of 
Work. 

 
1.3 Manufacturer’s Instructions 
 

.1 Unless otherwise indicated in the specifications, install or erect Products in 
accordance with manufacturer's instructions. 

 
.2 Notify the Departmental Representative, in writing, of conflicts between the 

specifications and manufacturer's instructions, so that the Departmental 
Representative may establish the course of action. 

 
.3 Improperly installed or erected Products, shall be removed and re-installed at no 

increase in Contract Amount. 
 
1.4 Workmanship 
 
 .1 General 
 

.1 Execute work by workers experienced and skilled in the respective duties 
for which they are employed.  Notify Departmental Representative 
immediately if required Work is such as to make it impractical to produce 
required results. 

 
.2 Do not employ any unfit person or anyone unskilled in their required 

duties.  The Departmental Representative reserves the right to require 
the dismissal from the site, workers deemed incompetent, careless, 
insubordinate or otherwise objectionable. 

 
.3 Decisions as to the quality or fitness of workmanship in cases of dispute 

rest solely with the Departmental Representative, whose decision is final. 
 
 .2 Co-ordination 
 

.1 Ensure co-operation of workers in laying out Work.  Maintain efficient 
and continuous supervision. 

 
.2 Be responsible for co-ordination and placement of openings, sleeves and 

accessories. 
 
 .3 Protection of Work in Progress 
 

.1 Adequately protect Work completed or in progress.  Work damaged or 
defaced due to failure in providing such protection is to be removed and 
replaced, or repaired, as directed by the Departmental Representative, at 
no increase in Contract Amount. 
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1.5 Quantities 
 

.1 Schedules of ungulate fence and gate removal and installation indicating quantity 
and/or dimension, which are shown on the Drawings or in the specifications, are 
intended only to assist the Contractor in the quantity takeoff.  Quantities and 
dimensions shown therein are not guaranteed to be accurate and shall be 
checked by the Contractor prior to placing an order for such materials. 

 
.2 Claims for additional payment resulting from variations between quantities shown 

on the schedules and those actually installed will not be accepted. 
 

1.6 Ownership 
 

.1 All materials provided by the Contractor for execution of the work will vest in and 
become the property of the Departmental Representative upon delivery to the 
Site, but will remain in the custody and at the risk of the Contractor until Final 
Completion. 

 
2.0 PRODUCTS 
 
 .1 Not used. 
 
3.0 EXECUTION 
 
 .1 Not used. 
 
 
END OF SECTION 
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1.0 GENERAL 
 
1.1 Section Includes 
 

.1 Cleaning. 
 

.2 Project record documents. 
 

.3 Spare parts and maintenance materials. 
 
1.2 Related Sections 
 
 .1 General Conditions and Special Provisions. 
 

.2 Individual Specifications Sections: Specific requirements for operation and 
maintenance data. 

 
1.3 Progressive Cleaning 
 

.1 Maintain the Work in tidy condition, free from accumulation of waste products and 
debris, other than that caused by the Departmental Representative or other 
Contractors. 

 
.2 Make arrangements with and obtain permits from authorities having jurisdiction 

for off-site disposal of waste and debris. 
 

.3 Remove waste material and debris from the site at the end of each working day. 
 

.4 Clean interior areas prior to start of finish work, maintain areas free of dust and 
other contaminants during finishing operations. 

 
1.4 Final Cleaning 
 

.1 In accordance with the General Conditions and Special Provisions. 
 
.2 At the completion of the construction work, all areas on which work has been 

done shall be left in a neat and presentable condition. 
 
.3 All gutters and drainage ditches which have been blocked as a result of the work 

shall be repaired or restored to their original condition or better. 
 
.4 Dispose of all surplus excavated material, trees, brush, rock, boulders and pieces 

of concrete or masonry. 
 
.5 Rake clean surfaces of grounds. 
. 

1.5 Record Documents - Actual Site Conditions 
 

.1 Departmental Representative will provide one set of prints for record drawing 
purposes. 

 
.2 Maintain project record drawings current as work progresses and record neatly 

and accurately deviations from Contract Documents. 
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.3 Record the following information: 
 

.1 Field changes of dimension and detail. 

.2 Changes made by Change Order or Field Order. 
 

 .4 Identify each set of drawings as “Project Record Drawings” and date and sign 
each set. 

 
.5 Record changes in red.  Mark on one set of prints and at completion of project 

and prior to interim inspection, neatly transfer notations to second set and submit 
both sets to Departmental Representative. 

 
1.6 Spare Parts and Maintenance Materials 
 

.1 Spare parts and maintenance materials provided shall be new, not damaged or 
defective, and of the same quality and manufacture as Products provided in the 
Work.  If requested, furnish evidence as to type, source and quality of Products 
provided. 

 
.2 Defective Products will be rejected, regardless of previous inspections.  Replace 

products at own expense. 
 

.3 Store spare parts and maintenance materials in a manner to prevent damage, or 
deterioration. 

 
.4 Provide spare parts, special tools, maintenance and extra materials in quantities 

specified in individual specification sections. 
 
.5 Provide items of same manufacture and quality as items in the work. 

 
1.7 Inspection 
 

.1 Refer to the General Instructions for contractual requirements. 
 

.2 Accumulate all necessary data from subtrades and suppliers and present same in 
the specified format for the approval by the Departmental Representative. 

 
.3 Once the items of this section are completed and the Contractor has verified that 

the requirements of the Contract have been performed give five days’ notice to 
the Departmental Representative, in writing, of satisfactory completion of the 
work and request an Interim Inspection. 

 
.4 The Interim Inspection will be performed by the Departmental Representative.  A 

list of deficiencies and defects will be tabulated.  If in the opinion of the 
Departmental Representative, the list indicates the project is excessively 
incomplete, an Interim Certificate of Completion will not be issued.  Corrections 
shall be done expeditiously by the Contractor. 

 
.5 Once the Interim Certificate of Completion is issued and all deficiencies and 

defects have been corrected; request a Final Completion inspection, giving the 
Departmental Representative five days notice. 

 
.6 The Final Completion Inspection will be performed by the Departmental 

Representative.  If the deficiencies and defects from the Interim inspection are 
completely corrected, a Final Certificate of Completion will be issued. 
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.7 If the Contractor requests either an Interim or Final Completion Inspection when 

an Interim or Final Completion Certificate cannot be issued, the Contractor will 
pay expenses for additional visits by the Departmental Representative to re-
perform the inspection. 

 
 
2.0 PRODUCTS 
 
 .1 Not used. 
 
3.0 EXECUTION 
 
 .1 Not used. 
 
 
END OF SECTION 
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1.0 GENERAL 
 
1.1 Definitions 
 

.1 Clearing: 
 

.1 Clearing the areas within the limits of construction shall consist of cutting 
and disposing of trees, brush vegetative growth and logs above the ground 
surface. 
 

.2 Clearing limits along the existing fence line shall be within +/- 0.5 m on 
either side of the existing fence as indicated on the Drawings.  
 

.3 Clearing limits along the existing fence line at north side of West Gate and 
at west and east sides of the North Gate shall be 6.0 m wide on either side 
of the existing fence as indicated on the Drawings.  

 
.2 Grubbing: 

 
.1 Grubbing shall not be required except where changes in ground contour 

require removal of stumps to properly grade the fence line. Grubbing shall 
consist of removal or close cut stumps within the clearing limits with 
minimum disturbance to the terrain outside the fence line. 

 
1.2 Regulatory Requirements 
 

.1 Obtain necessary permits from Authorities Having Jurisdiction and adhere to 
Provincial, Federal and local bylaws regarding disposal of merchantable timber in the 
area.  

 
1.3 Protection 
 

.1 Prevent damage to the fence, trees, landscape, natural features, bench marks, 
existing buildings, utility lines, site appurtenances, water courses and root systems of 
trees which are to remain.  All damage incurred shall be repaired by the Contractor 
at their expense. 

 
.2 Apply tree paint approved by Departmental Representative, to cuts or scars suffered 

by vegetation designated to remain. 
 
1.4 Measurement for Payment 
 

.1 Clearing and grubbing includes the supply of all labour, material, and equipment for 
clearing and grubbing all materials within the areas identified on the drawings or as 
required. 

Work Includes: 

.1 Clearing and grubbing along the existing fence line. 

.2 Clearing and grubbing on the north side of West Gate and at west and 
east sides of North Gate. 

.3 Disposal of cleared and grubbed material. 

.4 All incidental work for which payment is not specified elsewhere. 

.2 Measurement: 
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.1 Clearing and grubbing will be measured in sq.m. 

.3 Payment: 

.1 Payment for clearing and grubbing is unit rate per sq.m.  
 

.2 No payment will be made for clearing and grubbing of temporary roads, 
equipment areas, or working areas as required by the Contractor for their 
own use. 

2.0 PRODUCTS 
 

.1 Supply all labour, materials and equipment required for clearing and grubbing. 
 
3.0 EXECUTION 
 

.1 Undertake clearing and grubbing as required to complete the work. Coordinate 
extent of clearing and grubbing with Departmental Representative. 

 
 .2 All cut trees from clearing along fence line (+/- 0.5 m on either side) could be 

disposed of in adjacent bush providing that they are cut in 1.2 m length, dispersed in 
existing bush and in contact with the ground in a manner satisfactory to 
Departmental Representative.  

 
 .3 Clearing along the existing fence at north side of West Gate and west and east sides 

of North Gate (6.0 m wide on either side) shall be executed using mechanical tree 
mulcher. Mulch shall be salvaged and distributed as directed by Departmental 
Representative. On site burning is not permitted.  
 

.4 Where the Contractor fails to observe clearing and grubbing restrictions and 
limitations, and causes damage to property beyond areas as indicated on the 
Drawings or as designated by Departmental Representative, such damages shall be 
the Contractor’s liability and shall be corrected immediately at the Contractor’s 
expense. 

 
 
END OF SECTION 
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1.0 GENERAL 
 
1.1  Description 
 

.1 The work covered by this specification shall consist of removal, disposal and 
installation of wire fencing , vehicle gates and pedestrian gates and shall conform to 
the approved Construction Drawings, most recent CSA standards and 
manufacturer’s directions. 

 
1.2  Measurement for Payment 
 

.1 Ungulate fencing shall be measured by the lineal metre complete in place including 
the length across installed gates measured by the Departmental Representative in 
the field. Payment will be made at the unit price bid per lineal metre and shall be full 
compensation for work including all labour, material (wire, line, corner and brace 
posts, fabric fasteners, hardware, etc.), equipment necessary to complete the work, 
and all incidental work for which payment is not specified elsewhere. 

 
.2 The installation of metal gates shall be measured for payment by the unit including 

installation of gate posts, braces and all incidental work necessary to complete the 
work. 

 
.3 Construction of pedestrian access gates shall be measured for payment by the unit 

including all labour, material, and all incidental work necessary to complete the work. 
 
.4 The unit of measure for fence removal shall be per lineal meter. The quantity paid 

shall be the number of lineal meters measured in place. Payment at the Contract 
price bid per lineal meter shall be full compensation for removal, piling, placing and 
hauling/ disposal of the materials, post hole filling, and for all equipment, tools, 
labour, and incidentals necessary to complete the work. 

 
.5 Clearing fence line: the removal of trees, brush or other obstacles will be measured 

and paid for in accordance with Section 31 11 00 – Clearing and Grubbing.  
 
2.0 PRODUCTS 
 
2.1 Pressure Treated Wood Posts and Braces 
 
 .1 Pressure treated timber and lumber shall be #1 construction grade Spruce, Western 

Pine or Douglas Fir dressed and conforming to CSA Standards. Knots that are 
sound, well spaced, smoothly trimmed and which will not impair the strength of the 
posts or braces will be permitted, providing they do not exceed 38 mm in diameter 
on any face. Posts shall be naturally round and shall have all bark peeled or 
otherwise removed. Allowable taper from end to end of posts shall not exceed 38 
mm in diameter. 

   
 .2 Posts and braces shall be treated by pressure methods with alkaline copper 

quaternary (ACQ) or a chromated copper arsenate (CCA).  
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.3 Posts and braces for the wire fence shall be minimum 150 mm diameter, 4267 mm 
and 3375 mm length and shall be spaced every 4877 mm. Corner posts should be 
200 mm diameter and 4267 mm length as indicated on the approved Construction 
Drawings. 

 
2.2 Woven Wire Fence 
 
 .1 Woven wire galvanized fabric shall conform to CSA Standards. 
 
 .2 Each roll delivered to the job site shall be legibly marked showing the length, name 

or mark and address of the Manufacturer. 
 
 .3 All wire of a specified class for use on this project shall be of identical design unless 

otherwise specified by the Departmental Representative. 
 
 .4 The knotted joint woven wire shall be minimum 3.5 mm diameter (number 12 

gauge), galvanized. The woven wire shall comprise of 20 horizontal wires, 
assembled with vertical stay wires 152 mm apart to a height of 2438 mm. Each roll 
shall be 100 m long. 

 
2.3 Fasteners 
  
 .1 Fittings and hardware: to CAN/CGSB-138.2, cast aluminum alloy, galvanized steel , 

or ductile cast iron, or as per manufacturer’s directions. 
 
2.4 Gates 
  
 .1 Rail prefabricated metal gate shall be made of 48 mm diameter tubing (14 gauge) 

spaced 184 mm vertically and 4877 mm wide and has to be sufficient to match the 
requirements as indicated on the approved Construction Drawings. 

 
2.5 Boundary Signs 
 
 .1 Park boundary signs identify the perimeter of a national park and shall consist of the 

Park Canada signature, a text message and the Parks Canada identifier 
(combination of beaver symbol and the “Canada” wordmark). Refer to the approved 
Construction Drawings. 

  
 .2 Parks Canada signature shall be standard, pre-fabricated; text message – standard, 

prefabricated, black colour; Parks Canada identifier – standard, pre-fabricated, black 
colour; border – black colour; panel background – boundary marker yellow. 
Signature typeface shall be Helvetica Neue 75 ©. Substitutions with any other font 
are not acceptable. 

 
2.6 Pedestrian Gate 
 
 .1  Pedestrian gate shall be constructed using 38 mm x 140 mm and 38 mm x 87 mm 

alkaline copper quaternary (ACQ) pressure treated timber.  
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3.0 EXECUTION 
 
3.1 Woven Wire Fencing Installation 
 
 .1 Fencing shall be constructed in accordance with the approved Construction 

Drawings by Department Representative at the locations as designated on the 
approved Construction Drawings. 

 
 .2 All trees, brush, existing fence and other obstacles which interfere with the 

construction of the fence shall be removed prior to commencing fence construction. 
Remove existing fence where indicated on the drawings and clear +/- 0.5 m on either 
side of the existing fence for new wire fence installation. 

   
 .3 Grubbing is not required except where short and abrupt changes in ground contour 

require removal of stumps to properly grade the fence line. Remove or close cut 
stumps within the clearing limits. Perform clearing and grading (levelling) with 
minimum disturbance to the terrain outside the fence line. 

 
 .4 Opening for gates shall be provided at locations indicated on the approved 

Construction Drawings. 
 
 .5 Install corner post assembly where fence alignment changes 10 degree or more. 
 
 .6 Bracing is required at all corners, ends, and gates. End bracing is required where the 

fence ends on each side of a gate opening. When the fence is more than 200 m 
between corner posts, install braced-line post assemblies every 200 m (on straight) 
and 100 m (on curves) in the fence line.  

 
 .7 Over uneven terrain, additional bracing may be required between corner, end, and 

brace posts.  
 
 .8 Maximum spacing of line posts should be 4877 mm on centre.  
 
 .9 The posts shall be driven into the soil with power equipment (hand raised/ dropped 

weighted driver, machine driven ram with a friction, pneumatic or hydraulic drive) to 
the required depth of 1679 mm. Driven posts are installed small diameter end down 
and perpendicular to the soil surface.  

 
 .10 Place the wire on the Elk Island National Park side of the line post. Ensure the wire is 

flush with the ground and there are no gaps due to terrain irregularities. Install and 
stretch the wire in sections running from one corner or brace post assembly to the 
next. Wires shall be parallel to the ground on uneven terrain. 

.11 All fence wire shall be pulled with hand stretchers, or tensioning apparatus capable 
of adjustment. 

.12 Use galvanized staples or the wire clips to attach wire to posts. Minimum staple size 
shall be 40 mm. Staples should be driven obliquely at a slight downward angle, allow 
3 mm play for the wire to slide through the staple. 

.13 Do not tighten the fence staples or wire in order to achieve a uniform tension on the 
wires when strengthening the fence. At the end brace wrap free end of each line wire 
around the end post and wrap on itself, do not depend only on staples to hold the 
fence wire tension. 

.14 Fasten wire to line posts starting at the end farthest from the stretcher. 
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.15  The knotted joint woven wire shall be joined by using a wrap - splice, which is 
required at each horizontal wire (20 joints). Leave 150 mm of line wire beyond the 
end stay. Lay together the end stay wires of each of the two sections to be spliced, 
then wrap the free ends tightly around the line wire with pliers or splicing tool. The 
line wire ends shall be twisted a minimum of four wraps around the corresponding 
wire and trimmed. The end of each wire should be bent perpendicular to the 
horizontal wire.  

.16 The Departmental Representative will not be responsible for access to certain areas 
in wet conditions and the Contractor may need to wait until late Fall to complete 
fence installation. For construction in wet conditions, fence and posts shall be 
installed at the bottom of water body.  

 
3.2. Gate Installation 
 
 .1 Gates should be installed where indicated on the approved Construction Drawings 

and as per detail drawing. 
 
 .2 Level ground between gate posts and set gate bottom approximately 300 mm above 

ground surface. 
 
3.3 Boundary Sign 
  
 .1  Boundary signs shall be installed every 100 m and as indicated on the approved 

Construction Drawings and as per the detail drawing. 
 
3.4 Pedestrian Gate 
 
 .1 Pedestrian gates shall be constructed at the location indicated on the approved 

Construction Drawings and as per the detail drawing. 
 
3.5 Remove and Dispose of Existing Fences and Gates 
 
 .1  Where removal and disposal of existing fences and gates is specified, the Contractor 

shall completely remove the fence and gate, and at their own expense, dispose of all 
materials at locations acceptable to the Department Representative.  

 
 .2 Direct hydraulic uplift or lever with a small arc on the post arm shall be utilized to 

remove existing posts. In all cases when removing posts, safety goggles and gloves 
should be used. Use caution as significant forces are involved. Posts may suddenly 
release and move towards the operator. The Contractor will not be allowed to 
abandon the bottom of the post in hole if it happens to brake. Some of the existing 
posts have been treated with creosote and must be disposed accordingly. 

 
 .3 All holes resulting from the removal of the existing fence posts shall be filled with 

sand or granular material.  
 
3.6 Touch Up 
 
 .1 Clean damaged surfaces with wire brush removing loose and cracked coatings. 

Apply two coats of organic zinc-rich paint to damaged areas.  Pre-treat damaged 
surfaces according to manufacturers' instructions for zinc-rich paint. 
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3.7 Cleaning 
 
 .1 Clean and trim areas disturbed by operations.  Dispose of surplus material as 

reviewed by Departmental Representative. 
 
END OF SECTION 


	02 SPC-EINPF-Certificate Page-60428126
	DIVISIONS 1 THROUGH 32

	03 SPC-EINPF-150623-00 01 10-TOC-60428126
	TABLE OF CONTENTS
	No. of Pages


	04 SPC-EINPF-150623-00 01 15-Drawings-60428126
	Drawing No.  Title

	05 SPC-EINPF-150623-01 10 00-60428126
	.1 The Contractor shall assume full responsibility for safeguarding all existing and relocated utility installations during the progress of the Work. While the Departmental Representative has made every effort to collect and present details concerning...
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	1.0  GENERAL
	1.1  Departmental Representative to Administer
	.1 Departmental Representative will schedule and administer preconstruction meeting and progress meetings as required.
	.2 Departmental Representative will:
	 Prepare agenda for meetings.
	 Make arrangements for meeting locations.
	 Preside at meetings.
	 Record meeting minutes, identifying significant proceedings and decisions, and noting action by the parties.
	 Reproduce and distribute copies of the minutes to participants and affected parties not in attendance.
	.3 Contractor's superintendent, and senior representatives of major Subcontractors, to attend all meetings.
	.4 Representatives of Contractor, Subcontractor and suppliers attending meetings shall be qualified and authorized to act on behalf of the party each represents.
	1.2  Preconstruction Meeting
	.1 Within 5 days after award of Contract, Departmental Representative will arrange a meeting of parties in contract to discuss and resolve administrative procedures and responsibilities.
	.2 Senior representatives of Departmental Representative and major Subcontractors will be in attendance.
	.3 Agenda to include the following:
	 Appointment of official representative of participants in the Work.
	 Schedule of Work and progress scheduling.
	 Requirements for temporary facilities.
	 Site security.
	 Contemplated changes, change procedures, approvals required, mark-up percentages permitted, time extensions, overtime, and administrative requirements.
	 Force account work procedures.
	 Record drawings.
	 Acceptance, and warranties.
	 Monthly progress claims, administrative procedures, photographs and holdbacks.
	 Insurances.
	 Safety Program.
	1.3  Progress Meetings
	.1 Progress meetings will be held at least once a month, up to and including start-up and commissioning.
	.2 Contractor, major Subcontractors involved in Work, and Departmental Representative are to be in attendance.
	.3 Agenda to include the following:
	 Review and approval of minutes of previous meeting.
	 Review of Work progress since previous meeting.
	 Field observations, problems, conflicts.
	 Problems which impede construction schedule.
	 Review of off-site fabrication delivery schedules.
	 Corrective measures and procedures to regain projected schedule.
	 Revisions to construction schedule.
	 Progress, schedule, during succeeding work period.
	 Review submittal schedules: expedite as required.
	 Maintenance of quality standards.
	 Review of pending and proposed changes for effect on construction schedule and on completion date.
	 Safety issues.
	 Environmental Issues (including, but not limited to a summary of locations where temporary erosion and sedimentation control measures are in place and success of measures.
	 Issues.
	 Other business.
	2.0  PRODUCTS
	.1 Not used.
	3.0  EXECUTION
	.1 Not used.
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	.1 Clearing and grubbing includes the supply of all labour, material, and equipment for clearing and grubbing all materials within the areas identified on the drawings or as required.
	Work Includes:
	.1 Clearing and grubbing along the existing fence line.
	.2 Clearing and grubbing on the north side of West Gate and at west and east sides of North Gate.
	.3 Disposal of cleared and grubbed material.
	.4 All incidental work for which payment is not specified elsewhere.
	.2 Measurement:
	.1 Clearing and grubbing will be measured in sq.m.

	.3 Payment:
	.1 Payment for clearing and grubbing is unit rate per sq.m.
	.2 No payment will be made for clearing and grubbing of temporary roads, equipment areas, or working areas as required by the Contractor for their own use.
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