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PART 1 - GENERAL

1.1 RELATED REQUIREMENTS

A

2

Section 09 54 99 — Linear metal ceilings

Annex A — Building Orientation guide.

1.2 REFERENCES

A

CSA International
A CSA S350-M1980(R2003), Code of Practice for Safety in Demolition of Structures.

1.3 ACTION AND INFORMATIONAL SUBMITTALS

A

Submit in accordance with Section 013300 - Submittal Procedures and 017421 -
Construction/Renovation/Demolition (CRD) Waste Management Disposal.

Submit demolition drawings:

A1 Submit for review and approval by Departmental Representative shoring and
underpinning drawings stamped and signed by professional engineer registered or
licensed in the Province of Quebec, showing proposed method.

Before commencing work on site, submit detailed plan for waste reduction in accordance with
section 01 74 21 - Construction/Renovation/Demolition (CRD) Waste Management Disposal
where the following information is included:

A Nature and anticipated quantities of material to recuperated, to be reused, to be recycled
and to be landfilled, indicated in percentage.

2 Schedule of selective demolition work.

.3 Anticipated frequency of waste pick-up.

4 Name and addresses of trucking companies for sorting and waste disposal.

1.4 SITE CONDITIONS

A

2

Review "Designated Substance Report" and take precautions to protect environment.

If material resembling spray or trowel-applied asbestos or other designated substance [listed as
hazardous] be encountered, stop work, take preventative measures, and notify Departmental
Representative immediately.

A1 Proceed only after receipt of written instructions have been received from Departmental.

Notify Departmental Representative before disrupting building access or services. Refer to
Building Orientation Guide (Annexed).

PART 2 - PRODUCTS

21 NOT USED

A

Not used.
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PART 3 — EXECUTION

3.1 EXAMINATION

A Inspect site with Departmental Representative and verify extent and location of items designated
for removal, disposal, alternative disposal, recycling, salvage and items to remain.

2 Locate and protect utilities. Preserve active utilities traversing site in operating condition.

3 Notify and obtain approval of utility companies before starting demolition.

4 Disconnect, cap, plug or divert, as required, existing public utilities within the property where they

interfere with the execution of the work, in conformity with the requirements of the authorities
having jurisdiction. Mark the location of these and previously capped or plugged services on the
site and indicate location (horizontal and vertical) on the record drawings. Support, shore up and
maintain pipes and conduits encountered.

A Immediately notify Departmental Representative and utility company concerned in case
of damage to any utility or service, designated to remain in place.
2 Immediately notify the Departmental Representative should uncharted utility or service be

encountered, and await instruction in writing regarding remedial action.

3.2 PREPARATION

A Protection of In-Place Conditions:
A Prevent movement, settlement, or damage to adjacent structures, utilities, and parts of
building to remain in place. Provide bracing and shoring required.
2 Keep noise, dust, and inconvenience to occupants to minimum.
3 Protect building systems, services and equipment.
A4 Provide temporary dust screens, covers, railings, supports and other protection as
required.
5 Do Work in accordance with Section 01 35 29.06 - Health and Safety Requirements.
2 Demolition/Removal:
A Remove items as indicated.
2 Remove parts of existing [building] to permit new construction.
3 Trim edges of partially demolished building elements to tolerances as defined by

Departmental Representative to suit future use.

3.3 CLEANING

A1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
A1 Leave Work area clean at end of each day.

2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in
accordance with Section 01 74 11 - Cleaning.

3 Refer to demolition drawings and specifications for items to be salvaged for reuse.

A4 Waste Management: separate waste materials for recycling in accordance with Section 01 74 21
- Construction/Demolition Waste Management and Disposal.
A Remove recycling containers and bins from site and dispose of materials at appropriate

facility.

END OF SECTION




