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1.1 DESCRIPTION OF  

WORK                  

 

 

.1  The work under this contract involves the 

supply of all labour, materials and equipment 

required to modify the existing wharf 

structure as detailed on the plans and in this 

specification. 

 

.2  The work includes but is not limited to: 

 .1 Site work including mobilization, 

demobilization, removal and disposal of the 

existing Denso pile wrap system, cleaning and 

installing a protective wrap and sacrificial 

anodes on the steel pipe piles. In addition, 

the work includes the cleaning of a portion of 

the existing steel sheet pile (S.S.P.) sea 

wall, local repair of damaged prime coating on 

the S.S.P. wall, the application of a new 

protective coating on the S.S.P wall, and the 

installation of sacrificial anodes on the 

S.S.P. wall. The work on the S.S.P. wall is 

limited to both sides of the 1994 Ancelor 

Mittal AZ36 steel sheet pile wall only. 

  

.3  Site of Work is at: Saint John Ferry Terminal 

Wharf Structure, Saint John, NB.  

 

 

1.2 FAMILIARIZATION  

WITH SITE             

 

 

.1  Before submitting a bid, it is recommended 

that bidders visit the site to review and 

verify the form, nature and extent of the work, 

materials needed, the means of access and the 

temporary facilities required to perform the 

work. A single site visit will be scheduled 

during the tender phase. 

 

.2  Obtain prior permission from the Departmental 

Representative before carrying out such site 

inspection.  

 

1.3 CODES AND  

STANDARDS           

 

 

 

.1  Perform work in accordance with any code of 

provincial or local application, including 

all amendments up to bid closing date, 

provided that in any case of conflict or 
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discrepancy, the more stringent requirement 

shall apply.  

 

.2  Materials and workmanship must meet or exceed 

requirements of specified standards, codes 

and referenced documents.  

 

1.4 INTERPRETATION  

OF DOCUMENTS          

 

 

.1  Division 01 sections take precedence over the 

technical specification sections in other 

Divisions of the Specification Manual.  

 

 

1.5 TERM ENGINEER    

 

 

.1  Unless specifically stated otherwise, the 

term Engineer where used in the Specifications 

and on the Drawings shall mean the 

Departmental Representative as defined in the 

General Conditions of the Contract.  

 

1.6 SETTING OUT  

WORK                 

 

 

.1  Assume full responsibility for and execute 

complete layout of work to locations, lines 

and elevations indicated.  

 

.2  Provide devices needed to lay out and 

construct work.  

 

.3  Supply such devices as straight edges and 

templates required to facilitate Departmental 

Representative's inspection of work.  

 

.4  Supply stakes and other survey markers 

required for laying out work.  

 

  

1.7 MEASUREMENT FOR  

PAYMENT               

 

 

.1  Notify Departmental Representative 

sufficiently in advance of operations to 

permit required measurements for payment. 

  

.2 Items included under “Measurement for 

payment” 

 

Item 1:  Mobilization and Demobilization: 

 Mobilization and demobilization shall 

constitute a lump sum for measurement 

purposes. 
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Item 2:  Removal of Existing Denso Wrap System: 

 The removal of the existing Denso wrap system 

on all steel pipe piles shall constitute a unit 

rate price per pile for measurement purposes. 

 

Item 3:  Cleaning of Steel Pipe Piles: 

 The cleaning of all piles shall constitute a 

unit rate price per pile for measurement 

purposes. 

 

Item 4:  Supply of Steel Pipe Pile Anodes: 

 Supply of sacrificial anodes shall constitute 

a unit rate price per anode for measurement 

purposes.  

 

Item 5:  Install of Steel Pipe Pile Anodes: 

     The installation of sacrificial anodes shall 

constitute a unit rate price per anode for 

measurement purposes.  

 

Item 6:  Supply of Pile Wrap/Jacket: 

     The supply of protective pipe pile wrap/jacket 

shall constitute a unit rate price per linear 

meter of pile for measurement purposes.  

 

Item 7:  Supply of Heavy Duty Pile Wrap/Jacket: 

     The supply of protective pipe pile wrap/jacket 

shall constitute a unit rate price per linear 

meter of pile for measurement purposes.  

 

Item 8:  Install of Pile Wrap/Jacket: 

     The installation of protective pipe pile 

wrap/jacket shall constitute a unit rate price 

per linear meter of pile for measurement 

purposes. 

  

Item 9:  Install of Heavy Duty Pile Wrap/Jacket: 

     The installation of heavy duty protective pipe 

pile wrap/jacket shall constitute a unit rate 

price per linear meter of pile for measurement 

purposes. 

 

 



    

Saint John Ferry Terminal GENERAL 01 10 10 

Cathodic Protection System INSTRUCTIONS                      Page 4 

Saint John, NB                              Aug.2015 

R.064887.001                                                   

 

 

 

Item 10:  Cleaning of Steel Sheet Pile Wall: 

 The cleaning of the S.S.P. shall constitute a 

unit rate price per square meter for 

measurement purposes. 

 

Item 11:  Supply and Install of Prime Coating: 

 Supply and installation of the steel sheet 

pile wall prime coating shall constitute a 

unit rate price per square meter for 

measurement purposes.  

 

Item 12:  Supply and Install of Protective Coating: 

 Supply and installation of the steel sheet 

pile wall protective coating shall constitute 

a unit rate price per square meter for 

measurement purposes.  

 

Item 13:  Supply of Sheet Pile Wall Anodes: 

 Supply of sacrificial anodes shall constitute 

a unit rate price per anode for measurement 

purposes.  

 

Item 14:  Installation of Sheet Pile Wall Anodes: 

     The installation of sacrificial anodes on the 

steel sheet pile wall shall constitute a unit 

rate price per anode for measurement purposes. 

 

  

1.8 DOCUMENTS  

REQUIRED             

 

 

.1  Maintain at job site, one copy each of the 

following:  

.1  Contract Drawings  

.2  Specifications  

.3  Addenda  

.4  Reviewed Shop Drawings  

.5  List of outstanding shop drawings  

.6  Change Orders  

.7  Other modifications to Contract  

.8  Field Test Reports  

.9  Copy of Approved Work Schedule  

.10  Health and Safety Plan and other safety 

related documents  

.11  Other documents as stipulated elsewhere 

in the Contract Documents.  
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1.9 PERMITS       

 

 

.1  In accordance with the General Conditions, 

obtain and pay for building permits, 

certificates, licenses and other permits as 

required by municipal, provincial and federal 

authorities.  

 

.2  Provide appropriate notifications of project 

to municipal and provincial inspection 

authorities.  

 

.3  Obtain compliance certificates as prescribed 

by legislative and regulatory provisions of 

municipal, provincial and federal authorities 

as applicable to the performance of work.  

 

.4  Submit to Departmental Representative, copy 

of application forms and approval documents 

received from above referenced authorities. 

  

1.10 ALTERATIONS,  

ADDITIONS OR  

REPAIRS TO EXISTING  

STRUCTURE             

 

 

.1  Execute work with least possible interference 

or disturbance to Ferry Terminal operations 

and normal use of premises. Arrange with 

Departmental Representative to facilitate 

execution of work.  

 

.2  Where security has been reduced by work of 

Contract, provide temporary means to maintain 

security.  

  

.3  Provide barriers and warning signs in 

locations where work is adjacent to areas 

which will be operative during such work. 

  

   

1.11 CUTTING,  

FITTING AND  

PATCHING             

 

.1  Ensure that cutting, fitting and patching 

required by all trades to make work fit 

properly are included in total bid price 

submitted for the work.  

 

  

  

1.12 EXISTING  

SERVICES              

.1  Where work involves breaking into or 

connecting to existing services, carry out 
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work at times directed by governing 

authorities, with minimum of disturbance to 

operations. 

 

.2  Before commencing work, establish location 

and extent of service lines in area of work and 

notify Departmental Representative of 

findings.  

 

.3  Submit schedule to and obtain approval from 

Departmental Representative for any shut-down 

or closure of active service or facility. This 

includes disconnection of electrical power. 

Adhere to approved schedule and provide notice 

to affected parties.  

 

.4  Provide temporary services when directed by 

Departmental Representative to maintain 

critical systems.  

 

.5  Where unknown services are encountered, 

immediately advise Departmental 

Representative and confirm findings in 

writing.  

 

.6  Protect, relocate or maintain existing active 

services as required. When inactive services 

are encountered, cap off in manner approved by 

authorities having jurisdiction over service. 

Record locations of maintained, re-routed and 

abandoned service lines. 

 

 

1.13 SCHEDULING OF 

PAYMENT             

 

 

.1  Available funding for fiscal year 2015/2016 

and payment is $1,130,000. Contractor to 

complete work to reach this sum and be paid for 

this fiscal year as this amount. The remaining 

funds are available in fiscal year 2016/2017.  

 

.2  Fiscal year starts on April 01 and ends on 

March 31.  
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1.1 SUBMITTALS     

 

 

.1  Upon acceptance of bid and prior to 

commencement of work, submit to Departmental 

Representative the following work management 

documents:  

.1  Work Schedule as specified herein.  

.2  Waste Management Plan specified in 

section 01 74 21. 

.3  Environmental Plan specified in section 

01 35 44.  

.4  Health and Safety Plan specified in 

section 01 35 29. 

 

1.2 WORK SCHEDULE  

 

 

.1  Upon acceptance of bid submit:  

.1  Work schedule within 7 calendar days of 

contract award.  

 

.2  Schedule to indicate all calendar dates from 

commencement to completion of all work within 

the time stated in the accepted bid.  

 

.3  Project to have 100% completion on or before 

March 31
st
, 2017. See General Instructions (01 

10 10) Section 1.13. 

 

.4  Provide sufficient details in schedule to 

clearly illustrate entire implementation 

plan, depicting efficient coordination of 

tasks and resources, to achieve completion of 

work on time and permit effective monitoring 

of work progress in relation to established 

milestones.  

 

.5  Work schedule content to include as a minimum 

the following:  

.1  Bar (GANTT) Charts, indicating all work 

activities, tasks and other project elements, 

their anticipated durations, planned dates 

for achieving key activities and major 

project milestones supported with;  

.2  Written narrative on key elements of 

work illustrated in bar chart, providing 

sufficient details to demonstrate a 

reasonable implementation plan for 

completion of project within designated time.  
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.3  Generally Bar Charts derived from 

commercially available computerized project 

management system are preferred but not 

mandatory.  

 

.6  Work schedule must take into consideration 

and reflect the work phasing, required 

sequence of work, special conditions and 

operational restrictions as specified below 

and indicated on drawings. 

 

.7  Schedule work in cooperation with the 

Departmental Representative. Incorporate 

within Work Schedule, items identified by 

Departmental Representative during review of 

schedule.  

 

.8  Completed schedule shall be approved by 

Departmental Representative. When approved, 

take necessary measures to complete work 

within scheduled time. Do not change schedule 

without Departmental Representative's 

approval.  

 

.9  Ensure that all sub trades and subcontractors 

are made aware of the work restraints and 

operational restrictions specified.  

 

.10  Schedule Updates:  

.1  Submit when requested by Departmental 

Representative.  

.2  Provide information and pertinent 

details explaining reasons for necessary 

changes to implementation plan.  

.3  Identify problem areas or anticipated 

delays which may have an impact on the 

schedule and proposed corrective measures to 

be taken.  

 

.11  Departmental Representative will make 

interim reviews and evaluate progress of work 

based on approved schedule. Frequency of such 

reviews will be as decided by Departmental 

Representative. Address and take corrective 

measures on items identified by reviews and 
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as directed by Departmental Representative. 

Update schedule accordingly.  

 

.12  In every instance, change or deviation from 

the Work Schedule, no matter how minimal the 

risk or impact on safety or inconvenience to 

tenant or public might appear, will be subject 

to prior review and approval by the 

Departmental Representative.  

 

1.3 PROJECT PHASING  

 

 

.1  Be aware that the Ferry Terminal must be kept 

operational for the full duration of work of 

this contract.  

 

1.4 OPERATIONAL  

RESTRICTIONS       

 

 

.1  The Contractor must recognize that Ferry 

Terminal users will be affected by 

implementation of this contract. The 

Contractor must perform the work with utmost 

regard to the safety and convenience of 

facility occupants and users. All work 

activities must be planned and scheduled with 

this in mind. The Contractor will not be 

permitted to disturb any portion of the 

structure without providing temporary 

facilities as necessary to ensure safe and 

direct passage through disturbed or otherwise 

affected areas.  

 

.2  Contractor to meet with the Departmental 

Representative on a weekly basis to identify 

intended work areas, activities and 

scheduling for the coming week.  

 

.3  Safety Signage:  

.1  Provide onsite, and erect as required 

during progress of work, proper signage, 

mounted on self-supporting stands, warning 

the public of construction activities 

progress and alerting need to exercise 

caution in the area.  

.2  Signage to be professionally printed and 

mounted on wooden backing, colored and to 

express messages as directed by the 

Departmental Representative.  

.3  Include costs for the supply and 
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installation of these signs in the bid price.  

 

.4  Stock pile materials on site in a location 

that does not affect the normal operation of 

the Ferry Terminal and is agreed upon by the 

departmental representative. 

 

.5  Dust and Dirt Control:  

.1 See sections 01 50 00 and 01 74 11 for dust 

control and cleaning requirements.  

.2  Effectively plan and implement dust 

control measures and cleaning activities as 

an integral part of all construction 

activities. Review all measures with the 

Departmental Representative before 

undertaking work, especially for major dust 

generating activities.  

.3  Do not allow demolition debris and 

construction waste to accumulate on site and 

contribute to the propagation of dust.  

.4  As work progresses, maintain 

construction areas in a tidy condition at all 

times.  

 

.6  The Ferry service sails twice daily at 8:00AM 

and 2:30 PM between the dates of June 19
th
 to 

October 12
th 
and December 1

st
 to December 31

st
. 

Between the dates of May 15
th
 and June 18

th
, the 

ferry service sails twice daily at 12:00 noon 

and 10:00PM. All remaining dates, the ferry 

service sails once daily at either 8:00 AM or 

9:00AM. The above noted schedule is subject 

to change without notice during the duration 

of this contract. Any changes to the above 

schedule will be accommodated by the 

contractor at no additional cost to the 

contract. If the ferry service sails more than 

twice daily, an extra for down time will be 

considered. On days when the ferry has two 

trips, the ferry will be in port for 

approximately 1 hour between trips.  

 

.7  The Ferry is moored at the Saint John ferry 

terminal overnight after the final crossing 

of the day. The final crossing of the day is 
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expected to arrive in Saint John between 

7:00PM and 8:30PM dependent on the time of 

year.  

 

.8  The contractor must cease work and vacate the 

work area 15 minutes prior to the Ferry 

service arriving in port. While the ship is 

moored, the contractor can complete work on 

the south side of the steel sheet pile wall 

only. The contractor must vacate the work area 

15 minutes prior to the Ferry service leaving 

port. After the ferry service has left port, 

the contractor regains access to the entire 

work site. 

 

.9  Upon approval by a Departmental 

Representative, the contractor may complete 

work while the ferry is in port. This would 

only be considered in situations when the 

engines of the ferry are shutdown (For 

example: Overnight or between crossings).  

 

 

1.5 PROJECT MEETINGS  

 

 

.1  Schedule and administer project meetings, 

held on a minimum monthly basis, for entire 

duration of work and more often when directed 

by Departmental Representative as deemed 

necessary due to progress of work or 

particular situation.  

 

.2  Prepare agenda for meetings.  

 

.3  Notify participants in writing 4 days in 

advance of meeting date.  

.1 Ensure attendances of all subcontractors.  

.2 Departmental Representatives will provide 

list of other attendees to be notified.  

 

.4  Hold meetings at project site or where 

approved by Departmental Representative.  

 

.5  Preside at meetings and record minutes.  

.1  Indicate significant proceedings and 

decisions. Identify action items by parties.  

.2  Distribute to participants by mail or by 
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facsimile within 2 calendar days after each 

meeting.  

.3  Make revisions as directed by 

Departmental Representative.  

.4  Departmental Representative will advise 

whether submission of minutes by Email is 

acceptable. Decision will be based on 

compatibility of software among 

participants.  

 

1.6   WORK  

COORDINATION          

 

 

.1  The General Contractor is responsible for 

coordinating the work of the various trades 

and predetermining where the work of such 

trades interfaces with each other.  

.1  Designate one person from own employ 

having overall responsibility to review 

contract documents and shop drawings, plan 

and manage such coordination.  

 

.2  No extra costs to the Contract will be 

considered by the Departmental 

Representative as a result of Contractor’s 

failure to effectively coordinate all 

portions of the Work.  Disputes between the 

various trades as a result of their not being 

informed of the areas and extent of interface 

work shall be the sole responsibility of the 

General Contractor to be resolved at own cost.  
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1.1 RELATED  

SECTIONS             

 

 

.1  Section 01 78 00 - Closeout Submittals.  

 

 

 

1.2 SUBMITTAL  

GENERAL REQUIREMENTS  

 

 

.1  Submit to Departmental Representative for 

review requested submittals specified in 

various sections of the specifications 

including shop drawings, samples, permits, 

compliance certificates, test reports, work 

management plans and other data required as 

part of the work.  

 

.2  Submit with reasonable promptness and in 

orderly sequence so as to allow for 

Departmental Representative's review and not 

cause delay in Work. Failure to submit in 

ample time will not be considered sufficient 

reason for an extension of Contract time and 

no claim for extension by reason of such 

default will be allowed.  

 

.3  Do not proceed with work until relevant 

submissions have been reviewed.  

 

.4  Present shop drawings, product data, samples 

and mock-ups in SI Metric units.  

 

.5  Where items or information is not produced in 

SI Metric units, provide soft converted 

values.  

 

.6  Review submittals prior to submission. Ensure 

that necessary requirements have been 

determined and verified and that each 

submittal has been checked and coordinated 

with requirements of Work and Contract 

Documents.  

.1  Submittals not stamped, signed, dated 

and identified as to a specific project will 

be returned unexamined by Departmental 

Representative and considered rejected.  

 

.7  Verify field measurements and affected 

adjacent Work are coordinated.  
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.8  Notify Departmental Representative, in 

writing at time of submission, identifying 

deviations from requirements of Contract 

Documents stating reasons for deviations. 

 

.9  Contractor's responsibility for errors, 

omissions or deviations in submission from 

requirements of Contract Documents is not 

relieved by Departmental Representative's 

review.  

 

.10  Submittal format: paper originals, or 

alternatively clear and fully legible 

photocopies of originals. Facsimiles are not 

acceptable, except in special circumstances 

pre-approved by Departmental Representative. 

Poorly printed non-legible photocopies or 

facsimiles will not be accepted and be 

returned for resubmission.  

 

.11  Make changes or revision to submissions which 

Departmental Representative may require, 

consistent with Contract Documents and 

resubmit as directed by Departmental 

Representative. When resubmitting, identify 

in writing of any revisions other than those 

requested.  

 

.12  Keep one reviewed copy of each submittal 

document on site for duration of Work.  

 

 

1.3  SHOP DRAWINGS  

AND PRODUCT DATA     

 

 

.1  The term "shop drawings" means fabrication 

drawings, erection drawings, diagrams, 

illustrations, schedules, performance 

charts, technical product data, brochures, 

specifications, test reports installation 

instructions and other data which are to be 

provided by Contractor to illustrate 

compliance with specified materials and 

details of a portion of work.  

 

.2  Shop Drawing Quantities: submit sufficient 

copies required by the General Contractor and 

sub-contractors plus 3 copies which will be 
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retained by Departmental Representative.  

 

 

.3  Shop Drawings Format:  

.1  Opaque white prints or photocopies of 

original drawings or standard drawings 

modified to clearly illustrate work specific 

to project requirements. Maximum sheet size 

to be 1000 x 707 mm.  

.2  Product Data from manufacturer's 

standard catalogue sheets, brochures, 

literature, performance charts and diagrams, 

used to illustrate standard manufactured 

products, to be original full colour 

brochures, clearly marked indicating 

applicable data and deleting information not 

applicable to project.  

.3  Non or poorly legible drawings, 

photocopies or facsimiles will not be 

accepted and returned not reviewed.  

 

.4  Shop Drawings Content:  

.1  Indicate materials, methods of 

construction and attachment or anchorage, 

erection diagrams, connections, explanatory 

notes and other information necessary for 

completion of Work. Where items or equipment 

attach or connect to other items or equipment, 

confirm that all interrelated work have been 

coordinated, regardless of section or trade 

from which the adjacent work is being supplied 

and installed.  

.2  Supplement manufacturer's standard 

drawings and literature with additional 

information to provide details applicable to 

project.  

.3  Delete information not applicable to 

project on all submittals.  

 

.5  Allow 14 calendar days for Departmental 

Representative's review of each submission.  

 

.6  Adjustments or corrections made on shop 

drawings by Departmental Representative are 

not intended to change Contract Price. If 

adjustments affect value of Work, advise 
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Departmental Representative in writing prior 

to proceeding with Work.  

 

.7  If upon review by Departmental 

Representative, no errors or omissions are 

discovered or if only minor corrections and 

comments are made, fabrication and 

installation may proceed upon receipt of shop 

drawings. If shop drawings are rejected and 

noted to be Resubmitted, do not proceed with 

that portion of work until resubmission and 

review of corrected shop drawings, through 

same submission procedures indicated above.  

 

.8  Be advised that costs and expenses incurred 

by Departmental Representative to conduct 

more than one review of incorrectly prepared 

shop drawing submittal for a particular 

material, equipment or component of work may 

be assessed against the Contractor in the form 

of a financial holdback to the Contract.  

 

.9  Accompany each submissions with transmittal 

letter, in duplicate, containing:  

.1  Date.  

.2  Project title and project number.  

.3  Contractor's name and address.  

.4  Identification and quantity of each shop 

drawing, product data and sample.  

.5  Other pertinent data.  

 

.10  Submissions shall include:  

.1  Date and revision dates.  

.2  Project title and project number.  

.3  Name and address of:  

.1  Subcontractor.  

.2  Supplier.  

.3  Manufacturer.  

.4  Contractor's stamp, signed by 

Contractor's authorized Representative 

certifying approval of submissions, 

verification of field measurements and 

compliance with Contract Documents.  

.5  Cross references to particular details 

of contract drawings and specifications 

section number for which shop drawing 
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submission addresses.  

.6  Details of appropriate portions of Work 

as applicable:  

.1  Fabrication.  

.2  Layout, showing dimensions, 

including identified field dimensions, 

and clearances.  

.3  Setting or erection details.  

.4  Capacities.  

.5  Performance characteristics.  

.6  Standards.  

.7  Operating weight.  

.8  Wiring diagrams.  

.9  Single line and schematic 

diagrams.  

.10  Relationship to adjacent work.  

 

.11  After Departmental Representative's review, 

distribute copies.  

 

.12  The review of shop drawings by the 

Departmental Representative or by an 

authorized Consultant or designate is for 

sole purpose of ascertaining conformance with 

general concept. This review shall not mean 

that Canada approves the detail design 

inherent in the shop drawings, responsibility 

for which shall remain with Contractor 

submitting same, and such review shall not 

relieve Contractor of responsibility for 

errors or omissions in shop drawings or of 

responsibility for meeting all requirements 

of the construction and Contract Documents. 

Without restricting generality of foregoing, 

Contractor is responsible for dimensions to 

be confirmed and correlated at job site, for 

information that pertains solely to 

fabrication processes or to techniques of 

construction and installation and for 

co-ordination of Work of all sub-trades.  

 

1.4 SAMPLES          

 

 

.1  Submit for review samples as specified in 

respective specification Sections. Label 

samples with origin and intended use.  

 

.2  Deliver samples to Departmental 
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Representative's office or to other address 

as directed. Do not drop off samples at 

construction site except for pre-approved 

circumstances previously approved by 

Departmental Representative.  

 

.3  Notify Departmental Representative in 

writing, at time of submission of deviations 

in samples from requirements of Contract 

Documents.  

 

.4  Where colour, pattern or texture is 

criterion, submit full range of samples.  

 

.5  Adjustments made on samples by Departmental 

Representative are not intended to change 

Contract Price. If adjustments will result in 

a cost increase to the Contract notify 

Departmental Representative in writing prior 

to proceeding with Work.  

 

.6  Make changes in samples which Departmental 

Representative may require, consistent with 

Contract Documents.  

 

.7  Reviewed and accepted samples will become 

standard of workmanship and material against 

which installed Work will be verified.  
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1.1 SECTION  

INCLUDES            

 

 

.1  Fire Safety Requirements  

 

.2  Hot Work Permit  

 

.3  Existing Fire Protection and Alarm Systems  

 

 

1.2 RELATED WORK   

 

 

.1  Section 01 35 29 Health and Safety 

Requirements  

 

1.3 REFERENCES  

 

 

.1  Fire Protection Standards issued by Fire 

Protection Services, Labour Program Division 

of Service Canada:  

.1  FCC No. 301-June 1982 Standard for 

Construction Operations.  

.2  FCC No. 302-June 1982 Standard for 

Welding and Cutting.  

 

.2  FCC standards may be viewed at:  

.1  http://www.hrsdc.gc.ca/en/lp/lo/fp/ 

standards/commissioner.shtml  

.2  Fire Protection Services - Atlantic 

Region office, Halifax, N.S, Tel. (902) 

426-6053.  

 

1.4 DEFINITIONS     

 

 

.1  Hot Work defined as:  

.1  Cutting of materials by use of torch or 

other open flame devices  

.2  Grinding with equipment which produces 

sparks.  

 

1.5 SUBMITTALS    

 

 

.1  Submit copy of Hot Work Procedures and sample 

of Hot Work permit to Departmental 

Representative for review, within 14 calendar 

days of acceptance of bid.  

 

.2  Submit in accordance with section 01 33 00.  

 

 

1.6  FIRE SAFETY  

REQUIREMENTS      

 

 

.1  Implement and follow fire safety measures 

during Work. Comply with following:  

.1  National Fire Code.  

.2  Fire Protection Standards FCC 301 and 
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FCC 302.  

.3  Federal and Provincial Occupational 

Health and Safety Acts and Regulations.  

 

.2  In event of conflict between any provisions 

of above authorities the most stringent 

provision will apply. Should a dispute arise 

in determining the most stringent 

requirement, Departmental Representative 

will advise on the course of action to be 

followed. 

 

1.7 HOT WORK  

AUTHORIZATION     

 

 

.1  Obtain Departmental Representative's written 

"Authorization to Proceed" before conducting 

any form of Hot Work on site.  

 

.2  To obtain authorization submit to 

Departmental Representative:  

.1  Contractor's typewritten Hot Work 

Procedures to be followed on site as specified 

below.  

.2  Description of the type and frequency of 

Hot Work required.  

.3  Sample Hot Work Permit to be used.  

 

.3  Upon review and confirmation that effective 

fire safety measures will be implemented and 

followed during performance of hot work, 

Departmental Representative will give 

authorization to proceed as follows:  

.1  Issue one written "Authorization to 

Proceed" covering the entire project for 

duration of work or;  

.2  Subdivide the work into pre-determined, 

individual activities, each activity 

requiring a separately written authorization 

to proceed.  

 

.4  Requirement for individual authorization 

will be based on:  

.1  Nature or phasing of work;  

.2  Risk to Facility operations;  

.3  Quantity of various trades needing to 

perform hot work on project or;  

.4  Other situation deemed necessary by 
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Departmental Representative to ensure fire 

safety on premises.  

 

.5  Do not perform any Hot Work until receipt of 

Departmental Representative's written 

"Authorization to Proceed" for that portion 

of work.  

 

.6  In tenant occupied Facility, coordinate 

performance of Hot Work with Facility Manager 

through the Departmental Representative. 

When directed, perform Hot Work only during 

non-operative hours of the Facility. Follow 

Departmental Representative's directives in 

this regard.  

 

1.8 HOT WORK  

PROCEDURES           

 

 

.1  Develop and implement safety procedures and 

work practices to be followed during the 

performance of Hot Work.  

 

.2  Hot Work Procedures to include:  

.1  Requirement to perform hazard 

assessment of site and immediate work area 

beforehand for each hot work event in 

accordance with Safety Plan specified in 

section 01 35 29.  

.2  Use of a Hot Work Permit system with 

individually written permit issued by 

Contractor's Superintendent to specific 

worker or subcontractor granting permission 

to proceed with Hot Work.  

.3  Permit required for each Hot Work event.  

.4  Designation of a person on site as a Fire 

Safety Watcher responsible to conduct a fire 

safety watch for a minimum duration of 30 

minutes immediately following the completion 

of the Hot Work.  

.5  Compliance with fire safety codes, 

standards and occupational health and safety 

regulations specified.  

.6  Site specific rules and procedures in 

force at the site as provided by the Facility 

Manager.  

 

.3  Generic procedures, if used, must be edited 
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and supplemented with pertinent information 

tailored to reflect specific project 

conditions. Label document as being the Hot 

Work Procedures for this contract.  

 

.4  Procedures shall clearly establish 

responsibilities of:  

.1  Worker performing hot work,  

.2  Person issuing the Hot Work Permit,  

.3  Fire Safety Watcher,  

.4  Subcontractor(s) and Contractor.  

 

.5  Brief all workers and subcontractors on Hot 

Work Procedures and of Permit system. 

Stringently enforce compliance.  

 

.6  Failure to comply with fire safety procedures 

may result in the issue of a Non-Compliance 

notification as specified in Section 

01 35 29.  

 

1.9  HOT WORK  

PERMIT              

 

 

.1  Hot Work Permit to include the following:  

 

.1  Project name and project number;  

.2  Structure name and specific location or 

area where hot work will be performed;  

.3  Date of issue;  

.4  Description of hot work type needed;  

.5  Special precautions to be followed, 

including type of fire extinguisher needed;  

.6  Name and signature of permit issuer.  

.7  Name of worker to which the permit is 

issued.  

.8  Permit validity period not to exceed 10 

hours. Indicate start time/date and 

termination time/date.  

.9  Worker's signature with time/date of hot 

work completion.  

.10  Stipulated time period of safety watch.  

.11  Fire Safety Watcher's signature with 

time/date.  

 

.2  Permit to be typewritten form. Industry 

Standard forms shall only be used if all data 

specified above is included on form.  
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.3  Each Hot Work Permit to be completed in full, 

signed and returned to Contractor's 

Superintendent for safe keeping on site.  

 

1.10 FIRE PROTECTION  

AND ALARM SYSTEMS    

 

 

.1  Fire protection and alarm systems shall not 

be:  

.1  Obstructed.  

.2  Shut-off, unless approved by 

Departmental Representative.  

.3  Left inactive at the end of a working day 

or shift.  

 

.2  Do not use fire hydrants, standpipes and hose 

systems for purposes other than firefighting.  

 

.3  Costs incurred, from the fire department, 

Facility owner and tenants, resulting from 

negligently setting off false alarms will be 

charged to the Contractor in the form of 

financial progress payment reductions and 

holdback assessments against the Contract.  

 

1.11 DOCUMENTS  

ON SITE             

 

 

.1  Keep Hot Work Permits and Hazard assessment 

documentation on site for duration of Work.  

 

.2  Upon request, make available to Departmental 

Representative or to authorized safety 

Representative for inspection.  
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1.1 RELATED WORK       

 

 

.1  Submit to Departmental Representative copies 

of the following documents, including 

updates:  

.1  Site Specific Health and Safety Plan.  

.2  Building Permit, compliance 

certificates and other permits obtained.  

.3  Reports or directions issued by Federal, 

Provincial or other authority having 

jurisdiction.  

.4  Accident or Incident Reports.  

.5  MSDS data sheets.  

.6  Name of Contractor's Representative 

designated to perform full time health and 

safety supervision on site.  

 

.2  Upon request by Departmental Representative, 

submit reports and other documentation as 

stipulated to be produced and maintained by 

Federal and Provincial Occupational Health 

and Safety Regulations and as specified 

herein.  

 

.3  Submit above documents in accordance with the 

submittal procedures specified in Section 

01 33 00.  

 

.4   Section 01 35 24: Special Procedures on Fire 

Safety Requirements. 

 

 

1.2 DEFINITIONS/ 

COMPLIANCE 

REQUIREMENTS 

 

 

.1  Comply with Work Safe NB’s Occupational 

Health and Safety Act for the Province of New 

Brunswick, and the Occupational Health and 

Safety Act Regulations made pursuant to the 

Act.  

 

.2  COSH: Comply with Canada Labour Code Part II, 

and the Canada Occupational Safety and Health 

Regulations made under Part II of the Canada 

Labour Code.  

 

.3  Observe and enforce construction safety 

measures required by:  
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.1  National Building Code of Canada;  

.2  Provincial Worker's Compensation Board;  

.3  Municipal statutes and ordinances.  

 

.4  In event of conflict between any provisions 

of above authorities the most stringent 

provision will apply. Should a dispute arise 

in determining the most stringent 

requirement, Departmental Representative 

will advise on the course of action to be 

followed.  

 

.5  A copy of the Canada Labour Code Part II may 

be obtained by contacting:  

 

                          Canadian Government Publishing  

                          Public Works & Government Services Canada  

                          Ottawa, Ontario, K1A 0S9  

                          Tel: (819) 956-4800 (1-800-635-7943)  

                          Publication No. L31-85/2000 E or F)  

 

 .6  Maintain Workers Compensation Coverage for 

duration of Contract. Submit Letter of Good 

Standing to Departmental Representative upon 

request.  

 

.7   Competent Person: means a person who is: 

     .1   Qualified by virtue of personal         

knowledge, training and experience to perform 

assigned work in a manner that will ensure the 

health and safety of persons in the workplace, 

and; 

    .2   Knowledgeable about the provisions of the 

occupational health and safety statutes and 

regulations that apply to the work and; 

   .3   Knowledgeable about potential or actual 

danger to health and safety associated with the 

work. 

 

.8  Medical Aid Injury:  any minor injury for 

which medical treatment was provided and the 

cost of which is covered by Workers’ 

Compensation Board of the province in which the 

injury was incurred. 

 

.9   PPE: personal protective equipment 



    

Saint John Ferry Terminal   HEALTH AND SAFETY  01 35 29 

Cathodic Protection System REQUIREMENTS Page 3 

Saint John, NB                                                Aug.2015 

R.064887.001    

 

 

.10  Work Site: where used in this section shall 

mean areas, located at the premises where work is 

undertaken, used by Contractor to perform all of 

the activities associated with the performance of 

the work. 

 

 

1.3 SUBMITTALS .1   Make submittals in accordance with Section 01      

     33 00. 

 

.2   Submit site-specific health and safety plan    

     prior to commencement of work. 

  

.3   Review section 1.12 Health and Safety Plan. 

 

 

1.4 RESPONSIBILITY  

 

 

.1  Be responsible for health and safety of 

persons on site, of property and for 

protection of persons and public circulating 

adjacent to work operations to extent that 

they may be affected by conduct of the Work.  

 

.2  Enforce compliance by all workers, 

sub-contractors and other persons granted 

access to work site with safety requirements 

of Contract Documents, applicable Federal, 

Provincial, and local statutes, regulations, 

and ordinances, and with site-specific Health 

and Safety Plan.  

 

 

1.5 SITE CONTROL  

AND ACCESS        

 

 

.1  Control work site and entry points to 

construction areas.  

.1  Delineate and isolate construction 

areas from other areas of site by use of 

appropriate means.  

.2  Post notices and signage at entry points 

and at other strategic locations identifying 

entrance onto site to be restricted to 

authorized persons only.  

.3  Signage must be professionally made, 

bilingual in both official languages or 

display internationally understood graphic 

symbols.  
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.2  Approve and grant access to site only to 

workers and authorized persons.  

.1  Immediately stop non-authorized persons 

from circulating in construction areas and 

remove from site.  

.2  Provide site safety orientation to all 

persons before granting access. Advise of 

site conditions, hazards and mandatory safety 

rules to be observed on site.  

 

.3  Secure site at night time to extent required 

to protect against unauthorized entry. 

Provide security guard where protection 

cannot be achieved by other means.  

 

.4  Ensure persons granted access to site wear 

appropriate personal protective equipment 

(PPE) suitable to work and site conditions.  

.1  Provide such PPE to authorized persons 

who require access to perform inspections or 

other approved purposes.  

 

 

1.6 PROTECTION  

 

 

.1  Carry out work placing emphasis on health and 

safety of the Public, Facility personnel, 

construction workers and protection of the 

environment.  

 

.2  Erect safety barricades, lights and signage 

on site to effectively delineate work areas, 

protect pedestrian and vehicular traffic 

around and adjacent to work and to create a 

safe working environment.  

.1  Erect fences, hoarding protective 

barrier and temporary lighting as required. 

See Section 01 50 00 for minimum acceptable 

barricades.  

 

.3  Should unforeseen or peculiar safety related 

hazard or condition become evident during 

performance of work, immediately take 

measures to rectify the situation and prevent 

damage or harm. Advise Departmental 

Representative verbally and in writing.  

 

1.7 FILING OF  .1  File Notice of Project and other notices with 



    

Saint John Ferry Terminal   HEALTH AND SAFETY  01 35 29 

Cathodic Protection System REQUIREMENTS Page 5 

Saint John, NB                                                Aug.2015 

R.064887.001    

 

NOTICE          

 

 

Provincial authorities prior to commencement 

of Work.  

.1  Departmental Representative will assist 

in locating address for Filing Notice of 

Project if needed.  

 

1.8 PERMITS        

 

 

.1  Post on site permits, licenses, compliance 

certificates specified in section 01 10 10.  

 

.2  Where particular permit or compliance 

certificate cannot be obtained at the 

required stage of work, notify Departmental 

Representative in writing and obtain his/her 

approval to proceed before carrying out that 

portion of work.  

 

1.9 HAZARD  

ASSESSMENTS         

 

 

.1  Conduct site specific health and safety 

hazard assessment before commencing project 

and during course of the work. Identify risks 

and hazards resulting from site conditions, 

weather conditions and work operations.  

.1  Perform on-going assessments addressing 

new risks and hazards as work progresses 

including when new sub trade or subcontractor 

arrives on site.  

.2  Also, conduct assessment when the scope 

of work has been changed by Change Order and 

when potential hazard or weakness in current 

health and safety practices are identified by 

Departmental Representative or by an 

authorized safety Representative.  

 

.2  The following are known or potential project 

related safety hazards at site: 

     .1  overhead wiring 

     .2  vehicle traffic 

     .3  uneven road conditions 

     .4  working over water 

     .5  unstable ground conditions 

     .6  load limits on wharf structures 

     .7  Ferry, boat and pleasure craft traffic 

 

.3  Above lists shall not be constructed as being 

complete and inclusive of safety and health 

hazards encountered as a result of 

Contractor’s operations during the course of 
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work.  Include above items into the hazard 

assessment program specified herein.  

  

.4  Record results in writing and address in 

Health and Safety Plan.  

 

.5  Keep copies of all assessments on site. 

 

 

1.10 PROJECT/SITE  

CONDITIONS         

 

 

.1  Obtain from Departmental Representative, 

copies of all MSDS Data sheets for existing 

hazardous products stored on site or used by 

Facility personnel.  

 

.2   Obtain from supplier all MSDS Data sheets for 

construction products and provide a copy 

easily accessible to all people access the 

site.  

 

 

1.11 HEALTH AND  

SAFETY MEETINGS    

 

 

 

.1  Attend pre-construction health and safety 

Meeting conducted by Departmental 

Representative. Have following persons in 

attendance:  

.1  Site Superintendent.  

.2  Contractor's designated Health and 

Safety Site Supervisor.  

.3  Departmental Representative will advise 

of date, time and location.  

 

.2  Conduct health and safety meetings and tool 

box briefings on site. Hold on a regular and 

pre-scheduled basis during entire work in 

accordance with requirements and frequency as 

stipulated in provincial occupational health 

and safety regulations.  

.1  Keep workers informed of potential 

hazards and provide safe work practices and 

procedures to be followed.  

.2  Take written minutes and post on site.  

  

1.12 HEALTH AND  

SAFETY PLAN         

 

 

.1  Develop written site-specific Project Health 

and Safety Plan, based on hazard assessments, 

prior to commencement of work.  

.1  Submit copy to Departmental 

Representative within 7 calendar days of 
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acceptance of bid.  

.2  Submit updates as work progresses.  

 

.2  Health and Safety Plan shall contain three (3) 

parts with following information:  

.1  Part 1 - Hazards: List of individual 

health risks and safety hazards identified by 

hazard assessment process.  

.2  Part 2 - Safety Measures: engineering 

controls, personal protective equipment and 

safe work practices used to mitigate hazards 

and risks listed in Part 1 of Plan.  

.3 Parts 3a: Emergency Response: standard 

operating procedures, evacuation measures 

and emergency response in the occurrence of 

an accident, incident or emergency.  

.1 Include responses to all hazards 

listed in Part 1 of Plan.  

.2  Evacuation measures to complement 

the Facility's existing Emergency 

Response and Evacuation Plan. Obtain 

pertinent information from Departmental 

Representative.  

.3  List names and telephone numbers of 

officials to contact including:  

.1  General Contractor and all 

Subcontractors.  

.2  Federal and Provincial 

Departments as stipulated by laws 

and regulations and local 

emergency resource organizations, 

as needed based on nature of 

emergency or accident.  

.3  Officials from PWGSC and site 

Facility management. Departmental 

Representative will provide list.  

 

.4  Part 3b - Site Communications:  

.1  Procedures used on site to share 

work related safety issues between 

workers, subcontractors, and General 

Contractor.  

.2  List of critical tasks and work 

activities, to be communicated with the 

Facility Manager, which has risk of 

affecting tenant operations, or 
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endangering health and safety of 

Facility personnel and the general 

public. Develop list in consultation 

with the Departmental Representative.  

 

 

 

.3  Prepare Health and Safety Plan in a three 

column format, addressing the three parts 

specified above, as follows:  

 

                     Column 1       Column 2       Column 3  

                     Part 1         Part 2         Part 3a/3b  

 

                     Identified     Safety         Emergency Response   

                     Hazards        Measures       Site Communications  

 

 

 .4  Develop Plan in collaboration with 

subcontractors. Address work activities of 

all trades. Revise and update Plan as 

Sub-contractors arrive on site.  

 

.5  Implement and enforce compliance with 

requirements of Plan for full duration of work 

to final completion and demobilization from 

site.  

 

.6  As work progresses, review and update Plan. 

Address additional health risks and safety 

hazards identified by on-going hazard 

assessments.  

 

.7  Post copy of Plan, and updates, on site.  

 

.8  Submission of the Health and Safety Plan, and 

updates, to the Departmental Representative 

is for review and information purposes only. 

Departmental Representative's receipt, 

review and any comments made of the Plan shall 

not be construed to imply approval in part or 

in whole of such Plan by Departmental 

Representative and shall not be interpreted 

as a warranty of being complete and accurate 

or as a confirmation that all health and 

safety requirements of the Work have been 
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addressed and that it is legislative 

compliant. Furthermore, Departmental 

Representative's review of the Plan shall not 

relieve the Contractor of any of his legal 

obligations for Occupational Health and 

Safety provisions specified as part of the 

Work and those required by provincial 

legislation.  

 

1.13 SAFETY  

SUPERVISION AND  

INSPECTIONS          

 

 

.1  Designate one person to be present on site at 

all times, responsible for supervising health 

and safety of the Work.  

.1  Person to be competent in Occupational 

Health and Construction Safety as defined in 

the Provincial Occupational Health and Safety 

Act.  

 

.2  Assign responsibility, obligation and 

authority to such designated person to stop 

work as deemed necessary for reasons of health 

and safety.  

 

.3  Conduct regularly scheduled informal safety 

inspections of work site on a minimum 

bi-weekly basis.  

.1  Note deficiencies and remedial action 

taken in a log book or diary.  

 

.4  Keep inspection reports on site.  

 

1.14  TRAINING       

 

 

.1  Ensure that all workers and other persons 

granted access to site are competently 

trained and knowledgeable on:  

.1  Safe use of tools and equipment.  

.2  How to wear and use personal protective 

equipment (PPE).  

.3  Safe work practices and procedures to be 

followed in carrying out work.  

.4  Site conditions and minimum safety rules 

to be observed on site, as given at site 

orientation session.  

 

1.15  MINIMUM  

SITE SAFETY RULES   

 

 

.1  Notwithstanding the requirement to abide by 

federal and provincial health and safety 

regulations, the following safety rules shall 

be considered minimum requirements to be 
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obeyed by all persons granted site access:  

.1  Wear personnel protective equipment 

(PPE) appropriate to function and task on 

site; the minimum requirements being hard 

hat, safety footwear and eye protection.  

.2  Immediately report unsafe activity or 

condition at site, near-miss accident, injury 

and damage.  

.3  Maintain site in tidy condition.  

.4  Obey warning signs and safety tags.  

 

.2  Brief workers on site safety rules and on 

disciplinary measures to be taken by 

Departmental Representative for violation or 

non-compliance of such rules. Post rules on 

site.  

 

.3  The following actions or conduct by 

Contractor, workers and subcontractors will 

be considered as non-conformance with the 

health and safety requirements of the 

contract for which a Non-Compliance 

Notification will be issued to the General 

Contractor by the Departmental 

Representative:  

.1  Failure to follow the minimum site 

safety rules specified above.  

.2  Negligence resulting in serious injury 

or major property damage.  

.3  Deliberate non-compliance with Federal 

and Provincial Acts and Regulations.  

.4  Falsification of information in Workers 

Compensation Reports, safety reports and 

other health and safety related documents 

submitted to Departmental Representative or 

to Authority having jurisdiction.  

.5  Possession of firearms on site.  

.6  Possession of non-prescriptive illegal 

drugs or alcohol.  

.7  Action, or lack thereof, resulting in 

the issuance of Warnings, Fines or Stop Work 

Orders from a Provincial Authority having 

jurisdiction.  

.8  Violation of other specified health and 

safety rules and requirements as determined 

by Departmental Representative.  
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.4  See elsewhere in this section for details on 

Non-Compliance Notifications and resulting 

disciplinary measures.  

 

 

1.16 INCIDENT  

REPORTING            

 

 

.1  Investigate and report the following 

incidents:  

.1  Those as required by Provincial 

Occupational Safety and Health Act and 

Regulations.  

.2  Injury requiring medical aid as defined 

in the Canadian Dictionary of Safety 

Terms-1987, published by the Canadian Society 

of Safety Engineers (C.S.S.E)as follows:  

.1  Medical Aid Injury: any minor 

injury for which medical treatment was 

provided and the cost of which is covered 

by Workers' Compensation Board of the 

province in which the injury was 

incurred.  

.3  Property damage in excess of $5000.00,  

.4  Interruption to Facility operations.  

.5  Those which require notification to 

Workers Compensation Board or other 

regulatory agencies as stipulated by 

applicable law or regulations.  

 

.2  Send written report to Departmental 

Representative for all above cases.  

 

 

1.17 TOOLS AND  

EQUIPMENT SAFETY    

 

 

.1  Routinely check and maintain tools, equipment 

and machinery for safe operation.  

 

.2  Conduct checks as part of site safety 

inspections. When requested, submit proof 

that checks and maintenance have been carried 

out.  

 

.3  Tag and immediately remove from site items 

found faulty or defective.  

 

 

1.18 HAZARDOUS  

PRODUCTS            

.1  Comply with requirements of Workplace 

Hazardous Materials Information System 
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(WHMIS).  

 

.2  Keep MSDS data sheets for all products 

delivered to site. Post on site. Submit copy 

to Departmental Representative upon receipt.  

 

  

1.19 POWDER ACTUATED  

DEVICES               

 

 

.1  Use powder actuated fastening devices only 

after receipt of written permission from 

Departmental Representative.  

 

 

 

1.20 CONFINED  

SPACES              

 

 

.1  Carry out work in confined spaces in 

compliance with:  

.1  Provincial Occupational Safety and 

Health Regulations and;  

.2  Canada Occupational Safety and Health 

Regulations (COSH) made under the Canada 

Labour Code - Part II.  

 

.2  Conduct hazard assessment and address in 

Safety Plan before entering confined space.  

 

.3  Provide and maintain equipment and PPE as 

required for the safety and emergency 

evacuation of persons entering confined 

spaces.  

 

.4  Provide training to persons who will be 

entering and to those persons who will be 

assisting in the confined space entry 

process. Training to be specialized 

instructions beyond (basic confined space 

entry information) as required to suit type 

and conditions of confined space.  

 

.5  Safety for Inspectors:  

.1  Upon request, provide PPE and training 

to Departmental Representative and to other 

authorized persons, for the purpose of 

entering confined space to conduct 

inspections.  

.2  Be responsible for the efficacy of the 

equipment and safety of such persons during 

their entry and occupancy in the confined 
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space.  

 

 

1.21 POSTING OF  

DOCUMENTS           

 

 

.1  Post on site safety documentation as 

stipulated by Authorities having 

jurisdiction and as specified herein. Place 

in a common visible location.  

 

 

1.22 SITE RECORDS   

 

 

.1  Maintain on site a copy of all health and 

safety documentation and reports specified to 

be produced as part of the work and received 

from authorities having jurisdiction.  

 

.2  Upon request, make available to Departmental 

Representative and to other authorized safety 

representative for review. Provide copy when 

directed by Departmental Representative.  

 

 

1.23 NON COMPLIANCE  

AND DISCIPLINARY  

MEASURES             

 

 

.1  Immediately address and correct health and 

safety non-compliance issues identified by 

authority having jurisdiction or by 

Departmental Representative.  

 

.2  Provide Departmental Representative with 

written report of action taken to correct 

non-compliance of health and safety issues 

identified.  

 

.3  Departmental Representative will stop work if 

non-compliance of health and safety 

regulations are not corrected in a timely 

manner.  
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1.1 RELATED WORK   

 

 

.1  Waste Management and Disposal: Section 

01 74 21.  

 

 

1.2 REFERENCES     

 

 

.1  WHMS: Workplace Hazardous Materials 

Information System, Health Canada.  

 

.2  Transportation of Dangerous Goods Act. 

Transport Canada, amended 2011-11-09.  

 

.3  Guidelines for the Use of Explosives In or 

Near Canadian Fisheries Waters, Department of 

Fisheries and Oceans Canada, 1998.  

 

.4  MBCA: Migratory Birds Convention Act, 

Environment Canada, 1994.  

 

.5  Canadian Coast Guard Regulations, Department 

of Fisheries and Oceans Canada.  

 

.6  Canadian Shipping Act, Transport Canada, 

2001.  

 

.7  AWPA: American Wood Preserver Association 

 

.8   Species at Risk Act, 2002.  

 

 

 

1.3 DEFINITIONS   

 

 

.1  Hazardous Material: Product, substance, or 

organism that is used for its original 

purpose; and that is either dangerous goods 

or a material that may cause adverse impact 

to the environment or adversely affect health 

of persons, animals, or plant life when 

released into the environment.  

 

.2  Wetlands: land where the water table is at, 

near or above the surface or which is 

saturated for a long enough period to promote 

such features as wet-altered soils and water 

tolerant vegetation. Wetlands include 

organic wetlands or "peatlands," and mineral 

wetlands or mineral soil areas that are 
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influenced by excess water but produce little 

or no peat  

 

.3  Watercourse: refers to the bed and shore of 

a river, stream, lake, creek, pond, marsh, 

estuary or salt-water body that contains 

water for at least part of each year.  

 

.4  Alien species: refers to a species or 

subspecies introduced outside its normal 

distribution whose establishment and spread 

threaten ecosystems, habitats or species with 

economic or environmental harm.  

 

.5  Buffer zone: a vegetated land that protects 

watercourses from adjacent land uses. It 

refers to the land adjacent to watercourses, 

such as streams, rivers, lakes, ponds, 

oceans, and wetlands, including the 

floodplain and the transitional lands between 

the watercourse and the drier upland areas.  

 

 

1.4 TRANSPORTATION   

 

 

.1  Transport hazardous materials and hazardous 

waste in compliance with Federal 

Transportation of Dangerous Goods Act.  

 

.2  Do not overload trucks when hauling material. 

Secure contents against spillage.  

 

.3  Maintain trucks clean and free of mud, dirt 

and other foreign matter.  

 

.4  Avoid potential release of contents and of any 

foreign matter onto highways, roads and 

access routes used for the Work. Take extra 

care when hauling materials. Immediately 

clean any spillage and soils.  

 

.5  Before commencement of work, advise the 

Departmental Representative of the existing 

roads and temporary routes proposed to be used 

to access work areas and to haul material to 

and from the site.  
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1.5 HAZARDOUS  

MATERIAL HANDLING   

 

 

.1  Handle and store hazardous materials on site 

in accordance with WHMIS procedures and 

requirements.  

 

.2  Store all hazardous liquids in location and 

manner to prevent their spillage into the 

environment.  

 

.3  Maintain written inventory of all hazardous 

materials kept on site. List product name, 

quantity and storage date.  

 

.4  Keep MSDS data sheets on site for all items.  

 

 

 

 

1.6 PETROLEUM, OIL  

AND LUBRICANTS       

 

 

.1  Comply with Federal and Provincial laws, 

regulations, codes and guidelines for the 

storage of fuel and petroleum products on 

site.  

 

.2  Do not place fuel storage tanks and store fuel 

or other petroleum products within a 30 metre 

buffer zone of watercourses and wetlands. Do 

not fuel or lubricate equipment within this 

30 metre buffer zone. Obtain approval from 

Departmental Representative of acceptable 

location on site for fuel storage and 

equipment service.  

 

.3  Do not dump petroleum products or any other 

deleterious substances on ground or in the 

water.  

 

.4  Be diligent and take all necessary 

precautions to avoid spills and contaminate 

the soil and water (both surface and 

subsurface) when handling petroleum products 

on site and during fueling and servicing of 

vehicles and equipment.  

 

.5  Maintain on site appropriate emergency spill 

response equipment consisting of at least one 

250-litre (55 gallon) over pack spill kit for 
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containment and cleanup of spills.  

 

.6  Maintain vehicles and equipment in good 

working order to prevent leaks on site.  

 

.7  In the event of a petroleum spill, immediately 

notify the Departmental Representative and 

the Canadian Coast Guard (CCG) at 

1-800-565-1633 (24 hour report line). Perform 

clean-up in accordance with all regulations 

and procedures stipulated by authority having 

jurisdiction.  

 

.8  Whenever possible, machinery and equipment 

should be operated on land above the high 

water mark, or from a floating barge. 

 

.9  Machinery, equipment and contaminants are to 

be stored in an area well above the high water 

mark. 

 

 

 

1.7 DISPOSAL OF  

WASTES            

 

 

.1  Do not bury rubbish, demolition debris and 

waste materials on site.  

 

.2  Dispose and recycle demolition debris and 

waste materials in accordance with project 

waste management requirements specified in 

section 01 74 21.  

 

.3  Do not dispose of hazardous waste, volatile 

materials (such as mineral spirits, paints, 

thinners etc...) and petroleum products into 

waterways, storm or sanitary sewers or in 

waste landfill sites.  

 

.4  Dispose of hazardous waste in accordance with 

applicable federal and provincial laws, 

regulations, codes and guidelines.  

 

 

1.8 WATER QUALITY      

 

 

.1  Where work may affect the water quality 

adjacent to water intake lines used by Lobster 

Holding Facilities, Fish Processing 

Facilities and other harbour users, schedule 
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work in cooperation with the Harbour 

Authority as directed by Departmental 

Representative to minimize interference and 

impact to harbour users.  

 

  

1.9 SOCIOECONOMIC  

RESTRICTIONS         

 

 

.1  Must abide by municipal and provincial 

regulations for any restrictions on work 

performed during the night time and on flood 

lighting of the site. Obtain applicable 

permits.  

 

.2  Place flood lights in opposite direction of 

adjacent residential and business areas.  

 

.3  Equipment and machinery with purposely 

designed mufflers to reduce noise on site to 

lowest possible level. Maintain mufflers in 

good operating condition at all times.  

 

 

1.10 BIRD AND  

BIRD HABITAT       

 

 

.1  Become knowledgeable with and abide by the 

Migratory Birds Convention Act (MBCA) in 

regards to the protection of migratory birds, 

their eggs, nests and their young encountered 

on site and in the vicinity.  

 

.2  Must minimize disturbance to all birds on site 

and adjacent areas during the entire course 

of the Work.  

 

.3  Do not approach concentrations of seabirds, 

waterfowl and shorebirds when anchoring 

equipment, accessing wharves or ferrying 

supplies.  

 

.4  During night time work, position flood lights 

in opposite direction of nearby bird nesting 

habitat.  

 

.5  Do not use beaches, dunes and other natural 

previously undisturbed areas of the site to 

conduct work unless specifically approved by 

the Departmental Representative.  

 

.6  Should nests of migratory birds in wetlands 
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be encountered during work, immediately 

notify Departmental Representative for 

directives to be followed.  

.1  Do not disturb nest site and neighboring 

vegetation until nesting is completed.  

.2  Minimize work immediately adjacent to 

such areas until nesting is completed.  

.3  Protect these areas by following 

recommendations of Canadian Wildlife 

Service.  

 

.7  Emergency events involving species at risk     

should be promptly reported to the Sackville, 

NB Canadian Wildlife Service by calling 

506-364-5044. Additionally, the contractor 

is advised to contact Transport Canada’s 

Environmental Affairs and Aboriginal 

Consultation Unit should species at risk or 

species of special concern be observed 

within, or adjacent to, the project area for 

further guidance on the proceedings. 

 

.8  Food scraps and garbage should not be left at 

the work site. 

 

.9  Birds and wildlife must never be fed by any 

personnel associated with the project. 

 

 

 

1.11 FISH AND  

FISH HABITAT      

 

 

.1  Be aware of the risk for contamination of the 

fish habitat at the site as a result of alien 

species being introduced in the water.  

 

.2  To minimize the possibility of fish habitat 

contamination, all construction equipment 

which will be immersed into the water of a 

watercourse, or has the possibility of coming 

into contact with such water during the course 

of the work, must be cleaned and washed to 

ensure that they are free of marine growth and 

alien species.  

 

.1  Equipment shall include boats, barges, 

cranes, excavators, haul trucks, pumps, pipe 

lines and other all miscellaneous tools and 



    

Saint John Ferry Terminal ENVIRONMENTAL PROTECTION 01 35 44 

Cathodic Protection System PROCEDURES FOR MARINE WORK Page 7 

Saint John, NB                                                Aug. 2015 

R.064887.001    

 

equipment previously used in a marine 

environment.  

 

.3  Cleaning and washing of equipment shall be 

performed immediately upon their arrival at 

the site and before use in or over the body 

of water.  

 

.4  Conduct cleaning and washing operations as 

follows:  

.1  Scrap and remove heavy accumulation of 

mud and dispose appropriately.  

.2  Wash all surfaces of equipment by use of 

a pressurized fresh water supply.  

.3  Immediately follow with application of 

a heavy sprayed coating of undiluted vinegar 

or other environmentally approved cleaning 

agent to thoroughly remove all plant matter, 

animals and sediments.  

.4 Checks and remove all plant, animal and 

sediment matter from the all bilges and 

filters.  

.5  Drain standing water from equipment and 

let fully dry before use.  

.6  Upon removal from the water, drain 

standing water from equipment and let fully 

dry before removal off the site.  

 

.5  Do not perform cleaning and wash down within 

a 30 meter buffer zone of a wetland, 

watercourse or other identified 

environmentally sensitive area.  

 

 

.6  Record of Assurance Logbook:  

.1  Maintain an on-going log of past and 

present usage and wash down of all equipment 

to illustrate mitigation measures undertaken 

against fish habitat contamination by alien 

species.  

.2  Write data in a hard cover bound logbook,  

.3  Include the following:  

.1  Date and location where equipment 

was previously used in a watercourse or 

wetland;  

.2  Type of work performed.  
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.3  Dates of wash down for each piece 

of equipment;  

.4  Cleaning method and cleaning 

agent(s) used.  

 

.7  Keep Record of Assurance Logbook updated from 

project to project. Upon request, submit 

logbook to Departmental Representative for 

review.  

 

.8  Abide by requirements and recommendations of 

the Federal Department of Environment and the 

Department of Fisheries and Oceans - Habitat 

Protection and Sustainable Development 

Branch in cleaning and wash down of equipment.  

 

 

1.12 AIR QUALITY    

 

 

.1  Keep airborne dust and dirt resulting from the 

work on site to an absolute minimum.  

 

.2  Apply dust control measures to roads, parking 

lots and work areas.  

 

.3  Spray surfaces with water or other 

environmentally approved product. Use 

purposely suited equipment or machinery and 

apply in sufficient quantity and frequency to 

provide effective result and continued dust 

control during the entire course of the work.  

 

.4  Do not use oil or any other petroleum products 

for dust control.  

 

1.13 FIRES          

 

 

.1  Fires and burning of rubbish on site is not 

permitted.  
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1.1  SITE ACCESS  

AND PARKING          

 

 

.1  The Departmental Representative will 

designate Contractor's access to project site 

as well as parking facilities for equipment 

and workers.  

 

.2  The Contractor is advised that while parking 

facilities for his workers and subcontractors 

will be on property, such parking facilities 

may be remote from the actual site of the work. 

In any case, follow all instructions from the 

Departmental Representative in regards to 

parking facilities.  

 

.3  Parking facilities at site is limited and 

cannot be used by Contractor. Make 

arrangements elsewhere for Contractor's 

vehicles including those of subcontractors 

and workers.  

 

.4  Build and maintain temporary access roads and 

provide snow removal and dust control during 

period of work.  

 

.5  Maintain existing roads and parking areas at 

site, where used by Contractor, for duration 

of contract.  

.1  Keep clean and free of mud and dirt by 

washing on a regular basis.  

.2  Provide snow removal in areas located 

within construction site or enclosed by work.  

.3  Make good and repair damage resulting 

from Contractor's use of existing roads, 

asphalted areas and lawns on site.  

 

 

  

1.2 CONTRACTOR'S  

SITE OFFICE           

 

 

.1  Be responsible for and provide own site 

office, if required. 110V power and a fresh 

water supply will be provided on site. Locate 

site office as directed by Departmental 

Representative.  
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1.3 MATERIAL STORAGE  

 

 

.1  Material storage space on site is limited. 

Coordinate delivery to minimize storage 

period on site before being needed for 

incorporation into work.  

 

1.4 SITE ENCLOSURES   

 

 

.1  Provide temporary fence to enclose various 

construction areas of work site.  

 

.2  Erect plastic mesh fence constructed as 

follows:  

.1  1200 mm height, constructed of high 

density polyethylene mesh fence fabric, 

orange in color.  

.2  Supported by steel T-bar posts or other 

similar framing, of sufficient quantity, 

adequate spacing and set firmly in ground to 

secure fence against sags.  

.3  Inspect fence regularly, repairing sags 

and damaged sections.  

.4  Incorporate within fence one operable 

truck gate and one pedestrian gate.  

 

.3  Make all gates lockable and provide keyed 

padlocks.  

 

.4  Obtain Departmental Representative's 

approval beforehand of location and layout of 

all temporary fence enclosures.  

 

.5  Provide battery powered lanterns around the 

perimeter of the site enclosure to clearly 

mark its location at night.  

 

.6  Provide warning signs affixed to all fenced 

areas, identifying those enclosed areas as 

"Construction Zones" with access restricted 

to only those persons so authorized by General 

Contractor.  

 

.7  Do not construe fencing as an acceptable 

replacement for pedestrian walkway specified 

below.  
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1.5 PEDESTRIAN  

WALKWAYS AND  

HOARDING              

 

 

.1  Ensure maximum safety and security to 

facility users during the course of work.  

 

.2  Maintain access and egress to facility 

entrances and fire exits to remain in use.  

 

.3  Erect such protective devices during 

Facility's non-operational off hour periods.  

 

.4  Obtain Departmental Representative's 

concurrence prior to removal of hoarding and 

walkways.  

 

  

  

1.6 SANITARY  

FACILITIES            

 

 

.1  Provide sanitary facilities for work force in 

accordance with governing regulations and 

ordinances.  

 

.2  Post notices and take such precautions as 

required by local health authorities. Keep 

area and premises in sanitary condition.  

 

 

1.7 ENCLOSURE OF  

STRUCTURE             

 

.1  Design enclosures to withstand wind pressure 

and snow loading, as required.  

 

 

1.8 POWER            

 

 

.1  Power supply (110V) is available and will be 

provided for construction usage.  

 

.2  Provide and maintain temporary lighting to 

conduct work. Ensure illumination level is 

not less than 54 lux in all locations.  

 

1.9 WATER SUPPLY   

 

 

.1  Water supply is available on site and will be 

provided for construction.  

  

  

1.10 CONSTRUCTION  

SIGN AND NOTICES      

 

 

.1  Upon request by Departmental Representative, 

erect a self-supporting project sign in 

location indicated.  

 

.2  Departmental Representative will provide a 

vinyl sign facing for installation by 
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Contractor on sign framework. Sign frame to 

be plywood face of approximately 1200 x 2400 

mm in size complete with required wood framing 

at 400 mm o.c and support posts.  

 

.3  Install sign plumb and level in neat wood 

framework and securely anchor in ground by 

posts to withstand wind pressure of 160 km/h.  

 

.4  Contractor or subcontractor advertisement 

signboards are not permitted on site.  

 

.5  Safety and Instruction Signs and Notices:  

.1  Signs and notices for safety and 

instruction shall be in both official 

languages and commonly understood graphic 

symbols conforming to CAN3-Z321-96(R2006).  

 

.6  Maintenance and Disposal of Site Signs:  

.1  Maintain approved signs and notices in 

good condition for duration of project and 

dispose of offsite upon completion of project 

or earlier if directed by Departmental 

Representative.  

 

 

1.11 REMOVAL OF  

TEMPORARY  

FACILITIES           

 

 

.1  Remove temporary facilities from site when 

directed by Departmental Representative.  
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1.1 GENERAL          

 

 

.1  Use new material and equipment unless 

otherwise specified.  

 

.2  Within 7 days of written request by 

Departmental Representative, submit 

following information for any materials and 

products proposed for supply:  

.1  Name and address of manufacturer.  

.2  Trade name, model and catalogue number.  

.3  Performance, descriptive and test data.  

.4  Compliance to specified standards.  

.5  Manufacturer's installation or 

application instructions.  

.6  Evidence of arrangements to procure.  

.7  Evidence of manufacturer delivery 

problems or unforeseen delays.  

 

.3  Provide material and equipment of specified 

design and quality, performing to published 

ratings and for which replacement parts are 

readily available.  

 

.4  Use products of one manufacturer for 

equipment or material of same type or 

classification unless otherwise specified.  

 

.5  Permanent labels, trademarks and nameplates 

on products are not acceptable in prominent 

locations, except where required for 

operating instructions, or when located in 

mechanical or electrical rooms.  

 

 

1.2 PRODUCT QUALITY  

 

 

.1  Contractor shall be solely responsible for 

submitting relevant technical data and 

independent test reports to confirm whether 

a product or system proposed for use meets 

contract requirements and specified 

standards.  

 

.2  Final decision as to whether a product or 

system meets contract requirements rest 

solely with the Departmental Representative 

in accordance with the General Conditions of 
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the Contract.  

 

 

1.3 ACCEPTABLE  

MATERIALS AND  

ALTERNATIVES       

 

 

.1  Acceptable Materials: When materials 

specified include trade names or trademarks 

or manufacturer's or supplier's name as part 

of the material description, select and only 

use one of the names listed for incorporation 

into the Work.  

 

.2  Alternative Materials: Submission of 

alternative materials to trade names or 

manufacturer's names specified must be done 

during the bidding period.  

 

 

.3  Substitutions: After contract award, 

substitution of a specified material will be 

dealt with as a change to the Work in 

accordance with the General Conditions of the 

Contract.  

 

 

1.4 MANUFACTURERS  

INSTRUCTIONS         

 

 

.1  Unless otherwise specified, comply with 

manufacturer's latest printed instructions 

for materials and installation methods to be 

used. Do not rely on labels or enclosure 

provided with products. Obtain written 

instructions directly from manufacturers.  

 

.2  Notify Departmental Representative in 

writing of any conflict between these 

specifications and manufacturer’s 

instructions, so that Departmental 

Representative will designate which document 

is to be followed.  

 

 

 

1.5 AVAILABILITY      

 

 

.1  Immediately notify Departmental 

Representative in writing of unforeseen or 

unanticipated material delivery problems by 

manufacturer. Provide support documentation 

as per clause 1.1.2 above.  
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1.6 WORKMANSHIP       

 

 

.1  Ensure quality of work is of highest standard, 

executed by workers experienced and skilled 

in respective duties for which they are 

employed.  

 

.2  Remove unsuitable or incompetent workers from 

site as stipulated in the General Conditions 

of the Contract.  

 

.3  Ensure cooperation of workers in laying out 

work. Maintain efficient and continuous 

supervision on site at all times.  

 

.4  Coordinate work between trades and 

subcontractors. See section 01 14 10 in this 

regard.  

 

  

  

1.7 STORAGE,  

HANDLING AND  

PROTECTION           

 

 

.1  Deliver, handle and store materials in manner 

to prevent deterioration and soiling and in 

accordance with manufacturer's instructions 

when applicable. 

 

.2  Store packaged or bundled materials in 

original and undamaged condition with 

manufacturer's seal and labels intact. Do not 

remove from packaging or bundling until 

required in Work.  

 

.3  Store products subject to damage from weather 

in weatherproof enclosures.  

 

.4  Immediately remove damaged or rejected 

materials from site.  

 

 

1.8 CONSTRUCTION  

EQUIPMENT AND PLANT   

 

 

.1  On request, prove to the satisfaction of 

Departmental Representative that the 

construction equipment and plant are adequate 

to manufacture, transport, place and finish 

work to quality and production rates 

specified. If inadequate, replace or provide 

additional equipment or plant as directed.  
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.2  Maintain construction equipment and plant in 

good operating order.  
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1.1 GENERAL           

 

 

.1  Conduct cleaning and disposal operations to 

comply with local ordinances and 

anti-pollution laws.  

 

.2  Store volatile waste in covered metal 

containers, and remove from premises at end 

of each working day.  

 

.3  Provide adequate ventilation during use of 

volatile or noxious substances.  

 

 

 

1.2 MATERIALS          

 

 

.1  Use only cleaning materials recommended by 

manufacturer of surface to be cleaned, and as 

recommended by cleaning material 

manufacturer.  

 

 

 

1.3 CLEANING DURING  

CONSTRUCTION          

 

 

.1  Maintain work site in a tidy condition, free 

from accumulations of waste material and 

debris. Clean areas on a daily basis.  

 

.2  Provide on-site containers for collection of 

waste materials and debris.  

 

.3  Use separate collection bins, clearly marked 

as to purpose, for source separation and 

recycling of waste and debris in accordance 

with waste management requirements 

specified.  

 

.4  Remove waste materials, and debris from site 

on a minimum weekly basis.  

 

.5  Schedule cleaning operations so that 

resulting dust, debris and other contaminants 

will not contaminate facility systems.  

 

  

1.4 FINAL CLEANING    

 

 

.1  In preparation for acceptance of the 

completed work, perform final cleaning.  
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.2  Inspect finishes, fitments and equipment. 

Ensure specified workmanship and operation.  

 

.3  Remove debris and surplus materials from 

site.  
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1.1 DEFINITIONS   

 

 

.1  Hazardous Material: Product, substance, or 

organism that is used for its original 

purpose, and that is either dangerous goods 

or a material that may cause adverse impact 

to the environment or adversely affect health 

of persons, animals, or plant life when 

released into the environment.  

 

 

1.2 WASTE MANAGEMENT  

 

 

.1  Incorporate environmental and sustainable 

practices in managing waste resulting from 

work.  

 

.2  Divert as much waste as possible from 

landfill.  

 

.3  Coordinate work of sub trades and 

subcontractors to ensure all possible waste 

reduction and recycling opportunities are 

taken. Follow waste management requirements 

specified in trade sections of the 

Specifications.  

 

.4  Reduce waste during installation of new 

materials. Undertake practices which will 

optimize full use of materials and minimize 

waste.  

 

.5  Develop innovative procedures to reduce 

quantity of waste generated by construction 

such as by delivering materials to site with 

minimal packaging etc...  

 

.6  Provide on-site facilities to collect, handle 

and store anticipated quantities of reusable, 

salvageable and recyclable materials.  

 

.7  During demolition and removal work separate 

materials and equipment at source, carefully 

dismantling, labelling and stockpiling alike 

items for the following purposes:  

.1  Reinstallation into the work where 

indicated.  
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.2  Salvaging reusable items not needed in 

project which Contractor may sell to other 

parties.  

.3  Sending as many items as possible to 

locally available recycling facility.  

.4  Segregating remaining waste and debris 

into various individual waste categories for 

disposal in a "non-mixed state" as 

recommended by waste processing/landfill 

sites.  

 

.8  Isolate product packaging and delivery 

containers from general waste stream. Send to 

recycling facility or return to 

supplier/manufacturer.  

 

.9  Send leftover material resulting from 

installation work for recycling whenever 

possible.  

 

.10  Establish methods whereby hazardous and toxic 

materials, and their containers used on site 

are properly handled, stored and disposed in 

accordance with applicable federal, 

provincial and municipal laws and 

regulations.  

 

 

 

1.3 DISPOSAL  

REQUIREMENTS       

 

 

.1  Burying or burning of rubbish and waste 

materials is prohibited.  

 

.2  Disposal of volatile materials, mineral 

spirits, oil, paint, and other hazardous 

materials into waterways, storm, or sanitary 

sewers is prohibited.  

 

.3  Dispose of waste only at approved waste 

processing facility or landfill sites 

approved by authority having jurisdiction.  

 

.4  Contact the authority having jurisdiction 

prior to commencement of work, to determine 

what, if any, demolition and construction 

waste materials have been banned from 
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disposal in landfills and at transfer 

stations. Take appropriate action to isolate 

such banned materials at site of work and 

dispose in strict accordance with provincial 

and municipal regulations.  

 

.5  Transport and dispose of waste intended for 

waste processing plant or landfill facility 

in separated condition and to Operator's 

rules and recommendations in support of their 

effort to recycle, reduce and divert certain 

waste stream from general landfill.  

 

.6  Collect, bundle and transport salvaged 

materials to be recycled in separated 

categories and condition as directed by 

recycling facility. Ship materials only to 

approved recycling facilities.  

 

.7  Sale of salvaged items by Contractor to other 

parties not permitted on site.  
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1.1 SECTION  

INCLUDES             

 

 

 

.1  Administrative procedures preceding 

inspection and acceptance of work by 

Departmental Representative.  

 

 

1.2 RELATED  

SECTIONS             

 

 

.1  Section 01 78 00 - Closeout Submittals.  

 

 

1.3 INSPECTION AND  

DECLARATION          

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

.1  Contractor's Inspection: Coordinate and 

perform, in concert with subcontractors, an 

inspection and check of all Work. Identify and 

correct deficiencies, defects, repairs and 

perform outstanding items as required to 

complete work in conformance with Contract 

Documents.  

.1  Notify Departmental Representative in 

writing when deficiencies from Contractor's 

inspection have been rectified and that work 

is deemed to be complete and ready for 

Departmental Representative's inspection of 

the completed work.  

 

.2  Departmental Representative's Inspection: 

Accompany Departmental Representative during 

all substantial and final inspections of the 

work.  

.1  Address defects, faults and outstanding 

items of work identified by such inspections.  

.2 Advise Departmental Representatives when 

all deficiencies identified have been 

rectified.  

 

.3  Note that Departmental Representative will 

not issue a Certificate of Substantial 

Performance of the work until such time that 

Contractor performs following work and turns 

over the specified documents:  

.1  Project record as-built documents;  

.2  Reports resulting from designated 

tests;  

  

.4  Correct all discrepancies before 

Departmental Representative will issue the 

Certificate of Completion. 
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1.1 SECTION  

INCLUDES            

 

 

.1  Project Record Documents.  

 

 

  

1.2 PROJECT RECORD  

DOCUMENTS             

 

 

.1  Departmental Representative will provide 2 

white print sets of contract drawings and 2 

copies of Specifications Manual specifically 

for "as-built" purposes.  

 

.2  Maintain at site one set of the contract 

drawings and specifications to record actual 

as-built site conditions.  

 

.3  Maintain up-to-date, real time as-built 

drawings and specifications in good condition 

and make available for inspection by the 

Departmental Representative upon request.  

 

 

.4  As-Built Drawings:  

.1  Record changes in red ink on the prints. 

Mark only on one set of prints and at 

completion of work, neatly transfer notations 

to second set (also by use of red ink).  

.2  Submit both sets to Departmental 

Representative prior to application for 

Certificate of Substantial Performance.  

.3  Stamp all drawings with "As-Built 

Drawings". Label and place Contractor's 

signature and date.  

.4  Show all modifications, substitutions 

and deviations from what is shown on the 

contract drawings or in specifications.  

     .5  Record following information:  

.1  Horizontal and vertical location 

of various elements in relation to chart 

datum;  

.2  Location of internal utilities and 

appurtenances concealed in 

construction, referenced to visible and 

accessible features of structure;  

.3  Field changes of dimension and 

detail;  

.4  Location of all capped or 



    

Saint John Ferry Terminal CLOSEOUT SUBMITTALS 01 78 00 

Cathodic Protection System  Page 2 

Saint John, NB                                                Aug. 2015 

R.064887.001    

 

terminated services and utilities.  

.5  Any details produced in the course 

of the contract by the Departmental 

Representative to supplement or to 

change existing design drawings;  

.6  All change orders issued over the 

course of the contract must be 

documented on the finished as-built 

documents, accurately and consistently 

depicting the changed condition as it 

applies to all affected drawing details.  

 

.5  As-built Specifications: legibly mark in red 

each item to record actual construction, 

including:  

.1  Changes made by Addenda and Change 

Orders.  

.2  Mark up both copies of specifications; 

stamp "as-built", sign and date similarly to 

drawings as per above clause.  

 

.6  Maintain As-built documents current as the 

contract progresses. Departmental 

Representative will conduct reviews and 

inspections of the documents on a regular 

basis. Failure to maintain as-built drawings 

current and complete to satisfaction of the 

Departmental Representative shall be subject 

to financial penalties in the form of progress 

payment reductions and holdback assessments.  

 

 

1.3 REVIEWED  

SHOP DRAWINGS          

 

 

.1  Provide a complete set of all shop drawings 

reviewed for project to incorporate into each 

copy of the Operations & Maintenance manuals.  

 

.2  Submit full sets at same time and as part of 

the contents of the Operation and Maintenance 

manuals specified.  

  

 


