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Executive Summary

The objective of this assessment was to identify areas where asbestos containing
materials (ACM) are present within the facilities in Dorchester Penitentiary. With the
records provided through the assessment of the facilities, Dorchester Penitentiary will be
able to effectively manage existing asbestos containing materials and update records by
means of the Asbestos Survey Sheets.

The asbestos audit was completed by performing a room by room asbestos survey and
through discussions with on site personnel.

Based on areas surveyed at Dorchester Penitentiary, the following Asbestos containing
materials (greater than 1%) were identified within the facilities: plaster wall, plaster
ceiling, transite panel ceiling and exterior wall, pipe insulation, drywall joint compound
and floor tiles.

Quantities, conditions and action recommendations have been identified in the Asbestos
survey sheets in Appendix 2 of this report.

Areas identified containing asbestos are itemized in areas surveyed assessment sheets
(Appendix 2) with the design and description of the asbestos containing material.

This summary should be used for reference purposes only. Review all records of this
report in their entirety.
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1.0 INTRODUCTION

1.1

2.0

Mr. Rene Morais performed the room by room assessment, accompanied at times
by Mr. Roger Legere, Mr. Vance Hitchcock and Mr. Robert Estabrooks.

The objective of this assessment was to identify and document rooms where
asbestos containing materials (ACM) are present within the facility. With the
information provided through the detailed assessment of the facilities, Dorchester
Penitentiary will be able to effectively manage existing asbestos containing
materials and update records by means of the Asbestos Survey Sheets.

STUDY LIMITATIONS

The approach taken for sampling was based on "accessible and visible
locations”. Non-accessible and non-visible locations have not been
included. No destructive testing was performed during the survey.

Identification of materials is based on samples taken and analysed,

identification of visually identical or homogeneous materials and the
experience of the person conducting the survey.

ASBESTOS ASSESSMENT

Asbestos is a generic term which is used to describe a group of fibrous hydrated
mineral silicates. The six major types of asbestos are; chrysotile (white asbestos),
crocidolite (blue), amosite (brown), anthophyllite, tremolite and actinolite. Its heat
and corrosion resistant qualities have been so beneficial and so desirable that
between the years 1900 and 1980 36 million metric tons were used worldwide in
over 3000 products. Commercially, asbestos has been used widely in such
applications as fireproofing, textiles, friction products, reinforcing materials (i.e.
cement pipes, sheets) and insulation (both thermal and acoustic).

Asbestos materials can be found in one of two forms; friable asbestos or
non-friable. Friable asbestos material refers to material, that when dry, can be
crumbled, pulverized or reduced to a powder by hand pressure. This type of
asbestos material is hazardous due to its potential to become airborne if damaged
or disturbed.

Friable asbestos building products used in the past were sprayed acoustic & fire
protection insulations, heat shields on incandescent light fixtures, ceiling/wall
finishes, drywall joint compounds, mechanical insulations on pipes, tanks, boilers,
vessels, etc.

Non-friable building products used in the past were vinyl asbestos floor tiles,
gaskets, transite panels, transite piping and transite shingles. Non-friable
materials if handled improperly during removal or renovations, such as cutting
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2.1

transite panels with an electrical tool, can cause high fibre release. Also,
non-friable asbestos products can become friable if damaged through years of use
(water damage, general deterioration of materials, etc.).

Asbestos containing materials can be properly managed and left in place
depending on their location and friability. Non-friable materials receive less
attention than friable materials due to the fact that the asbestos fibres in the
non-friable material are bound or held tightly together. This makes the non-friable
products safer and easier to manage.

SCOPE OF WORK

Using standard bulk sampling methodologies, suspect building material samples
were collected from the following: walls, floors, ceilings, mechanical systems,
building structure and piping systems.

The asbestos survey was performed on a room by room or area by area basis.

All samples collected during this audit were sent to a laboratory for analysis. The
samples were analyzed using Polarized Light Microscopy with Dispersion Staining
(PLM / DS) analysis.

It should be noted that asbestos containing materials such as piping
straight runs & fittings may be present behind walls, ceilings, columns,
shafts, etc. Additional sampling and care should be taken during
renovations, demolition and maintenance work to ensure that there is no
asbestos containing materials within these noted areas. Also original
packing/ gasket materials may contain asbestos inside mechanical rooms.

Every room within every section, which was accessible at the time of the survey,
was assessed and clearly identified in the Asbestos Survey Sheets.

In addition, the following areas/buildings were not assessed at the time of the
survey, as they had been previously assessed a few years ago, during a separate
study.

E-4 Chlorination building

E-5 Chlorination metering station

E-6 Millorook pumphouse

E-57 Deep well pumphouse

E-58 Deep well pumphouse

E-3 Quarry reservoir pumphouse

C-13 Fire house guard row (Westmorland)

All identified confined spaces inside the institution.

The asbestos assessment included the following:
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1. Surveying each room, area or space within each building that could be
accessed without damaging existing building finishes or systems.
2. Identifying each distinct area, room or space where samples were taken by
assigning unique sample numbers.
3. If a room/ system has ACM the following additional information is provided:
a. identification and description of the design element that contains
asbestos
b. approximate quantity of ACM found (in feet or unit count)
C. condition of the ACM
d. sample preference. (Indicate actual or visual comparison)
e. type & percentage of asbestos in the ACM
f. remedial action required for compliance
4. Bulk sample analysis performed by a laboratory.
2.2 SURVEY METHODOLOGY

Using standard bulk sampling methodologies, suspect building material samples
were collected from the following: walls, floors, ceilings, mechanical systems,
building structure, roofing compound and piping systems. The asbestos audit was
conducted throughout the noted areas by noting locations, type and percentage of
asbestos. All samples collected during this audit were transported to a laboratory
for analysis.

A total of one hundred (120) suspect asbestos bulk samples were collected from
the noted buildings during the assessment.

Representative suspect asbestos bulk material samples were collected from the
following substrates: flooring, walls, ceilings, piping systems, roofing material, etc.
All samples were carefully collected and placed into labelled sealed plastic bag
and transported to the laboratory for Polarized Light Microscopy / Dispersion
Staining (PLM/DS) analysis.
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2.3 APPLICABLE STANDARDS

2.4

The Canada Labour Code does not have any regulations pertaining to asbestos
management. Therefore, we refer to the New Brunswick provincial regulations.

The Province of New Brunswick Regulation titled ‘Dealing with Asbestos
Containing Materials’ requires that all employers, building owners and principal
contractors follow this Code when handling or using Asbestos in their workplace.
This Regulation applies to every workplace covered under the provincial
Occupational Health and Safety Legislation where asbestos or materials
containing asbestos, is likely to be handled, dealt with, disturbed or removed and
includes every project, project owner, contractor, employer and employee
engaged in or on the project.

An owner/contractor to whom this Code of Practice applies shall take every
reasonable precaution to ensure that every worker who is not an employee of the
owner/contractor and who works in the workplace of the owner/contractor is
protected and every such worker shall comply with the requirements of this Code.

The province defines Asbestos material as "material containing greater than 1%
asbestos by dry weight." Airborne levels adopted by the province are current
Threshold Limit Values (TLV’s) as published by the American Conference of
Governmental Industrial Hygienists.

SURVEY FINDINGS

Of the one hundred (120) suspect asbestos bulk samples collected during the
assessment, nine (9) of the samples analysed contained asbestos greater than 1
percent asbestos by volume. (See Appendix 1 for asbestos sample results.) In
addition, through previous sampling and analysis, four other materials were
identified as containing asbestos. This audit confirms that the facility has both
friable and non-friable asbestos containing products. (Throughout this section,
Refer to Appendix 1 for Complete Sample Results).

Summary of Asbestos Containing Materials Found
(REFER TO APPENDIX 2 SURVEY SHEETS FOR DETAILS)
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Friable Mechanical and Pipe Material

Asbestos containing pipe insulation (50 % Chrysotile asbestos) was located on
some of the straight runs. (See samples # DP-019 and DP-025). Also, non
asbestos parging cement was sampled and observed on many pipe
elbows/fittings. These materials have been removed since the original survey.
Friable Plaster Finishes and Drywall Joint Compound

During this assessment gyproc and drywall joint filler compound finishes were
observed on walls & ceilings throughout the facility. Samples were taken from wall
surfaces and were found not to contain asbestos, with the exception of one area.
Some plaster surfaces were found to contain asbestos.

In B-6 building, on the stairwell, for the wall adjacent to B-4 building, the drywall
joint compound was found to contain asbestos (10% Chrysotile). See sample
DP-086

In the V&C area, plaster walls were found to contain asbestos (3.5 Chrysotile).
This same substance has been identified in the union office on the 5" floor (above
V&C). See sample DP-032.

A plaster-like substance was observed above the ceiling tiles in the urinalysis
room, and was found to contain asbestos (5% Chrysotile). See sample DP-062.

A plaster-like substance was observed inside the gymnasium and was found to
contain asbestos. This was confirmed through previous sampling.

Ceiling texture coat was also observed in various areas during the survey and was
found not to contain asbestos.

Friable Acoustic and Thermal Fireproofing Products

Sprayed acoustic or sprayed fireproofing was observed inside the Diesel room as
was found not to contain asbestos.

Friable Ceiling Tiles
Ceiling tiles observed were found not to contain asbestos.
Friable Vinyl Sheet/Linoleum Flooring

Vinyl sheet flooring was observed in some areas and was found not to contain
asbestos.

Non-Friable Vinyl Floor Tiles
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Vinyl floor tiles were observed in different areas throughout the facility.
Representative samples were collected from different patterns and most were
found not to contain asbestos. However, some were found to contain asbestos.

In C-4 building, Industrial shops, inside the Basic Skills shop office, the 12” x 12”
floor tiles were found to contain asbestos (5% Chrysotile). See sample DP-112

In C-4 building, Industrial shops, inside the Corcan metal shop office (old
maintenance metal shop), the 12” x 12” floor tiles were found to contain asbestos
(5% Chrysotile). See sample DP-113

In C-4 building, Industrial shops, inside the Electrical shop office, the 12” x 12” floor
tiles were found to contain asbestos (5% Chrysotile). See sample DP-114

In C-18 building, Corcan, inside the wood shop office, the 97 x 9” floor tiles were
found to contain asbestos (5% Chrysotile). See sample DP-047

Non-Friable Transite Panels, Sheeting and Shingles

Transite panels / sheeting was observed on the ceiling/roof of the boiler. Although
this material could not be sampled, it was confirmed through previous sampling
that it did contain asbestos.

Transite panels / sheeting was observed on the upper section of the exterior wall
of the gymnasium. Although this material could not be sampled, it was confirmed
by visual observation that it did contain asbestos.

Roofing Materials

Roofing compound was observed and sampled from the H-45 building, and did not
contain asbestos. Other areas were not sampled due to accessibility problems.
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3.0 RECOMMENDATIONS

Follow the remedial action in accordance with Dorchester Penitentiary Asbestos
Management Plan when dealing with asbestos containing materials.

The following remedial actions are recommended at this time:

e Remove the damaged 9” x 9” floor tiles in the Corcan wood shop office,
using type 2 removal techniques and a certified asbestos abatement
contractor.

e Remove the damaged plaster-like material in the urinalysis room, using
type 2 removal techniques and a certified asbestos abatement contractor.

Retain a copy of this report on-site for future reference of asbestos containing
products or refer to the asbestos survey sheets.

Appoint an Asbestos Control Officer (ACO) to co-ordinate extensive asbestos
removal work such as during renovations. The ACO will also have the
responsibility of updating the Asbestos survey sheets and tracking completed
work, waste logs, contractors, costs, etc.

Review areas surveyed assessment sheets from Appendix 2 of this report for
locations of Asbestos containing materials before renovation / demolition work.

Follow federal and provincial regulations regarding the management, handling,
removal and disposal of asbestos containing materials. Follow an Asbestos
Management Program for the on-going management of remaining asbestos
containing materials.

If destructive testing is performed at a later date and if testing reveals that there is
an extensive amount of concealed asbestos products, a specification document
should outline the type of removal/ remediation procedures that are required.

Train maintenance and custodial employees with regard to the hazard of asbestos
materials and the proper techniques to manage the asbestos products within the
facility.

Provide air monitoring during the removal of asbestos containing products to
ensure that all government guidelines and regulations are followed throughout the
removal process.

Ensure that contractors who conduct asbestos removal are reputable contractors,
registered with the province of New Brunswick.

Visual inspections should be performed annually to note any deterioration of the
ACM (Asbestos Containing Material) and have qualified contractors remove or
repair any ACM which is poor condition.
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If you have any questions and/or comments regarding this report, please do not
hesitate to contact me at (506) 851-2838.

Thank You,

Rene Morais,

Regional OSH & RTW Coordinator / Coordonnateur Régional en SST et RAT
Correctional Service Canada / Service correctionnel Canada

Atlantic Region / Région Atlantique

Phone / Télephone: (506) 851-6062

Fax / Télécopieur: (506) 851-3295

E-mail / Courriel: moraisr@csc-scc.gc.ca
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APPENDIX 1
Bulk Sample Results
Dorchester Penitentiary
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Sample # Description Location Results
DP-001 12X12 blue floor tile Dorchester, C8 building, main Non asbestos
area
DP-002 Drywall joint compound Dorchester, C8 building, main Non asbestos
area
DP-003 Pipe elbow Dorchester, A2 building Non asbestos
DP-004 12X12 brown floor tile Dorchester, A2-105 Non asbestos
DP-005 Drywall joint compound Dorchester, B5 Keeper's hall Non asbestos
DP-006 24X24 tiled wall with designs Dorchester, B4 Main floor Non asbestos
DP-007 Pipe fitting on steam header Dorchester, C6 Boiler Room Non asbestos
DP-008 Concrete ceiling Dorchester, C6 Boiler Room Non asbestos
DP-009 Vinyl sheet flooring Dorchester, C5 2™ floor hallway Non asbestos
(above boiler room)
DP-010 Drywall joint compound Dorchester, C5 2™ floor hallway Non asbestos
(above boiler room)
DP-011 12X12 beige floor tile Dorchester, H-44 bldg, main Non asbestos
floor
DP-012 Texture coat ceiling Dorchester, H-44 bldg Non asbestos
DP-013 Drywall joint compound Dorchester, H-44 bldg Non asbestos
DP-014 Plaster wall and ceiling Dorchester, H-44 bldg Non asbestos
DP-015 Plaster wall and ceiling Dorchester, H-44 bldg, 3" floor Non asbestos
DP-016 Felt insulating material behind Dorchester, H-44 bldg, behind Non asbestos
wall and ceiling wall and ceiling
DP-017 Plaster wall Dorchester, H-44 bldg basement Non asbestos
DP-018 Pipe elbow Dorchester, H-44 bldg basement Non asbestos
DP-019 Pipe insulation Dorchester, H-44 bidg 50% Chrysotile
basement
DP-020 12X12 white floor tile Dorchester, H-45 bldg, 2" floor Non asbestos
office
DP-021 Roofing Shingles Dorchester, H-45 building roof Non asbestos
DP-022 Drywall joint compound Dorchester, C8 School Non asbestos
DP-023 Drywall joint compound Dorchester, C8 Programs Area Non asbestos
DP-024 Pipe elbow Dorchester, Maintenance metal Non asbestos
shop
DP-025 Pipe insulation Dorchester, C8 Works office, | 50% Chrysotile
hallway beside computer
training room, above ceiling
tiles
DP-026 12X12 off white floor tile Dorchester, B8 Gymnasium, Non asbestos
pool tables area
DP-027 Pipe elbow Dorchester, B8 Gymnasium, Non asbestos
pool tables area
DP-028 Plaster ceiling Dorchester, B8 Gymnasium, Non asbestos
pool tables area
DP-029 Pipe elbow Dorchester, B8 Gymnasium Non asbestos
basement
DP-030 Plaster above ceiling tiles Dorchester, A1l building, Non asbestos

mechanical room off of Sprinkler
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Room in Finance section

DP-031 Texture coat ceiling Dorchester, Chapel Non asbestos
DP-032 Plaster wall Dorchester, Visitors and 3.5 % Chrysotile
Correspondence, along far
wall
DP-033 12 x 12 floor tile C-10 building, library, storage None detected
room
DP-034 Drywall joint compound, wall C-10 building, library None detected
DP-035 12 x 12 floor tile B-8 Link, Room B8/112 None detected
DP-036 Drywall joint compound, wall A-2 building, SIS None detected
DP-037 Concrete wall A-2 building, SIS None detected
DP-038 Drywall joint compound, wall A-2 building, SIS, back storage None detected
area
DP-039 Pipe elbow A-2 building, SIS None detected
DP-040 Pipe elbow C-7 building, oil vault None detected
DP-041 Sprayed fireproofing Boiler Room, Diesel room None detected
DP-042 Pipe elbow F-1 building, Carpenter shop None detected
DP-043 Drywall joint compound F-1 building, Carpenter shop None detected
DP-044 Drywall joint compound C-5 building, Upholstery shop, in None detected
office
DP-045 12 x 12 floor tile C-5 building, Upholstery shop None detected
DP-046 Pipe elbow C-18 building, Corcan industries None detected
DP-047 9 x 9 floor tile C-18 building, Corcan 5% Chrysotile
industries, Wood shop office
DP-048 Transite board C-18 building, Corcan industries, None detected
paint shop office
DP-049 12 x 12 floor tile C-18 building, Corcan industries, None Detected
paint shop office
DP-050 Drywall joint compound, wall B-3 building, Kitchen, back end None detected
near dishwashers
DP-051 Drywall joint compound, ceiling | B-3 building, Kitchen, basement None detected
DP-052 12 x 12 floor tile B-3 building, Kitchen, 2" floor None detected
hallway
DP-053 Drywall joint compound, wall B-3 building, Kitchen, 2™ floor None detected
hallway
DP-054 12 x 12 floor tile (old) B-2 building, dining hall None detected
DP-055 Cementitious material on ceiling | B-3 building, Kitchen, basement, None detected

back corner
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DP-056 Non slip flooring B-3 building, Kitchen, main floor None detected
DP-057 Vinyl sheet flooring B-3A building, Officer’s lounge None detected
DP-058 Pipe elbow B-1 building, segregation, None detected
service tunnel
DP-059 12 x 12 floor tile B-1 building, segregation None detected
DP-060 Pipe elbow B-1 building, segregation None detected
DP-061 Drywall joint compound B-1 building, segregation, None detected
DP-062 Old ceiling, above new Urinalysis room 5% Chrysotile
ceiling tiles
DP-063 12 x 12 floor tile B-4 building, 3" floor, Office None detected
side, hallway
DP-064 Drywall joint compound B-4 building, 4™ floor, unit side None detected
DP-065 12 x 12 floor tile B-4 building, 4™ floor, range None detected
DP-066 12 x 12 off-white floor tile B-4 building, 4™ floor, unit side None detected
DP-067 Drywall joint compound B-4 building, 3 floor, office None detected
side, boardroom, around
windows
DP-068 12 x 12 off-white floor tile B-4 building, 3" floor, Office None detected
side, hallway
DP-069 Drywall joint compound B-4 building, stairwell None detected
DP-070 12 x 12 off-white floor tile B-4 building, 2nd floor, Office None detected
side, office hallway
DP-071 Drywall joint compound B-4 building, 2nd floor, unit side None detected
DP-072 12 x 12 blue floor tile B-4 building, 2nd floor, unit side None detected
DP-073 Drywall joint compound B-4 building, 2nd floor, office None detected
side
DP-074 Drywall joint compound B-4 building, attic None detected
DP-075 Pipe elbow B-4 building, attic None detected
DP-076 12 x 12 brown floor tile A-1 building, 3" floor hallway None detected
DP-077 12 x 12 beige floor tile A-1 building, stairwell None detected
DP-078 12 x 12 grey floor tile A-1 building, 4" floor None detected
DP-079 Drywall joint compound A-1 building, 3" floor None detected
DP-080 12 x 12 floor tile A-1 building, Basement, A&D None detected
DP-081 Drywall joint compound A-1 building, Basement, A&D None detected
DP-082 Vinyl sheet flooring A-1 building, Basement, A&D None detected
DP-083 Drywall joint compound A-1 building, 2™ floor None detected
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DP-084 12 x 12 off-white floor tile B-6 building, 1** floor, entrance None detected
area
DP-085 12 x 12 blue floor tile B-6 building, 2" floor, unit side None detected
DP-086 Drywall joint compound B-6 building, stairwell, 10% Chrysotile
facing B-4 building
DP-087 12 x 12 bluish floor tile B-6 building, 3™ floor, office None detected
side, washroom
DP-088 Drywall joint compound B-6 building, 1* floor, entrance None detected
area
DP-089 12 x 12 blue floor tile B-6 building, 1** floor, stairwell None detected
DP-090 Drywall joint compound B-6 building, 3™ floor, office side None detected
DP-091 Drywall joint compound C-20 building, staff recreation None detected
DP-092 Cementitious material (wall) C-20 building, staff recreation, None detected
upper section of far wall
DP-093 12 x 12 floor tile C-20 building, staff recreation None detected
DP-094 Debris on floor C-20 building, staff recreation None detected
DP-095 Pipe elbow Tower 3 None detected
DP-096 12 x 12 floor tile Tower 4 None detected
DP-097 12 x 12 floor tile B-7 building, basement None detected
DP-098 Drywall joint compound A-1 building, main floor None detected
DP-099 12 x 12 floor tile Key room / PIDS None detected
DP-100 Drywall joint compound Key room / PIDS None detected
DP-101 12 x 12 floor tile Central Records None detected
DP-102 12 x 12 floor tile H-45 building, main floor None detected
DP-103 Vinyl sheet flooring H-45 building, main floor None detected
DP-104 12 x 12 floor beige tile H-44 building, basement None detected
DP-105 12 x 12 floor tile C-5 building, substance abuse None detected
hallway, room C5/276
DP-106 12 x 12 floor tile C-8 building, substance abuse None detected
hallway, room C5/275
DP-107 12 x 12 off-white floor tile School, classroom and offices None detected
DP-108 12 x 12 floor tile Programs, Room C5/235 None detected
DP-109 Vinyl sheet flooring Stairwell, shop dome None detected
DP-110 Vinyl sheet flooring School, hallway None detected
DP-111 Wall Gatehouse None detected




Generator Replacement
Dorchester Penitentiary, NB
Project No. R.061866.001

Appendix

Page 17 of 133
2015-09-03

DP-112 12 x 12 floor tile Basic Skills, office 5% Chrysotile
DP-113 12 x 12 floor tile Corcan metal shop (old 5% Chrysotile
maintenance metal shop),
office
DP-114 12 x 12 floor tile Electrical shop, office 5% Chrysotile
DP-115 12 x 12 floor tile F-1 building, maintenance None detected
carpenter shop
DP-116 Vinyl sheet flooring B-7 building, washrooms None detected
DP-117 12 x 12 floor tile B-7 building, 1** floor None detected
DP-118 12 x 12 floor tile B-7 building, 3" floor None detected
DP-119 12 x 12 beige floor tile B-7 building, 3" floor None detected
DP-120 Drywall joint compound B-7 building None detected
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APPENDIX 2
Asbestos Tracking sheets
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Asbestos Assessment Worksheets
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Al BUILDING

ADMINISTRATION
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Institution: Dorchester Penitentiary
Room / Area: Al building, Administration, 4 floor

No observed asbestos containing materials. The surveyor did not access behind
the drywall walls. However, a review of construction documents from the 1990’s
confirmed that all original piping systems were removed in the 1990’s as part
of a large renovation project. Therefore, it is extremely unlikely that asbestos
containing materials would be present behind these walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 X 12 grey floor Non asbestos
tile
Sample DP-078
Floor Vinyl sheet Non asbestos
flooring /
Sample V-081
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound /
Sample V-079
Ceiling 24 X 48 ceiling tile Non asbestos
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound /
Sample V-079
Pipe Fiberglass Non asbestos
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: Al building, Administration, 3™ floor

No action required. The surveyor did not access behind the drywall walls. However,
a review of construction documents from the 1990’s confirmed that all original
piping systems were removed in the 1990’s as part of a large renovation project.

Therefore, it is extremely unlikely that asbestos containing materials would
be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 X 12 grey floor Hallway Non asbestos
tile /
Sample DP-076
Floor New 12 X 12 floor Non asbestos
tile (grey with
speckles)
Floor Vinyl sheet floor / Non asbestos
Sample V-081
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound /
Sample DP-079
Wall Concrete Non asbestos
Ceiling 24 X 48 ceiling tile Non asbestos
Ceiling Concrete Non asbestos
Ceiling
Pipe Fiberglass Non asbestos
Pipe
Pipe
System
Appliance
Other
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Institution: Dorchester Penitentiary
Room / Area: Al building, Stairwells

No action required. The surveyor did not access behind the drywall walls. However,
a review of construction documents from the 1990’s confirmed that all original
piping systems were removed in the 1990’s as part of a large renovation project.

Therefore, it is extremely unlikely that asbestos containing materials would
be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 X 12 beige floor Non asbestos
tile /
Sample DP- 077
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound /
Sample V-079
Ceiling
Ceiling Drywall Non asbestos
Ceiling Drywall joint
compound /
Sample V-079
Pipe
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: Al building, Administration, Main floor

No observed asbestos containing materials. No action required. The surveyor
did not access behind the drywall walls. However, a review of construction
documents from the 1990’s confirmed that all original piping systems were removed
in the 1990’'s as part of a large renovation project. Therefore, it is extremely
unlikely that asbestos containing materials would be present behind these walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 X 12 grey floor Hallway/offices Non asbestos
tile / Sample V-076
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound /
Sample DP-083
Wall Drywall joint Non asbestos
compound /
Sample DP-098
Ceiling 24 X 48 ceiling tile Non asbestos
Ceiling Drywall Non asbestos
Ceiling Drywall joint
compound /
Sample V-083
Pipe Fiberglass Non asbestos
Pipe
Pipe
System
Appliance
Other

Institution: Dorchester Penitentiary
Room / Area: Al building, Admissions and Discharge, Basement
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No action required. The surveyor did not access behind the drywall walls. However,
a review of construction documents from the 1990’s confirmed that all original
piping systems were removed in the 1990’s as part of a large renovation project.

Therefore, it is extremely unlikely that asbestos containing materials would
be present behind these walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 X 12 floor tile / Non asbestos
Sample DP-080
Floor Vinyl sheet Non asbestos
flooring
Sample DP-082
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound /
Sample DP-081
Ceiling
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound /
Sample V-081
Pipe Fiberglass Non asbestos
Pipe
Pipe
System
Appliance

Other
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A2 BUILDING

S.I.S.
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Institution: Dorchester Penitentiary
Room / Area: A2 building, Room A2 105

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls. It is possible that asbestos
containing pipe insulation is present behind walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 brown floor Non asbestos
tile
Sample DP-004
Floor
Wall Concrete / Sample Non asbestos
DP-037
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-036
Ceiling Wood Non asbestos
Ceiling
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample DP-039
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: A2 building, Area with washer and dryer

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls. It is possible that asbestos
containing pipe insulation is present behind walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 brown floor Non asbestos
tile
Sample DP-004
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-036
Ceiling Wood Non asbestos
Ceiling
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample DP-003
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: A2 building, Mattress Storage Area

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls and ceiling. It is possible
that asbestos containing pipe insulation is present behind walls and ceiling.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 white floor Non asbestos
tile (new)
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-038
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample DP-038
Pipe Not insulated
Pipe
Pipe
System
Appliance

Other




Generator Replacement Appendix
Dorchester Penitentiary, NB Page 30 of 133
Project No. R.061866.001 2015-09-03

Institution: Dorchester Penitentiary
Room / Area: A2 building, SIS Office and washrooms

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls and ceiling tiles. It is possible
that asbestos containing pipe insulation is present behind walls and ceiling tiles.
Elbows may be present above ceiling tiles

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 blue floor Non asbestos
tile
Sample V-001
Floor ceramic
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 ceiling tile Non asbestos
Ceiling
Pipe Fiberglass Non asbestos
Pipe Elbow V-002 Non asbestos
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: A2 building, Officer clothing storage

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls. It is possible that asbestos
containing pipe insulation is present behind walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 brown floor Non asbestos
tile
Sample DP-004
Floor
Wall Concrete / Sample Non asbestos
V-037
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample / Sample
V-036
Ceiling Wood Non asbestos
Ceiling
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample V-039
Pipe
System
Appliance

Other




Generator Replacement Appendix
Dorchester Penitentiary, NB Page 32 of 133
Project No. R.061866.001 2015-09-03

Institution: Dorchester Penitentiary
Room / Area: A2 building, Basement Informatics Area

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls and ceiling. It is possible
that asbestos containing pipe insulation is present behind walls and ceiling.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor ceramic Non asbestos
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 ceiling tiles Non asbestos
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-002
Pipe Fiberglass Near stairwell Non asbestos
Pipe Elbows Near stairwell Non asbestos
Sample V-003
Pipe
System
Appliance

Other
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Bl BUILDING

MAIN DOME
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Institution: Dorchester Penitentiary
Room / Area: Bl building main dome

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls and ceiling tiles. It is possible
that asbestos containing pipe insulation is present behind walls and ceiling tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Ceramic Non asbestos
Floor
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-005
Wall 24X24 tile with Non asbestos
design
Sample DP-006
Ceiling wood Non asbestos
Ceiling
Pipe
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: Bl building, segregation

However, it must be noted that the surveyor did not access behind the drywall
walls and ceiling tiles. It is possible that asbestos containing pipe insulation
is present behind walls and ceiling tiles. In addition, it should be noted that
the surveyor only assessed the 1°° level of the service tunnels. Other levels

were assessed as part of the confined space/restricted areas hazard assessments.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 x 12 floor tile Non asbestos
Sample DP-059
Floor
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-061
Wall Non asbestos
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-061
Ceiling Ceiling tiles Non asbestos
Pipe Fiberglass Washroom Non asbestos
Pipe Pipe elbows Washroom Non asbestos
Sample DP-060
Pipe Fiberglass Service tunnel Non asbestos
Pipe Pipe elbows Service tunnel Non asbestos
Sample DP-058
System
Appliance
Other




Generator Replacement Appendix
Dorchester Penitentiary, NB Page 36 of 133
Project No. R.061866.001 2015-09-03

B2 BUILDING

DINING HALL
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Institution: Dorchester Penitentiary
Room / Area: B2 building, Dining Halls

No asbestos containing materials observed. The surveyor did not access behind
the drywall walls. However, a review of construction documents from the 1990’s
confirmed that all original piping systems were removed in the 1990’s as part
of a large renovation project. Therefore, it is extremely unlikely that asbestos
containing materials would be present behind these walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 x 12 floor tile Non asbestos
Sample DP-054
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-053
Ceiling Non asbestos
Ceiling
Pipe
Pipe n/a
Pipe
System
Appliance

Other




Generator Replacement Appendix
Dorchester Penitentiary, NB Page 38 of 133
Project No. R.061866.001 2015-09-03

B3 AND B3-A BUILDING

KITCHEN, CHAPEL, COMMUNITY CENTER, STAFF
MESS
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Institution: Dorchester Penitentiary
Room / Area: B3 building, Chapel

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls and above ceiling. It is possible
that asbestos containing pipe insulation is present behind walls and ceiling.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor
Floor 12X12 Floor tile Non asbestos
(new)
Floor
Wall
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-005
Wall
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-005
Ceiling Texture coat Non asbestos
(stucco)
Sample DP-031
Pipe Fiberglass Non asbestos
Pipe
System
Appliance
Other
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Institution:
Room / Area:

No observed asbestos containing materials.
surveyor did not access behind the drywall walls and above ceiling.

Dorchester Penitentiary

B3 building,

Community Industries

However,

it must be noted that the
It is possible

that asbestos containing pipe insulation is present behind walls and ceiling.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor
Floor 12X12 Floor tile Non asbestos
(new)
Floor
Wall
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-005
Wall
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-005
Ceiling Texture coat Non asbestos
(stucco)
Sample DP-031
Pipe Fiberglass Non asbestos
Pipe
System
Appliance
Other
Institution: Dorchester Penitentiary

Room / Area:

B3 building,

Kitchen,

main floor
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Some sections were noted in fair condition. Surveillance required. The surveyor
did not access behind the drywall walls. However, a review of construction

documents from the 1990’s confirmed that all original piping systems were removed
in the 1990’'s as part of a large renovation project. Therefore, it is extremely
unlikely that asbestos containing materials would be present behind these walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Non slip flooring Non asbestos
Sample DP-056
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-050
Ceiling
Ceiling
Pipe Fiberglass Non asbestos
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: B3 building, Kitchen, 2™ floor, offices and compressor room

No observed asbestos containing materials. Some sections were noted in fair
condition. Surveillance required. The surveyor did not access behind the drywall
walls. However, a review of construction documents from the 1990’s confirmed
that all original piping systems were removed in the 1990’s as part of a large
renovation project. Therefore, it is extremely unlikely that asbestos containing
materials would be present behind these walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 X 12 floor tile Non asbestos
Sample DP-052
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-053
Ceiling 24 X 48 ceiling tiles Non asbestos
Ceiling
Pipe Fiberglass Compressor room Non asbestos
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: B3 building, Basement
No observed asbestos containing materials.
Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete Non asbestos
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-051
Wall Concrete Non asbestos
Ceiling Concrete Non asbestos
Ceiling Cementitious Non asbestos
material on ceiling
Sample DP-055
Pipe Fiberglass Non asbestos
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: B3A building, 2 floor, staff mess

No action required. ©No access above ceiling tiles. It must be noted that the
surveyor did not access behind the drywall walls and above ceiling. It is possible
that asbestos containing pipe insulation is present behind walls and ceiling.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Vinyl sheet floor Non asbestos
Sample DP-057
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-053
Ceiling 24X48 ceiling tile Non asbestos
Ceiling
Pipe
Pipe n/a
Pipe
System
Appliance

Other
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B4 BUILDING

UNITS 1 & 2
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Institution: Dorchester Penitentiary
Room / Area: B4 building, attic
No asbestos containing materials observed.
Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete Non asbestos
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-074
Ceiling
Ceiling
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample DP-075
Pipe
System
Appliance

Other
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B5 BUILDING

KEEPER’S HALL
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Institution: Dorchester Penitentiary
Room / Area: B5 building, Keeper’s Hall

No observed asbestos containing materials. The surveyor did not access behind
the drywall walls. However, a review of construction documents from the 1990’s
confirmed that all original piping systems were removed in the 1990’s as part
of a large renovation project. Therefore, it is extremely unlikely that asbestos
containing materials would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor ceramic Non asbestos
Floor
Floor Concrete
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-005
Ceiling 24X24 ceiling tiles Non asbestos
Ceiling
Pipe
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: B5 building, Room 203, Office

No observed asbestos containing materials. The surveyor did not access behind
the drywall walls. However, a review of construction documents from the 1990’s
confirmed that all original piping systems were removed in the 1990’s as part
of a large renovation project. Therefore, it is extremely unlikely that asbestos
containing materials would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tile Non asbestos
(new)
Floor
Floor Concrete
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-005
Ceiling 24X48 ceiling tiles Non asbestos
Ceiling
Pipe
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: B5 building, Room 204, Office

No observed asbestos containing materials. The surveyor did not access behind
the drywall walls. However, a review of construction documents from the 1990’s
confirmed that all original piping systems were removed in the 1990’s as part
of a large renovation project. Therefore, it is extremely unlikely that asbestos
containing materials would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tile Non asbestos
(new)
Floor
Floor Concrete
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-005
Ceiling 24X48 ceiling tiles Non asbestos
Ceiling
Pipe
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: B5 building, Room 205, Office

No observed asbestos containing materials. The surveyor did not access behind
the drywall walls. However, a review of construction documents from the 1990’s
confirmed that all original piping systems were removed in the 1990’s as part
of a large renovation project. Therefore, it is extremely unlikely that asbestos
containing materials would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tile Non asbestos
(new)
Floor
Floor Concrete
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-005
Ceiling 24X48 ceiling tiles Non asbestos
Ceiling
Pipe
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: B5 building, 2™ floor, Visitors and Correspondence

Asbestos containing plaster walls were observed. They were noted in good condition
and no action is required. It must be noted that the surveyor did not access
behind the drywall walls and above ceiling. It is possible that asbestos containing
pipe insulation is present behind walls and ceiling.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor
Floor Floor tile
Floor
Wall Plaster Along far wall Approx. 1000 sq 3.5%
Sample DP-032 feet Chrysotile
Good condition asbestos
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-005
Wall
Ceiling Plaster Non asbestos
Sample V-029
Ceiling Non asbestos
Pipe
Pipe
System
Appliance
Other
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Institution: Dorchester Penitentiary
Room / Area: B5 building, Urinalysis

An asbestos containing plaster ceiling was observed above the ceiling tiles.
Some sections were noted in poor condition. It is recommended that this ceiling
be removed. It must be noted that the surveyor did not access behind the drywall
walls and above ceiling. It is possible that asbestos containing pipe insulation
is present behind walls and ceiling.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Ceramic
Floor Non asbestos
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-005
Wall
Ceiling Ceiling tiles Non asbestos
Ceiling Old ceiling Poor. Removal 5%
above ceiling required. Chrysotile
tiles
Sample DP-062
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: B5 building, key room & PIDS

The surveyor did not access behind the drywall walls. However, a review of
construction documents from the 1990’s confirmed that all original piping systems
were removed in the 1990’s as part of a large renovation project. Therefore,
it is extremely unlikely that asbestos containing materials would be present behind
these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 X 12 floor tile / Non asbestos

Sample DP-099

Floor
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-100
Wall Concrete Non asbestos
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-100
Ceiling 24 X 38 ceiling tiles Non asbestos
Pipe Fiberglass Non asbestos
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: B5 building, Central Records

No observed asbestos containing materials. The surveyor did not access behind
the drywall walls. However, a review of construction documents from the 1990’s
confirmed that all original piping systems were removed in the 1990’s as part
of a large renovation project. Therefore, it is extremely unlikely that asbestos
containing materials would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete Non asbestos
Floor 12 x 12 floor tile Non asbestos
Sample DP-101
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-005
Ceiling Ceiling tiles Non asbestos
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-005
Pipe n/a
Pipe
Pipe
System
Appliance

Other
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B6 BUILDING

HEALTH CARE & SHEPODY HEALING CENTRE
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Institution:
Room / Area:

No action is required.

Dorchester Penitentiary
B6 Building,

15t floor, Health Care

The surveyor did not access behind the drywall walls.

However, a review of construction documents from the 1990’s confirmed that all
original piping systems were removed in the 1990’s as part of a large renovation
it is extremely unlikely that asbestos containing materials

project. Therefore,
would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Brown flooring
material
Floor 12 X 12 off white Non asbestos
floor tile /
Sample DP-084
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound /
Sample DP-088
Wall Concrete
Ceiling
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound /
Sample V-088
Pipe Fiberglass Non asbestos
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary

Room / Area: B6 Building, Stairwell

Drywall joint compound was sampled and confirmed to contain asbestos. It was

noted in good condition. ©No action is required. The surveyor did not access

behind the drywall walls. However, a review of construction documents from the
1990’s confirmed that all original piping systems were removed in the 1990’s as
part of a large renovation project. Therefore, it is extremely unlikely that

asbestos containing materials would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 X 12 blue floor Non asbestos
tile (1 and 2™
floor stairwell
landing) /
Sample DP- 089
Floor 12 X 12 blueish Non asbestos
with speckles floor
tile / Sample
DP-087
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound /
Sample V-088
Wall Drywall joint Good 10%
compound on Chrysotile (in
wall facing B4 yellow layer),
unit / Sample non asbestos
DP-086 in white layer
Wall Concrete
Ceiling
Ceiling Drywall Non asbestos
Ceiling Drywall joint Good 10%
compound / Chrysotile (in
Sample V-086 yellow layer),
non asbestos
in white layer
Pipe Fiberglass Non asbestos
Pipe
Pipe
System
Appliance
Other
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Institution: Dorchester Penitentiary
Room / Area: B6 Building, 2™ floor

No action is required. The surveyor did not access behind the drywall walls.
However, a review of construction documents from the 1990’s confirmed that all
original piping systems were removed in the 1990’s as part of a large renovation
project. Therefore, it is extremely unlikely that asbestos containing materials
would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor New floor tile Non asbestos
Floor 12 X 12 blue floor Non asbestos
tile /
Sample DP-085
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound /
Sample V-090
Wall Concrete
Ceiling
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound /
Sample V-090
Pipe None observed
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: B6 Building, 3™ floor, Office side

No asbestos containing materials were observed. The surveyor did not access behind
the drywall walls. However, a review of construction documents from the 1990's
confirmed that all original piping systems were removed in the 1990’s as part
of a large renovation project. Therefore, it is extremely unlikely that asbestos
containing materials would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Carpet Non asbestos
Floor 12 X 12 blueish Non asbestos
with speckles floor
tile /
Sample V-087
Floor New vinyl sheet
flooring
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound /
Sample DP-090
Wall Concrete
Ceiling Ceiling tiles Non asbestos
Ceiling Drywall Non asbestos
Ceiling Drywall joint
compound /
Sample V-090
Pipe None observed
Pipe
Pipe
System
Appliance
Other
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Institution: Dorchester Penitentiary
Room / Area: B6 Building, 4" floor, office side

No asbestos containing materials were observed. The surveyor did not access behind
the drywall walls. However, a review of construction documents from the 1990's
confirmed that all original piping systems were removed in the 1990’s as part
of a large renovation project. Therefore, it is extremely unlikely that asbestos
containing materials would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Carpet Non asbestos
Floor 12 X 12 blueish Non asbestos
floor tile with
speckles /
Sample V-087
Floor New vinyl sheet Non asbestos
flooring
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound /
Sample V-090
Wall Concrete Non asbestos
Ceiling Ceiling tiles Non asbestos
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound /
Sample V-090
Pipe None observed
Pipe
Pipe
System
Appliance
Other
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Institution: Dorchester Penitentiary
Room / Area: B6 Building, 4™ floor, unit side

No asbestos containing materials were observed. The surveyor did not access behind
the drywall walls. However, a review of construction documents from the 1990's
confirmed that all original piping systems were removed in the 1990’s as part
of a large renovation project. Therefore, it is extremely unlikely that asbestos
containing materials would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor New vinyl sheet Non asbestos
flooring
Floor 12 X 12 blueish Non asbestos
with speckles floor
tile /
Sample V-087
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound /
Sample V-090
Wall Concrete Non asbestos
Ceiling
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound /
Sample V-090
Pipe None observed
Pipe
Pipe
System
Appliance

Other
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B7 BUILDING

UNITS 3 & 4
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Institution: Dorchester Penitentiary
Room / Area: B7 Building

Asbestos containing 12” x 12” floor tiles were observed on all levels. The surveyor
did not access behind the drywall walls. However, a review of construction

documents from the 1990’s confirmed that all original piping systems were removed
in the 1990’'s as part of a large renovation project. Therefore, it is extremely
unlikely that asbestos containing materials would be present behind these walls

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Vinyl sheet Washrooms, all Non asbestos
flooring floors
Sample DP-116
Floor 12 X 12 floor tile Hallways, offices Non asbestos

3" and 4" floor /
Sample DP-118

and living units

Floor 12 x 12 beige floor | Lunch rooms, offices Non asbestos
tile 3 and 4™ floor

Sample DP-119

Floor 12 x 12 floor tile 1%
and 2™ floor
Sample DP-117

Hallways, offices Non asbestos

and living units

Floor 12 x 12 floor tile Stairwell and Non asbestos
basement basement
Sample DP-097
Wall Drywall Non asbestos
Wall Drywall joint Hallways, offices Non asbestos
compound / and living units
Sample DP-120
Wall Concrete Non asbestos
Ceiling Ceiling tile Non asbestos
Ceiling Drywall Non asbestos
Ceiling Drywall joint Hallways, offices Non asbestos
compound / and living units
Sample V-120
Pipe Fiberglass,
basement
Pipe
Pipe
System
Appliance

Other




Generator Replacement Appendix
Dorchester Penitentiary, NB Page 65 of 133
Project No. R.061866.001 2015-09-03

B8 BUILDING

RECREATION
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Institution: Dorchester Penitentiary
Room / Area: B8 building (includes gymnasium, weight room, pool hall and offices)

Asbestos containing texture coated material was observed along the gymnasium wall.
Given the fact that sampling had already occurred in this area and asbestos
containing materials were confirmed, the surveyor did not collect any additional
samples. However, it was noted that sampling had occurred in 2005 or 2006. Sample
results unavailable. It must be noted that the surveyor did not access behind
the drywall walls. It is possible that asbestos containing pipe insulation is
present behind walls. The surveyor also did not access the hatches or the bubbles

in this area, as they were locked.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tile
Sample DP-026
Floor Concrete Non asbestos
Floor
Wall Plaster Non asbestos
Sample DP-028
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-005
Wall concrete
Wall Texture coated | All along walls in 12000 square *Asbestos
material gymnasium feet containing
**Good condition materials
Ceiling wood Non asbestos
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-005
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample DP-027
System
Appliance
Other

*Concentration and type unknown
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Institution: Dorchester Penitentiary
Room / Area: B8 building, recreation, basement

No observed asbestos containing materials. However, it must be noted that the
surveyor had limited access to this area, as there was significant flooding.
Only one pipe elbow sample was collected.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete
Floor
Floor
Wall concrete
Wall
Wall
Wall
Ceiling wood Non asbestos
Ceiling
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample DP-029
System
Appliance

Other
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Institution:
Room / Area:

No asbestos containing materials observed.
did not access behind the drywall walls in the offices.
containing pipe insulation is present behind walls.

Dorchester Penitentiary

B8 Building, Link (includes link,

and side rooms)

It must be noted that the surveyor
It is possible that asbestos

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Ceramic Non asbestos
Floor Concrete Non asbestos
Floor 12 X 12 floor tile Room B8/112 Non asbestos
Sample DP-035
Floor 12 X 12 floor tile Room B8/109 Non asbestos
Sample V-035
Floor 12 X 12 floor tile Room B8/109A Non asbestos
Sample V-035
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Wall Concrete Non asbestos
Ceiling Wood B8/109A Non asbestos
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-002
Pipe n/a
Pipe
Pipe
System
Appliance

Other
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C4 BUILDING

INDUSTRIAL SHOPS
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Institution: Dorchester Penitentiary

Room / Area: C4 building, Corcan metal shop, room 1145,

Asbestos containing 12” x 12” floor tiles were observed and noted in good condition.
No action required.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete
Floor 12 x 12 floor tile Office Good condition 5%
Sample DP-113 Chrysotile

Wall Metal
Wall

Ceiling Metal

Ceiling
Pipe Fiberglass
Pipe
Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C4 building, 2" Corcan metal shop,

Asbestos containing 12” x 12” floor tiles were observed and noted in good condition.
No action required.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete
Floor 12 x 12 floor tile Office Good condition 5%
Sample V-113 Chrysotile
Wall Metal
Wall
Ceiling Metal
Ceiling
Pipe Fiberglass
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C4 building, Maintenance paint shop
No observed asbestos containing materials
Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete
Floor
Wall Metal
Wall
Ceiling Metal
Ceiling
Pipe Fiberglass
Pipe
Pipe
System
Appliance
Other
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Institution: Dorchester Penitentiary
Room / Area: C4 building, Maintenance Plumber shop
No observed asbestos containing materials
Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete
Floor
Wall Metal
Wall
Ceiling Metal
Ceiling
Pipe Fiberglass
Pipe
Pipe
System
Appliance
Other
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Institution: Dorchester Penitentiary
Room / Area: C4 building, Maintenance Electrical shop

Asbestos containing 12” x 12” floor tiles were observed and noted in good condition.
No action required.

Area Sample # / Location Quantity / Asbestos
Description Condition

Floor Concrete

Floor 12 x 12 floor tile Office Good condition 5%

Sample DP-114 Chrysotile

Wall Metal
Wall

Ceiling Metal

Ceiling
Pipe Fiberglass
Pipe
Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C4 building, Labour Programs Shop
No observed asbestos containing materials
Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete
Floor Rubber in office
Wall Metal
Wall
Ceiling Metal
Ceiling
Pipe Fiberglass
Pipe
Pipe
System
Appliance
Other
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Institution: Dorchester Penitentiary
Room / Area: C4 building, Basic Skills shop

Asbestos containing 12” x 12” floor tiles were observed and noted in good condition.
No action required.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete
Floor 12 x 12 floor tile office Good condition 5%
Sample DP-112 Chrysotile

Wall Metal
Wall

Ceiling Metal

Ceiling
Pipe Fiberglass
Pipe
Pipe

System

Appliance

Other
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C5 BUILDING

PROGRAMS
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Institution: Dorchester Penitentiary
Room / Area: C5 building, Hallway and Offices, 2" floor - off boiler room

No asbestos containing materials observed. It must be noted that the surveyor
did not access behind the drywall walls in the offices. It is possible that asbestos
containing pipe insulation is present behind walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Vinyl sheet Non asbestos
flooring
Sample DP-009
Floor
Floor
Wall Concrete block Non asbestos
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-010
Wall Texture coated Non asbestos
concrete
Sample V-009
Ceiling wood Non asbestos
Ceiling
Pipe
Pipe
Pipe
System
Appliance

Other
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Institution:
Room / Area:

No asbestos containing materials observed.
did not access behind the drywall walls in the offices.
containing pipe insulation is present behind walls.

Dorchester Penitentiary
C5 building, Room 145, 2™ floor - off boiler room

It must be noted that the surveyor
It is possible that asbestos

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Vinyl sheet Non asbestos
flooring
Sample DP-009
Floor
Floor
Wall Concrete block Non asbestos
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-010
Wall Texture coated Non asbestos
concrete
Sample V-009
Ceiling wood Non asbestos
Ceiling
Pipe
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C5 building, Upholstery shop

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls. It is highly possible that
asbestos containing pipe insulation is present behind walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 white floor Office Non asbestos
tile
Sample DP-045
Floor
Wall Concrete
Wall Drywall Non asbestos
Wall Drywall joint Office Non asbestos
compound
Sample / Sample
DP-044
Ceiling Wood Non asbestos
Ceiling
Pipe Fiberglass Washroom Non asbestos
Pipe
Pipe
System
Appliance
Other

Institution: Dorchester Penitentiary
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Room / Area:
washrooms

No observed asbestos containing materials.

C5 building,

Programs (includes hallway,

surveyor did not access behind the drywall walls.

difficult and hazardous to collect a sample.

However,
It is
containing pipe insulation is present behind walls.
drywall and drywall joint compound above the first false ceiling.

classrooms,

offices and

it must be noted that the

possible that asbestos

There is also different
It was too

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 x 12 floor tile Substance abuse Non asbestos
Sample DP-105 hallway and office,
room C5/276
Floor 12X12 floor tile Room C5/235 Non asbestos
Sample DP-108
Floor 12 x 12 floor tile Substance abuse Non asbestos
Sample DP-106 classroom
Wall
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-022
Wall
Ceiling
Ceiling
Pipe
Pipe
System
Appliance

Other
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C6é BUILDING

BOILER ROOM
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Institution:
Room / Area:

Dorchester Penitentiary
C6, Boiler Room

The boiler and piping system had been redone in 1984. This being the case,
insulation material would not be asbestos containing. This was confirmed through
observation, as insulating material consisted mostly of fibreglass. However,
a staff member noted that he believed the steam header to be older than the rest
of the pipes. A sample was collected at the fitting and confirmed as non asbestos.

Asbestos containing transite panel ceiling was observed in the area above the
garage door. It was too high/dangerous to collect a sample. However, it was
noted that sampling had occurred elsewhere in the building several years ago and

confirmed this material as asbestos containing.

Sample results unavailable.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete
Floor
Floor
Wall Concrete
Wall Concrete textured Sampled along Non asbestos
materials catwalk above
Sample DP-008 control room
Ceiling Concrete
Ceiling Transite panel Area above Approx. 800 *Asbestos
(see notes garage door square feet containing
above) Observed in good materials
condition, no
action required
Pipe Fiberglass (see Non asbestos
notes above)
Pipe Elbows (see notes Non asbestos
above)
Pipe Steam header Non asbestos
fitting (see notes
above)
Sample DP-007
System
Appliance
Other Debris from Non asbestos
concrete textured
materials
Sample V-008
Mechanical Boiler insulation, Non asbestos
fiberglass
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C7 BUILDING

OIL VAULT
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*Concentration and type unknown.
Institution: Dorchester Penitentiary
Room / Area: C7 building, Oil wvault
No observed asbestos containing materials.
Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete Non asbestos
Floor
Wall Concrete Non asbestos
Wall
Wall
Ceiling Concrete Non asbestos
Ceiling
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample DP-040
Pipe
System Oil tank - Non asbestos
fiberglass
Appliance

Other
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C8 BUILDING

WORKS & ENGINEERING OFFICE
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Works office, main area

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample DP-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,
possible above
ceiling tiles (see
notes above)
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 155, Office

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample V-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,

possible above
ceiling tiles (see
notes above)

Pipe

Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 135, Office

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample V-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,

possible above
ceiling tiles (see
notes above)

Pipe

Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 140, Office

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample V-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,

possible above
ceiling tiles (see
notes above)

Pipe

Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 170, Office

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample V-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,

possible above
ceiling tiles (see
notes above)

Pipe

Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 165, Office

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample V-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,

possible above
ceiling tiles (see
notes above)

Pipe

Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 160, Office

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample V-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,

possible above
ceiling tiles (see
notes above)

Pipe

Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 130, Office

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample V-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,

possible above
ceiling tiles (see
notes above)

Pipe

Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 125, Office

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample V-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,

possible above
ceiling tiles (see
notes above)

Pipe

Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 175, Office

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample V-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,

possible above
ceiling tiles (see
notes above)

Pipe

Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 115, Office

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample V-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,

possible above
ceiling tiles (see
notes above)

Pipe

Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 105, Office

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tiles Non asbestos
Sample V-001
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling 24X48 fiberglass Non asbestos
ceiling tiles
Ceiling
Pipe None observed,

possible above
ceiling tiles (see
notes above)

Pipe

Pipe

System

Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 101, Washroom

No observed asbestos containing materials. However,
surveyor did not access above the ceiling tiles.
containing pipe insulation is present above tiles.

it must be noted that the
It is possible that asbestos

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Ceramic Non asbestos
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-002
Pipe None observed,
possible above
drywall ceiling
(see notes above)
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Room 101, Washroom
No observed asbestos containing materials. However, it must be noted that the

surveyor did not access above the ceiling tiles.

It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Ceramic Non asbestos
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-002
Pipe None observed,
possible above
drywall ceiling
(see notes above)
Pipe
Pipe
System
Appliance

Other




Generator Replacement Appendix
Dorchester Penitentiary, NB Page 101 of 133
Project No. R.061866.001 2015-09-03

Institution: Dorchester Penitentiary
Room / Area: C8 building, Works Lunch Room Area

Asbestos containing materials observed above ceiling tiles. Asbestos piping,
and debris sitting on ceiling tiles. The piping and debris were noted in poor
condition. It is recommended that the pipe insulation be removed, according to
established procedures. As well, it is recommended that the contaminated ceiling
tiles be removed, according to established procedures.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Ceramic Non asbestos
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-002
Pipe White insulation Above ceiling 10-30 linear feet 50%
/ Sample tiles Chrysotile
DP-025 asbestos
Pipe
Pipe
System
Appliance
Other White pipe Above ceiling 50%
insulation tiles Chrysotile

debris asbestos
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Institution: Dorchester Penitentiary
Room / Area: C8 building, Computer training room

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access above the ceiling tiles. It is possible that asbestos
containing pipe insulation is present above tiles.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Ceramic Non asbestos
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-002
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-002
Pipe Fiberglass
Pipe
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: C8 building, maintenance metal shop

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls. It is possible that asbestos
containing pipe insulation is present behind walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete
Floor 12X12 Floor tile Non asbestos
(new)

Floor

Wall Concrete

Wall

Wall

Wall
Ceiling Concrete
Ceiling

Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos

Sample DP-024

System

Appliance

Other
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Institution:
Room / Area:

No observed asbestos containing materials.
surveyor did not access behind the drywall walls.
containing pipe insulation is present behind walls.

Dorchester Penitentiary
C8 building,

shop dome (stairwell area)

However,

In addition,

it must be noted that the
It is possible that asbestos
the surveyor

noted that there was no access above the metal ceiling on the main floor.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor
Floor Vinyl sheet Non asbestos
flooring
Sample DP-109
Floor
Wall
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-022
Wall
Ceiling Metal
Ceiling
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample V-024
System
Appliance

Other
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Institution:
Room / Area:
washrooms

No observed asbestos containing materials.
surveyor did not access behind the drywall walls.
containing pipe insulation is present behind walls.
drywall and drywall joint compound above the first false ceiling.

Dorchester Penitentiary

C8 building, School (includes hallway,

difficult and hazardous to collect a sample.

However,

classrooms,

offices and

it must be noted that the
It is possible that asbestos
There is also different

It was too

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor
Floor 12X12 Floor tile Classrooms and Non asbestos
Sample DP-107 offices, school
Floor Vinyl sheet Hallway, school
flooring
Sample DP-110
Wall
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-022
Wall
Ceiling
Ceiling
Pipe
Pipe
System
Appliance

Other
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C1l8 BUILDING

CORCAN INDUSTRIES
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Institution: Dorchester Penitentiary
Room / Area: C1l8 Building Corcan Industries

9” x 9” asbestos floor tiles observed and sampled in wood shop office. These
floor tiles were assessed as being in poor condition and must be removed following
the provisions of the asbestos management program.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete Non asbestos
Floor 9 x 9 floor tile in | Wood shop office Poor Condition 5%
wood shop Chrysotile
office
Sample DP-049
Floor 12 x 12 floor tile in Paint shop office Non asbestos

paint shop office
Sample DP-047

Wall Metal Non asbestos
Wall Drywall joint Non asbestos
compound in
offices (new)
Wall Wallboard Non asbestos
Sample DP-048
Ceiling Metal
Ceiling
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
(fiberglass)
Pipe
System
Appliance

Other
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C20 BUILDING

STAFF RECREATION
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Institution: Dorchester Penitentiary
Room / Area: C20 building, Staff Recreation

No action required. It must be noted that the surveyor did not access behind
the drywall walls. It is possible that asbestos containing pipe insulation is
present behind walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12 X 12 floor tiles Non asbestos
Sample DP-093
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-091
Wall Cementitious Upper portion of Non asbestos
material wall
Sample DP-092
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-091
Pipe n/a
Pipe
Pipe
System
Appliance
Other Debris On floor Non asbestos
cementitious
material

Sample DP-094
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D1, D2, D3 AND D4 BUILDING

TOWERS 1, 2, 3 AND 4
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Institution: Dorchester Penitentiary
Room / Area: Dl to D4 , Towers 1, 2, 3 and 4
No asbestos containing materials observed.
Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete Non asbestos
Floor 12 x 12 floor tile Tower 4 Non asbestos
Floor Rubber Non asbestos
Wall Wood Non asbestos
Wall Concrete Non asbestos
Ceiling Wood Non asbestos
Ceiling Concrete Non asbestos
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample DP-095
Pipe Not insulated
System
Appliance

Other
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D8 BUILDING

GATEHOUSE
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Institution: Dorchester Penitentiary
Room / Area: D8 building, Gatehouse

No asbestos containing materials observed. However, it must be noted that the
surveyor did not access behind the drywall walls. It is possible that asbestos
containing pipe insulation is present behind walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Rubber Non asbestos
Floor
Floor
Wall Plaster-type Non asbestos
Sample DP-111
Wall Concrete Non asbestos
Ceiling Wood Non asbestos
Ceiling Concrete Non asbestos
Pipe Fiberglass Non asbestos
Pipe
Pipe
System
Appliance

Other
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F1l BUILDING

CARPENTER SHOP
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Institution: Dorchester Penitentiary
Room / Area: F1l building, Carpenter shop

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls. It is possible that asbestos
containing pipe insulation is present behind walls.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete Non asbestos
Floor 12 x 12 floor tile Office Non asbestos
Sample DP-115
Wall Concrete / Sample
V-037
Wall Concrete
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
/ Sample DP-043
Ceiling Wood Non asbestos
Ceiling
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample DP-042
Pipe
System
Appliance

Other
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Institution: Dorchester Penitentiary
Room / Area: F1 building, Room 210

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls and ceiling. It is possible
that asbestos containing pipe insulation is present behind walls and ceiling.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 brown floor Non asbestos
tile
Sample V-004
Floor
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-038
Ceiling Drywall Non asbestos
Ceiling Drywall joint
compound
Sample DP-038
Pipe Fiberglass
Pipe Elbows
Sample V-003
Pipe
System
Appliance

Other
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H44 BUILDING

STAFF TRAINING BUILDING
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Institution:

Dorchester Penitentiary

Room / Area: H44 building, Staff Training, Hallway, Stairway, Offices, Classrooms
and Washrooms

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls and ceiling tiles. It is highly
possible that asbestos containing pipe insulation is present behind walls and
ceiling tiles, particularly given the fact that asbestos containing insulation
was identified in the basement of this building, and seems to run behind the walls.

No access to attic hatch.

Should be assessed at a later date.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 beige floor Non asbestos
tile
Sample DP-011
Floor 12X12 floor tile Non asbestos
Sample V-011
Floor New vinyl sheet | 2™ floor washroom Non asbestos
flooring
Floor carpet
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample DP-013
Wall Plaster Observed on 3™ Non asbestos
Sample DP-015 floor
Wall Felt-like insulation Observed on 3™ Non asbestos
behind plaster wall floor
Sample DP-016
Ceiling Plaster above Observed in 2™ floor Non asbestos
ceiling tile washroom
Sample DP-014
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-013
Ceiling Plaster Non asbestos
Sample V-015
Ceiling Felt-like insulation Non asbestos
behind plaster
ceiling
Sample V-016
Ceiling 24X48 ceiling tile Non asbestos
Ceiling Texture coat Non asbestos
material (stucco)
Sample DP-012
Other Roofing shingles Non asbestos
Sample V-021
Institution: Dorchester Penitentiary

Room / Area:

H44 building,

basement
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An asbestos containing end of pipe insulation was observed.
was noted in poor condition and must be removed and have the end capped.
be noted that this pipe insulation runs into the walls.

Therefore,

This pipe insulation

It should

it is highly

expected that this type of insulation is throughout the building in behind the
walls. Care must be taken during renovations or demolition work, not to disturb.
It should also be noted that there was no access

(locked)

to rooms H44/003 and

H44/004. These rooms should be assessed at a later date.
Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete
Floor 12 x 12 beige floor Non asbestos
tiles
Sample DP-104
Floor
Wall Plaster Non asbestos
Sample DP-017
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-013
Wall concrete
Ceiling wood Non asbestos
Ceiling
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample DP-018
Pipe Pipe insulation Main area along 3ft 50%
(end) far wall Poor condition Chrysotile
asbestos
System
Appliance

Other
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H45 BUILDING

CORCAN AGRIBUSINESS
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Institution:
Room / Area:

Dorchester Penitentiary
H45 building, Corcan agribusiness offices

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls and ceiling tiles. It is highly
possible that asbestos containing pipe insulation is present behind walls and
ceiling tiles, particularly given the fact that asbestos containing insulation
was identified in the basement of H44 building, which is H45 building’s twin.
Also, it should be noted that it is possible that asbestos containing floor tile

could be present underneath carpeting or vinyl sheet flooring.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor 12X12 floor tile Main floor Non asbestos
(3yrs old)
Sample DP-102
Floor 12X12 white floor 2" floor Non asbestos
tile
Sample DP-020
Floor carpet Non asbestos
Floor Vinyl sheet Main floor Non asbestos
flooring
Sample DP-103
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-013
Wall Plaster behind Non asbestos
drywall
Sample V-015
Ceiling Drywall Non asbestos
Ceiling Drywall joint Non asbestos
compound
Sample V-013
Ceiling Texture coated Non asbestos
material
Sample V-013
Pipe
System
Appliance
Other Roofing shingles Non asbestos
Sample DP-021




Generator Replacement Appendix
Dorchester Penitentiary, NB Page 122 of 133
Project No. R.061866.001 2015-09-03

Institution: Dorchester Penitentiary
Room / Area: HA45 building, basement

No observed asbestos containing materials. However, it must be noted that the
surveyor did not access behind the drywall walls. It is highly possible that
asbestos containing pipe insulation is present behind walls, particularly given
the fact that asbestos containing insulation was identified in the basement of
H44 building, which is H45 building’s twin.

Area Sample # / Location Quantity / Asbestos
Description Condition
Floor Concrete
Floor Floor tile (new) Non asbestos
Floor
Wall Plaster Non asbestos
Sample V-017
Wall Drywall Non asbestos
Wall Drywall joint Non asbestos
compound
Sample V-013
Wall concrete
Ceiling wood Non asbestos
Ceiling 24X48 ceiling tile
Pipe Fiberglass Non asbestos
Pipe Elbows Non asbestos
Sample V-018
System
Appliance

Other




Generator Replacement Appendix
Dorchester Penitentiary, NB Page 123 of 133
Project No. R.061866.001 2015-09-03

APPENDIX 3
Asbestos Management Plan
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ASBESTOS MANAGEMENT PLAN
DORCHESTER PENITENTIARY
DORCHESTER NEW BRUNSWICK

Prepared by:

Rene Morais
Regional OSH Coordinator

August 25, 2008
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1.0 Asbestos Background

Asbestos is a generic term, which is used to describe a group of fibrous hydrated mineral silicates.
The six major types of asbestos are; chrysotile (white asbestos), crocidolite (blue), amosite
(brown), anthophyllite, tremolite and actinolite. lts heat and corrosion resistant qualities have
been so beneficial and so desirable that between the years 1900 and 1980 36 million metric tons
were used worldwide in over 3000 products. Commercially, asbestos has been used widely in
such applications as fireproofing, textiles, friction products, reinforcing materials (i.e. cement
pipes, sheets) and insulation (both thermal and acoustic).

Asbestos materials can be found in one of two forms; a friable asbestos or a non-friable type.
Friable asbestos material refers to material, that when dry, can be crumbled, pulverized or
reduced to a powder by hand pressure. This type of asbestos material is hazardous due to its
potential to become airborne if damaged or disturbed.

Friable asbestos building products used in the past were sprayed acoustic & fire protection
insulation, heat shields on incandescent light fixtures, ceiling/wall finishes, drywall joint
compounds, mechanical insulation on pipes, tanks, boilers, vessels, etc.

Non-friable building products used in the past were vinyl asbestos floor tiles, gaskets, transite
panels, transite piping and transite shingles. Non-friable materials if handled improperly during
removal or renovations, such as cutting transite panels with an electrical tool, can cause high fibre
release. Also, non-friable asbestos products can become friable if damaged through years of use
(water damage, general deterioration of materials, etc.).

Asbestos containing materials can be properly managed and left in place depending on their
location and friability. Non-friable materials receive less attention than friable materials due to the
fact that the asbestos fibres in the non-friable material are bound or held tightly together. This
makes the non-friable products safer and easier to manage.

2.0 Health Issues Regarding Exposure To Asbestos

Asbestos can enter the human body in three ways:

o Inhalation
o Absorption
o Ingestion

Based upon health studies the primary health concern associated with exposure to asbestos
appears to by inhalation of airborne fibres. Respiratory diseases (Asbestosis/ Lung Cancers)
have been linked to heavy occupational exposures to airborne asbestos.

During the 1980's health related concerns linked to asbestos led to the Ontario Royal Commission
on Matters of Health and Safety Arising from the Use of Asbestos in Ontario. The conclusion of
the Royal Commission Report was that:

"In dramatic contrast, the exposure of building occupants to asbestos fibres during
normal building use will be shown to be insignificant.
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We will conclude that it is rarely necessary to take corrective action in buildings
containing asbestos insulation in order to protect the general occupants of those
buildings.

On the other hand, construction, demolition, renovations, maintenance, and custodial
workers in asbestos containing buildings may be exposed to significant asbestos fibre
levels and may, during their work, cause elevated fibre levels for nearby occupants.”

Based on the information provided by the Ontario Royal Commission the Federal Government
and Provincial Governments enacted legislation to control Asbestos in the Work place which in
turn lead to the development of Asbestos Management Plans.

The purpose of an Asbestos Management Plan is for Dorchester Penitentiary (Correctional
Services Canada) to fulfill responsibilities according to Part Il of the Canada Labour Code, as well
as New Brunswick REGULATION 92-106 Titled "Code of Practice for Working with Material
Containing Asbestos Regulation - under the Occupational Health and Safety Act (O.C. 92-647)",
filed August 18, 1992.

3.0 Reporting Methodology

The following Asbestos Management Plan developed for this property is based on the following
government documents:

. Canada Labour Code, Part Il
o Section 4 of New Brunswick REGULATION 92-106 Titled "Code of Practice for Working
with Material Containing Asbestos Regulation - under the Occupational Health and Safety

Act (O.C. 92-647)", filed August 18, 1992.

4.0 Purpose Of The Asbestos Management Plan

To remove or repair asbestos containing materials which are deteriorating and identified in the
Asbestos Assessment Report. This may involve major or minor removal operations.

To establish procedures for building maintenance or renovation, where the removal of asbestos
containing building materials are not undertaken, requiring minor removal of friable asbestos.

To inspect and monitor the performance and work procedures of building maintenance or
renovation work to ensure that proper procedures are used and followed.

To provide training and equipment to workers at where asbestos containing materials and
products exist.

To provide training and equipment to workers at where asbestos containing materials and
products exist.

To conduct annual inspections and evaluations; and, to conduct any asbestos work identified
during that inspection.

To remove or identify all asbestos-containing materials, which may be in areas of future projects,
prior to undertaking major or minor renovations.
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To maintain a record of asbestos work within the facility.

5.0 Responsibilities Under Dorchester Penitentiary Asbestos Management Plan (AMP)

The following outlines personnel responsibilities in Dorchester Penitentiary’s Asbestos
Management Plan (AMP).

Personnel Title Name, Telephone Number
Warden Mr. Paul Bourque.
Tel: (506) 379-4000
Asbestos Coordinator Mr. Roger Legere
Chief of Works

Tel: (506) 379-4038

Occupational Safety and Health Advisor
Tel: (506) 379-4169

5.1 Personnel Titles and Their Responsibilities under Dorchester Penitentiary’s AMP

The following is a list of responsibilities of the Warden:

o Maintain and update the Asbestos Management Plan (AMP) following reassessments and
abatement/ removal activities.

The following is a list of responsibilities of the Asbestos Coordinator

o Identifying, reporting and documenting work related asbestos concerns/ emergencies to
the Warden.
o Inform the appropriate personnel, contractors, and tenants, regarding repair, renovations

and maintenance or installation work involving ACM’s to be performed on site.

o Ensure that recommended procedures and safety precautions provided in worker training
courses and outlined in the Asbestos Management Plan will be followed for planned
maintenance work or emergencies involving ACM’s.

. Coordinate with the OSH Advisor routine ACM reassessments.

o Preparing work orders for planned maintenance work that identifies work ACM in the
areas where the work will be carried out.

o Updating the asbestos tracking system when updates are received.
o Handling asbestos emergencies.
o Assisting OSH Advisor during routine inspections.

o Respond to questions and requests for asbestos related information.
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o Updating the Asbestos Management Plan Report , when new data is received and

ensuring that this report along with all Asbestos work forms are made available to
maintenance staff and outside contractors.

The following is a list of responsibilities of the OSH Advisor:

o Handling questions requests from building occupants or JOSH Committee for information
regarding asbestos.

o Assist in maintaining and updating worker training records.

o Maintaining and updating the AMP when updates are received.

o Handling asbestos emergencies.

o Assisting Health Canada and/or asbestos consultants during inspections and/or air
monitoring.

. Coordinating the asbestos training program for all personnel.

o Classifying asbestos removal or repair work, preparing scope of work/ tender documents,

and coordinating asbestos related work with the Asbestos Coordinator.

o Selecting and evaluating the use of appropriate safety equipment used in the Asbestos
Management Plan.

The following is a list of responsibilities of the Asbestos Abatement Contractor:
o Providing proof of training for Asbestos Abatement Work along with past work references.

o Arranging for the proper storage, transportation and disposal of any asbestos waste
generated during abatement work.

o Supplying waste manifests upon disposal.

o Conducting all asbestos abatement project work according to proper work procedures
outlined in the scope of work or as instructed by the OSH Advisor or Asbestos Consultant.

The following is a list of responsibilities of Non-Asbestos Contractors:

o Do not conduct any work at the facility before reviewing the Asbestos Precautions
identified on the work order.

o If materials are encountered or identified in the work area that are suspected to contain
asbestos do not commence work (or if identified during work, stop work) and contact the
Asbestos Coordinator.



Generator Replacement Appendix
Dorchester Penitentiary, NB Page 130 of 133
Project No. R.061866.001 2015-09-03

6.0 Classification Of Asbestos Related Work

It is Dorchester Penitentiary’s policy that their employees do not conduct any major
asbestos abatement/ removals or repairs. All major asbestos abatement work must be
performed by trained qualified asbestos abatement contractors. In the event of an
emergency Dorchester Penitentiary’s employees should follow the Emergency
Procedures outlined in the following section.

The following criteria shall be used in determining the classification of asbestos work.

TYPE 1 WORK

o Installation or removal of a non-friable ACM with a hand tool.

o Disturbance of a non-friable ACM with a powered tool equipped with a HEPA dust
collection device.

o Removal of drywall materials where joint filling materials contain asbestos.

o Removal or replacement of ten or less asbestos-containing compressed mineral fibre type
ceiling tiles.

o Collecting samples of asbestos-suspect friable materials.

o Working close to friable sprayed asbestos, where the material may be affected by the

work activities.

TYPE 2 WORK

o Removal or replacement of more than ten asbestos-containing compressed mineral fibre
type ceiling tiles.

o Entry into ceiling spaces, crawlspaces, pipe tunnels, etc., where friable asbestos debris is
present.

o Minor removal of friable ACM. Type 2 removal is limited to a maximum per work period of

2

1m.

o Repair of asbestos mechanical insulation. (No limit is imposed to the amount of repair

permitted under Type 2 conditions.)

TYPE 3 WORK

o More than minor removal or disturbance of friable ACM.

o Use of power tool on non-friable ACM without HEPA exhausted dust collection.

o The spray application of an encapsulant or sealer to friable asbestos surfacing materials.

o Disturbance of the duct work and air handling equipment serving or passing through areas
of buildings with sprayed asbestos fireproofing or insulation.

. Repair, alteration or demolition of a boiler, furnace, kiln, or similar equipment with

asbestos-containing refractory.

EMERGENCIES

Summary of Emergency Procedures
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If an emergency necessitated access to suspect contaminated area, that trained personnel
wear proper protective clothing and certified respirator to enter contaminated area.

In the event of asbestos emergency at Dorchester Penitentiary the following people must be
contacted:

. Warden
. Asbestos Coordinator
. OSH Advisor

Emergencies - General Information, What is an emergency?

Example: An asbestos insulated heating main breaks, floods the building.

Most asbestos emergencies are unique, but basic procedures apply in all cases:
handle emergencies as quickly as possible

follow standard procedures

notify the appropriate personnel at once
evacuate tenants

The main goal is to limit contamination within the building and this can be achieved by completing
the following tasks:

o Decontaminate and/or enclose problem areas with polyethylene.
o Shut off air-handling units to affected areas.
o Post warning signs.

In a minor emergency, decontamination may be handled by trained in-house personnel or by a
reputable asbestos contractor.

The project is under control when the asbestos creating the emergency is enclosed.

Monitor the air as soon as possible and before removing the polyethylene enclosure. Provide the
regulatory bodies with air monitoring results of this project.
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7.0 Project Start Up

Although there is no Asbestos Control Board, removal projects involve building occupants and the
municipal, provincial and federal governments. Municipalities control landfills; and, provinces
issue waste generator numbers.

DO NOT START an asbestos removal project without notifying all building occupants.

DO NOT START an asbestos removal (except in an emergency) without first considering what
will be done with the asbestos waste:

o Storage
o Disposal
. Combination of the above.

Major Project

Project Managers should give at least ten days notice for all projects to remove: sprayed on
material containing asbestos; large quantities of pipe lagging; and, all other large scale asbestos
projects. Tender package plans and specifications will be prepared for project approval, and allow
the opportunity to preview prospective asbestos projects for buildings and express concerns for
the safety of occupants. All projects must adhere to all government requirements.

Minor Repair and Maintenance Projects

The practice of providing advance notice for planned work in this category, will continue as a
courtesy, so that authorities may inform local unions or committees of this work. Every effort must
be made to provide notice of such work as soon as possible.

Although authorities are not obliged to provide plans and specifications, Project Managers are to
be informed of the general scope and methodology of the planned work, and assured that
standard procedures, applicable to this category of work, will be followed.

Emergency Projects

The primary requirements for emergency projects are immediate and safe implementation, not
only for the protection of personnel, but for the protection of the facility and the particular systems
(e.g. heating) affected. Standard procedures will apply authorities must be notified as soon as
possible before commencing work, circumstances permitting.

8.0 Dorchester Penitentiary. Training Requirements

Although Dorchester Penitentiary personnel do not work directly with ACM products they must be
made aware of the potential ACM in facilities being managed. All employees that may come in
contact with Asbestos within the buildings should obtain asbestos training/ awareness. The OSH
Advisor is to ensure procedures are in place to maintain a list of trained workers with the date and
type of Asbestos training course taken.

Therefore the following training topics should be covered during a one day awareness course:
o Introduction to asbestos.

o Identification of possible ACM Building materials.

o Friable and non-friable ACM products.
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Insulation on mechanical piping systems.

Sprayed on plaster finishes.

Floor covering.

Health effects.

Regulations - Provincial/ Federal.

Classification of asbestos abatement, Type 1, Type 2, Type 3.
Asbestos Management.

Asbestos control options Hands on Demonstrations.

Worker protection.

9.0 Asbestos Survey

The room by room survey results are available. This asbestos survey will be used to maintain a
permanent record of the current status, condition and quantities of all asbestos containing
materials found during the assessment. The survey also contains recommended actions to
control asbestos containing materials noted in poor or fair condition.
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