

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave. Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6
Bid Fax: (780) 497-3510

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6

Title - Sujet Security Camera Design/Upgrade	
Solicitation No. - N° de l'invitation EV385-160533/B	Amendment No. - N° modif. 001
Client Reference No. - N° de référence du client PWGSC EV385-160533	Date 2015-09-28
GETS Reference No. - N° de référence de SEAG PW-\$PWU-107-10566	
File No. - N° de dossier PWU-5-38074 (107)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2015-10-13	Time Zone Fuseau horaire Mountain Daylight Saving Time MDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Anthony, Mary	Buyer Id - Id de l'acheteur pwu107
Telephone No. - N° de téléphone (780) 237-7582 ()	FAX No. - N° de FAX (780) 497-3510
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation

EV385-160533/B

Amd. No. - N° de la modif.

001

Buyer ID - Id de l'acheteur

pwu107

Client Ref. No. - N° de réf. du client

PWGSC EV385-160533

File No. - N° du dossier

PWU-5-38074

CCC No./N° CCC - FMS No/ N° VME

This amendment 001 has been raised to make the following changes/additions:

Item 1

AMENDED CLOSING DATE

Solicitation closes at 02:00 pm on 2015-10-13, MDT

Item 2

Please see attached Bidders' Optional Site Visit Attendance sheet.

Item 3

Please see attached Addendum #1.

ADDENDUM # 1

Part 1 General

1.1 GENERAL REQUIREMENTS

- A. This Addendum shall be attached to the Specifications and Drawings and shall form an integral part of the Contract Documents. The contents of this Addendum shall be brought to the attention of all concerned.

Part 2 Specifications

2.1 Section 01 11 00: Summary Of Work

1. **Clarification:** What are the hours of work?

Item 1.3 - Work Sequence

.5 Work shall be completed between 630am to 530 pm Monday to Friday.

.1 Unless prior approval, all disruptive work shall be completed during after hours.

.2 The contractor is responsible for obtaining and paying for a Commissionaire from the Corp of Commissionaire for all after hours work.

2. **Clarification:** Are we running conduit?

Item 1.1 - Work Covered By Contract Documents

AH .8 – ITAX .7 All cabling, conduit and cable tray to be new. Contractor may reuse conduit or cable tray if it is assessed by the Departmental Representative to meet all applicable standards and is in compliance with the contract specifications and drawings. Written approval must be given by Departmental Representative in order to proceed with any reuse.

AH .9 – ITAX .8 Cabling installed within the building interior (excluding the parkade) is to be run within new EMT conduit or new common cable tray. Cabling installed within the parkade must be run within new RGS conduit. Cabling installed exterior to the building must be run within new RGS conduit. Ensure cabling and conduits are concealed for all interior installations unless approved by Departmental Representative. Parkade and exterior conduit to be concealed as much as possible. All exposed

conduit to be painted to match existing building construction. Paint colour and type to be approved by Departmental Representative before supply and installation of any materials.

3. **Clarification:** What How will the ITAX system connect into the Alvin Hamilton network?

Item 1.1 - Work Sequence

AH .5 The system shall be capable of communicating, in its entirety, using the same communication protocols, and be of the same manufacturer as the system being installed at 1955 Smith Street, Regina, Saskatchewan, ITAX Building. The Alvin Hamilton building is designated as the primary monitoring station. This system shall be able to monitor the ITAX building in its entirety, at full resolution. Coordinate, with the Departmental Representative, the data/internet connection required for proper communications of the two systems, ensuring to include a thirty percent future expansion of the systems. The Crown shall be responsible for any costs associated with the data/internet connection upgrade.

ITAX .4 The system shall be capable of communicating, in its entirety, using the same communication protocols, and be of the same manufacturer as the system being installed at 1783 Hamilton Street, Regina, Saskatchewan, Alvin Hamilton Building. The ITAX building is to be monitored from the Alvin Hamilton building. This system shall be able to be monitored by the Alvin Hamilton building system in its entirety, at full resolution. Coordinate, with the Departmental Representative, the data/internet connection required for proper communications of the two systems, ensuring to include a thirty percent future expansion of the systems. The Crown shall be responsible for any costs associated with the data/internet connection upgrade.

END OF ADDENDUM # 1



ATTENDANCE REGISTER
PUBLIC WORKS AND GOVERNMENT SERVICES CANADA
SITE VISIT

Title: Security Camera Design/Upgrade

Solicitation Number: EV385-160533/B

Project Number: ~~R-075711-001~~ ← R.074553 R.074354

Date & Time: September 24, 2015 at 1:30 pm

Location: meet at commissionaire station, Alvin Hamilton Bldg, 1783 Hamilton Street, Regina, SK

Project Manager/Site Visit Chairperson: April Reid

COMPANY NAME	SIGNATURE	PRINT NAME	PHONE NO.	E-MAIL ADDRESS
Dsl		Jim Roest	306-721-0733	Jim@DIVERSESYSTEMS.CA
Convergint		Larry Fox	587 340 9200	Larry.Fox@Convergint.com
Convergint Technology		Lindsay Olson	306.216.8703	Lindsay.Olson@convergint.ca
Dsl		Carl Brewer	306-551-3647	Carl@diversesystems.ca
7100		Carol Winkler	311-331-0541	CWINKER@7100.CA
Alliance Energy		Justin Hembroff	306 539 4616	jhembroff@alliance-energy.com
Apexley Electric		Sarah Waise	306-525-9704	
BMS		Wade Kozak	306-370-6228	wkade.kozak@bms.com