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PART 1 - GENERAL 
 

 

1.1 RELATED SECTIONS 
 

.1 Section 015100 – Temporary Utilities 
 
.2  Section 015600 – Temporary Barriers and Enclosures 
 

1.2 BASIS OF PAYMENT 
 

.1 Payment at the contract lump sum price shall be full 
compensation for all labour, materials and equipment to do the 
work. 

 
1.3 REFERENCES    
 
 

.1  Canadian General Standards Board (CGSB)  
.1  CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.  
.2  CGSB 1.59-97, Alkyd Exterior Gloss Enamel.  

 
.2  Canadian Standards Association (CSA International)  

.1  CSA-A23.1/A23.2-04, Concrete Materials and Methods of 
Concrete Construction/Methods of Test and Standard 
Practices for Concrete.  

.2  CSA-0121-M1978(R2003), Douglas Fir Plywood.  

.3  CAN/CSA-S269.2-M1987(R2003), Access Scaffolding for 
Construction Purposes.  

.4  CAN/CSA-Z321-96(R2001), Signs and Symbols for the 
Occupational Environment.  

 
1.4 INSTALLATION AND REMOVAL 
 
 

.1 Submit detailed site plan for each phase of work to Departmental 
Representative for review no later than ten (10) days prior to 
mobilization for respective phase.  
.1 Indicate proposed location and dimensions of areas to be 

fenced and used by Contractor, avenues of ingress/egress 
to fenced area and details of fence installation, and any 
other site facilities.   

.2 Do not proceed with construction of any on site facilities 
until plans have been approved by the Departmental 
Representative in writing. 

.3  Identify areas which have to be gravelled to prevent 
tracking of mud.  

.4  Indicate use of supplemental or other staging area.  
 
.2  Provide construction facilities in order to execute work 

expeditiously.  
 
.3  Remove from site all such work after use.  
 

1.5 STAGING OF WORK 
 

.1  Mobilize site facilities in a minimum of four phases: 
.1 Phase 1: Only as required to complete parking additions 

within ‘Zone 1’ 
.2 Phase 2: Only as required to complete all remaining work in 

‘Zone 1’. No mobilization, storage or Work will be permitted 
in this area until ‘Phase 1’ is complete. 

.3 Phase 3: Only as required to complete all specified work in 
‘Zone 2’. No mobilization, storage or Work will be permitted 
in this area until ‘Phase 2’ is complete.   

.4 Phase 4: Only as required to complete all specified work in 
‘Zone 3’ and ‘Zone 4’. No mobilization, storage or Work will 
be permitted in this area until ‘Phase 2’ is complete.   
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.2 Mobilize site facilities in compliance with 01 35 00 – Special 
Procedures – Traffic Control 

 
.3 Occupant parking spaces to remain accessible at all times except 

as approved by Departmental Representative. Where occupant 
parking spots must be temporarily closed to complete the Work, 
Contractor must: 
.1 Plan into the project schedule. 
.2 Submit to Departmental Representative location, time, 

duration of parking closures ten (10) days in advance of the 
proposed closure for approval. 

.3 Departmental Representatives may require that all or part 
of work requiring parking closures occur After Hours or 
during Parliamentary Recess.   

.4 No more than eight (8) spots may be closed at any given 
time, unless otherwise approved by the Departmental 
Representative.  

 
.4 Famous Five Monument shall remain accessible at all times.  
 
.5 Parliament Hill Temporary Public Washrooms shall remain 

accessible at all times.  
 

1.6 SITE STORAGE / LOADING 
 
 

.1  Confine work and operations of employees by Contract 
Documents. Do not unreasonably encumber premises with 
products.  

 
.2  Do not load or permit to load any part of Work with weight or force 

that will endanger Work.  
 

1.7 CONSTRUCTION PARKING 
 
 

.1 Parking will not be permitted on Parliament Hill except within 
Contractor’s site enclosures. No compensation for off-site parking 
costs incurred for contractor’s vehicles will be considered. 

 
.2  Provide and maintain adequate access to project site. Access 

gates to site must be closed at all times when not in use. Do not 
obstruct traffic on vehicular, pedestrian and bicycle lanes. 

 
1.8 SECURITY 
 

.1 Contractor is responsible to secure site and contents of site at all 
times including after working hours and during holidays. 

 
1.9 SITE ACCESS BY DEPARTMENTAL        
       REPRESENTATIVE 
 

.1 Provide Departmental Representative with keys for lockable gates 
at Construction Site enclosures. 

 
1.10 EQUIPMENT, TOOLS AND 

MATERIALS STORAGE 
 

 

.1  Provide and maintain, in clean and orderly condition, lockable 
weatherproof sheds for storage of tools, equipment and materials.  

 
.2  Locate materials not required to be stored in weatherproof sheds 

on site in manner to cause least interference with work activities.  
 

1.11 SANITARY FACILITIES 
 
 

.1  Provide sanitary facilities for work force in accordance with 
governing regulations and ordinances.  

 
.2  Post notices and take precautions as required by local health 

authorities. Keep area and premises in sanitary condition.  
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.3 Departmental Representative may direct Contractor to locate  
 
            sanitary facilities to location that is most hidden from surrounding 

buildings. 
 

1.12 CONSTRUCTION SIGNAGE 
 
 

.1 Provide common-use signs related to traffic control, information, 
instruction, use of equipment and public safety devices. 

 
.2 Provide all signs and notices for safety and instruction in both 

official languages or by the use of commonly understood, 
internationally accepted graphic symbols to the Departmental 
Representative’s approval. Use graphic symbols to CAN/CSA-
Z321. 

 
.3 Provide signage to manage pedestrian and vehicular traffic. 
 
.4 No signs of advertisements, other than warning signs, are 

permitted on site. 
 
.5 Direct requests for approval to erect construction signage to 

Departmental Representative prior to installation. 
 
.6 Maintain approved signs and notices in good condition for 

duration of project, and dispose of off site on completion of project 
or earlier if directed by Departmental Representative. 

 
 

1.13 PROTECTION AND 
MAINTENANCE OF TRAFFIC 

 

.1  Maintain and protect traffic on affected roads during construction 
period except as otherwise specifically directed by Departmental 
Representative.  

 
.2  Provide measures for protection and diversion of traffic, including 

provision of watch-persons and flag-persons, erection of 
barricades, placing of lights around and in front of equipment and 
work, and erection and maintenance of adequate warning, 
danger, and direction signs  

 
.3  Protect travelling public from damage to person and property.  
 
.4  Contractor's traffic on roads selected for hauling material to and 

from site to interfere as little as possible with public traffic.  
 
.5  Confirm adequacy of existing roads and allowable load limit on 

these roads. Contractor shall be responsible for repair of damage  
 
            to adjacent roads caused by construction operations.  
 
.6  Provide necessary lighting, signs, barricades, and distinctive 

markings for safe movement of traffic.  
 
.7  Provide dust control as required to ensure safe operation at all 

times.  
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1.14 MAKE GOOD .1 Skill: 

.1 Patch and extend existing work using skilled tradesmen 
who are capable of matching the existing quality of 
workmanship. The quality of patched or extended work   

 
          shall not be less than that specified in the applicable 

Sections of the Contract Specifications. 
 

.2 Patching: 
.1 In areas where any portion of an existing finished surface is 

damaged, lifted, stained or otherwise found to be imperfect, 
patch or replace the imperfect portion of the surface with 
matching material. 

.2 Do not incorporate salvaged or used material in new 
construction, except where small quantities of finish 
material which are difficult to match or duplicate are 
approved for patching or extending purposes by the 
Departmental Representative. 

.3 Provide adequate support or substrate for patching of 
finishes. 

.4 If the imperfect surface is a painted or coated one, repaint 
or recoat the patched portion in such a way that uniform 
colour and texture over the entire surface results to 
approval by Departmental Representative. 

.5 If the surrounding surface cannot be matched, repaint or 
recoat the entire surface to nearest natural break to 
approval by Departmental Representative. 

 
.3 Quality: 

.1 In the Sections of the Specifications to which these 
alteration procedures are applicable, products required for 
patching, matching, extending or replacing existing work 
have not necessarily been described. Obtain all required 
products in time to complete the Work on schedule. Provide 
products of quality equal to or better than the existing 
products. 

 
.4 Transitions: 

.1 Where new work abuts or finishes flush with existing 
work,make the transition as smooth and workmanlike as 
possible. Patched work shall match existing adjacent work 
in texture and appearance, so as to make the patch or 
transition invisible to the eye at a distance of one metre.  

 
          Where concrete, stone, wood, asphalt, metal, grass or 

other finished surface is cut in such a way that a smooth 
transition with new work is not possible, terminate the 
existing surface in a neat fashion along a straight line at a 
natural line of division and provide trim appropriate to the 
finished surface. 

 
.5 Matching: 

.1 Where not otherwise specified or indicated, restore existing 
work that is damaged during construction to a condition 
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equal to its condition at the time of the start of the Work. 
 

1.15 CLEAN-UP    
 
 

.1  Remove construction debris, waste materials, packaging material 
from work site daily.  

 
.2  Clean dirt or mud tracked onto paved or surfaced roadways on a  
 
            regular basis as directed by the Departmental Representative.  
 
.3  Store materials resulting from demolition activities that are 

salvageable.  
 
.4  Stack stored new or salvaged material not in construction 

facilities.  
 

1.16 SNOW REMOVAL 
 

.1 Remove snow from inside and outside the fenced construction 
area for the duration of the construction. Arrange for snow to be 
removed from inside the construction fence when it interferes with 
normal operations, safety or security and as otherwise directed by 
the Departmental Representative 

 
.2 Remove accumulated snow from the exterior of the construction 

security fence on a daily basis. 
 
.3 Load snow and completely remove it from the site as required. 

Creating snow piles, even temporarily, outside the construction 
fence will not be permitted. 

 
 

PART 2 - PRODUCTS 
 

 

    
 

NOT USED.  
 
 

PART 3 - EXECUTION 
 

 

3.1 TEMPORARY EROSION AND 
SEDIMENTATION CONTROL 
    
 

.1 Provide temporary erosion and sedimentation control measures to 
prevent soil erosion and discharge of soil-bearing water runoff or 
airborne dust to adjacent properties and walkways, according to 
requirements of authorities having jurisdiction and sediment and 
erosion control drawings 

 
.2 Inspect, repair, and maintain erosion and sedimentation control 

measures during construction until permanent vegetation has 
been established. 

 
.3  Remove erosion and sedimentation controls and restore and 

stabilize areas disturbed during removal. 
  

3.2 SET UP 
 

.1 Survey and mark locations of tunnels and below grade services. 
 
.2 Mark out edges of all tunnels and below grade services. 
 
.3 Restrict traffic across tunnels and below grade services to the 

minimum possible extent. 
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3.3 MAINTENANCE 
 

.1 Manholes to be accessible to maintenance staff at all times. 
 

  
*** END OF SECTION *** 

 


