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PART 1 - GENERAL
1.1 RELATED SECTIONS N Section 013543 - Environmental Procedures

2 Section 024113 - Selective Site Demolition

3 Section 312333.01, Excavating, Trenching, and Backfilling

4 Section 311100 - Clearing and Grubbing

5 Section 310099 - Earthworks for Minor Works
1.2 BASIS OF PAYMENT

A A cash allowance is established to cover archaeological

procedures during demolition and excavation work. Payment at
the unit price (hours) shall be full compensation for all labour,
materials and equipment to do the work.

1.3 REFERENCES A Government of Ontario:
A Ontario Heritage Act - consolidated 2007.
2 Ontario Ministry of Tourism, Culture and Sport:
A Standards and Guidelines for Consultant

Archaeologists - 2011.

2 Government of Canada:
A Federal Archaeological Heritage Framework - 1990
2 Parks Canada
.1 Archaeological Recording Manual - 2005
2 Standards and Guidelines for the Conservation of
Historic Places in Canada - 2010.

3 Treasury Board: Material Safety Data Sheets (MSDS).
A Policy on the Management of Real Property and Material -
2006, 2008.
1.4 DEFINITION N Archaeological Potential: Areas that consist of previously

identified archaeological sites or intact occupation layers as
well as structures and features identified by historic maps and
plans. This also includes areas that are located within 100
metres of a known archaeological site or in Southern Ontario
within 300 metres of features of an identified archaeological
potential such as proximity to water, historic roadways, historic
landmark etc. All of Parliament Hill has previously been
identified as having archaeological potential.

PART 2 - PRODUCTS

NOT USED
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PART 3 — EXECUTION
3.1 ARCHAEOLOGY PROCEDURES
DURING SITE
DEVELOPMENT/EXCAVATION:
A The contractor shall supply a qualified archaeologist (Referred

to Herein as the ‘Project Archaeologist’) to conduct
archaeological monitoring of all excavation work during
construction unless otherwise indicated by the Contract
Documents or approved by the Departmental Representative.
N Archaeological monitoring shall be completed
in accordance with the contract documents, government
regulations, industry standards and practices, as well as all
guidelines and jurisdictional codes and requirements.

2 The Project Archaeologist shall attend project meetings as
required by the Departmental Representative.

3 The Project Archaeologist shall provide weekly handwritten
inspection and monitoring reports for all periods of excavation,
followed up with a formal typed summary report at the
completion of Work, even if no archaeological resources were
discovered.

N Submit weekly handwritten inspection and monitoring
reports and formal summary report in accordance with
Section 01 33 00 — Submittal Procedures.

4 Before commencing any excavation activities, a the contractor
shall develop a protocol with the Project Archaeologist as to
the procedure to be followed if significant archaeological
resources are found, allowing acceptable recording and
recovery of archaeological data while causing minimal delay to
the construction process.

A Be advised that this may involve, for example, shifting
the excavation to another area while an archaeological
feature is being recorded.

5 Should any archaeological deposits or features be identified
during the excavation or other project activities, notify the
Departmental Representative immediately and stop work in the
area of the finding until directed by the Departmental
Representative as to what additional archaeological work will
be required beyond the above noted procedures.

3.2 UNANTICIPATED DISCOVERIES PLAN:
A In the event that disturbed or undisturbed archaeological
materials, are identified during project activities, implement the
following step-by-step response procedure:
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3.3 EMERGENCY DISCOVERY
PLAN FOR HUMAN REMAINS

2

3

A

2

Initial Response by Contractor:

A

Step 1: If intact or disturbed archaeological resources are
encountered, stop

construction in the immediate vicinity of the discovery;
Step 2: Contact the Departmental Representative who will
contact the relevant authorities having jurisdiction. The
Departmental Representative may also request the
contractor solicit further guidance from the Project
Archaeologist.

Step 3: Based on the feedback obtained under Step 2, the
Departmental Representative will advise on further action.

Action: Depending on the nature of the situation, one of the
following responses is likely:

A

Based on a telephone description of the incident, it may be
decided that there are no further concerns allowing
construction to continue as planned,;

Photographs of the potential archaeological resources may
required to further ascertain the extent of the potential
archaeological deposit; and

A field visit by with the Departmental Representative may
also be required

Management Options: In the event that an archaeological site
(intact or disturbed) is in fact present, the Project
Archaeologist, the Departmental Representative, the First
Nations representative (if necessary) and the Contractor shall
consider the options prescribed in the article "SITE SPECIFIC
FIELD WORK AND FULL EXCAVATION". In this case, a
fourth option may be considered:

A

Salvage Excavation. Upon approval from Parks Canada
and/or MTCS, salvage excavation may be necessary in the
event that no other alternative is available.

Initial Response by Contractor:

A

2

Action:
A

2

Step 1: Immediately stop construction in the vicinity of the
remains;

Step 2: Immediately contact the local RCMP. Then contact
the Coroner and the Departmental Representative for
further guidance. If the remains are identified as having
archaeological context (i.e. not a homicide) the Project
Archaeologist may be contacted to seek further direction
dependent on directions from the RCMP. The Ministry of
Consumer Services and the Registrar of Cemeteries should
be consulted.

Step 3: The RCMP, the Coroner and the Project
Archaeologist shall advise on further action.

The Project Archaeologist shall notify the Contractor and
the Departmental Representative;
RCMP will contact the Office of the Coroner;
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3 The RCMP and Project Archaeologist, or a designate who
has specialized training in human osteology, will visit the
site to determine further actions; and,

4 If it is determined that the remains are archaeological in
nature, First Nations representatives will be invited to
attend (if they are determined to be of First Nations origins),
with negotiations to follow to establish an appropriate
procedure for handling the remains. If the remains have
been identified as Euro-Canadian, then no First Nations
involvement is required.

3 Management Options:

A Option 1: Avoidance through partial or complete project
redesign or relocation. This would protect the remains from
further disturbance; or;

2 Option 2: Salvage or emergency excavation to respectfully
remove the remains for reburial in a location chosen by the
First Nations (if applicable) in discussion with the
Departmental Representative and the Ministry of Consumer
Services, Registrar of Cemeteries representative.

4 Be advised that removal of human remains and subsequent
reburial might involve certain ceremonies or procedures that
could delay construction.

5 If the Contractor or the Departmental Representative has any
concerns about archaeological deposits or human remains, the
Project Archaeologist should be contacted for direction.

3.4 SITE-SPECIFIC
FIELDWORK AND
FULL EXCAVATION

A If it has been determined that full excavation of the

archaeological site is necessary based on the initial fieldwork

investigation, in consultation with the Departmental

Representative, the Project Archaeologist, Parks Canada, and

MTCS, develop a strategy for mitigation of the impact of the

work based on one or more of the following approaches as

appropriate to the site:

A Avoidance through partial project redesign or relocation.
This results in minimal impact to the archaeological site and
is the preferred option from a cultural resource
management perspective.

2 Archaeological site protection, including both temporary
and long term plans.

Temporary strategies could include:
N Erecting fencing or barricades to protect the
archaeological site;
2 Removal of that portion from the project location.
3 Excavation: This consists of full documentation of the
site. This option can delay construction schedules for
several weeks if not planned ahead.
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3 Excavation should be undertaken only if avoidance and
protection are not viable.

** END OF SECTION ***



