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PART 1 - GENERAL

1.1 RELATED SECTIONS

1.2 BASIS OF PAYMENT

1.3 REFERENCES

1.3 SUBMITTALS

1.4 PROTECTION OF PUBLIC TRAFFIC

Section 010010 — General Instructions
Section 011400 — Work Restrictions

Traffic control & Construction Site pedestrian Control Plan - The
work under this item consists of all traffic control required to
construct the roads, utilities and associated works including any
demolition and removals. Control and protection of vehicular,
pedestrian and cyclist traffic is included under this item. The
Contractor shall supply, locate, relocate, erect, operate,
maintain and remove all temporary traffic control devices and
supply flagpersons as required by the construction operations.
The supply, placement and maintenance of advanced warning
signs indicating sidewalk or pathway closures or detours is also
included as part of the work. The number, configuration and
location of all traffic control devices shall be in accordance with
the MUTCD and shall be in both official languages.

Payment at the contract lump sum price shall be full
compensation for all labour, materials and equipment to do the
work.

Ministry of Transportation, Ontario (MTO)
A Ontario Traffic Manual, Book 7: Temporary Conditions.

Submit detailed ftraffic plan for each phase of work to

Departmental Representative for review no later than ten (10)

days prior to mobilization of respective phase.

A Identify vehicle ftraffic flow distinguished by size of
vehicles where applicable.

2 Show lane reductions and flagmen. Indicate estimated
dates and duration.

3 Show access points to approved work sites.

4 Show safe routes for pedestrian traffic flow.

5 Include the location of the proposed signage for traffic
control including content.

.6 Approval of ftraffic plan must be obtained from
Departmental  Representative in  writing  before
construction activities of respective phase begin.

Comply with requirements of Acts, Regulations and By-Laws in
force for regulation of traffic or use of roadways upon or over
which it is necessary to carry out Work or haul materials or
equipment.

When working on travelled way:

A Place equipment in position to minimize interference and
hazard to travelling public.

2 Keep equipment units as close together as working
conditions permit and preferably on same side of travelled
way.

3 Do not leave equipment on travelled way overnight.
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1.5 INFORMATIONAL AND WARNING

DEVICES

1.6 CONTROL OF PUBLIC TRAFFIC

Close lanes of road only after receipt of written approval from

Departmental Representative.

N Before re-routing traffic erect suitable signs and devices
to Manual of Uniform Traffic Control Devices for Streets
and Highways and Ontario Traffic Manual, Book 7:
Temporary Conditions.

Keep travelled way graded, free from pot holes and of sufficient

width for required number of lanes of traffic.

N Provide 7 m wide minimum temporary roadway for traffic
in two-way sections through Work.

2 Provide 5 m wide minimum temporary roadway for traffic
in one-way sections through Work.

Provide and maintain road access and egress to property
fronting along Work under Contract and in other areas as
indicated, except where other means of road access exist that
meet approval of Departmental Representative.

Provide temporary hard surfaces for any pedestrian traffic
detour routes. All pedestrian surfaces to be universally
accessible.

Provide and maintain signs, flashing warning lights and other
devices required to indicate construction activities or other
temporary and unusual conditions resulting from Project Work
which requires road user response.

Supply and erect signs, delineators, barricades and
miscellaneous warning devices to Manual of Uniform Traffic
Control Devices for Streets and Highways and Ontario Traffic
Manual, Book 7: Temporary Conditions.

Signs with text shall be printed in both official languages.

Place signs and other devices in locations recommended in
Manual of Uniform Traffic Control Devices for Streets and
Highways Ontario Traffic Manual, Book 7: Temporary
Conditions.

Meet  with Departmental Representative prior to
commencement of Work to prepare list of signs and other
devices required for project. If situation on site changes, revise
list to approval of Departmental Representative.

Continually maintain traffic control devices in use:

N Check signs daily for legibility, damage, suitability and
location. Clean, repair or replace to ensure clarity and
reflectance.

2 Remove or cover signs which do not apply to conditions
existing from day to day.

Provide competent flag personnel, trained in accordance with,
and properly equipped to Manual of Uniform Traffic Control
Devices for Streets and Highways and Ontario Traffic Manual,
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1.7 OPERATIONAL REQUIREMENTS

A

Book 7: Temporary Conditions for situations as follows:
A When public traffic is required to pass working vehicles or
equipment that block all or part of travelled roadway.

2 When it is necessary to institute one-way traffic system
through construction area or other blockage where traffic
volumes are heavy, approach speeds are high and traffic
signal system is not in use.

3 When workmen or equipment are employed on travelled
way over brow of hills, around sharp curves or at other
locations where oncoming traffic would not otherwise
have adequate warning.

4 Where temporary protection is required while other traffic
control devices are being erected or taken down.

5 When equipment is employed on the National Capital
Comission (NCC) National Recreational Pathway or any
other pedestrian path on Parliament Hill.

.6 When offloading material or equipment on public
roadways.

7 For emergency protection when other traffic control
devices are not readily available.

8 In situations where complete protection for workers,
working equipment and public traffic is not provided by
other traffic control devices.

9 Delays to public traffic due to contractor's operators: 15
minutes maximum.

Maintain existing conditions for traffic throughout period of
contract except that, when required for construction under
contract and when measures have been taken as specified and
approved by Departmental Representative to protect and control
public traffic

Where reduction of traffic to one lane is required for construction

under contract, Contractor must:

A Plan into the project schedule.

2 Submit to Departmental Representative location, time,
duration and phasing of lane reduction, description of
reduction and proposed procedures for approval a
minimum of ten (10) days in advance of the lane closure.

3 Departmental Representatives may require that all or part
of work requiring lane reduction occur After Hours or
during Parliamentary Recess.

4 No more than eight (8) spots may be closed at any given
time, unless otherwise approved by the Departmental
Representative.
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3 Maintain existing conditions for traffic crossing right-of-way
except when required for construction and with approval of
Departmental Representative, existing conditions for cross
traffic restricted as follows:

N Delays to public traffic: maximum 15 minutes.

4 Occupant parking spaces must remain accessible at all times
throughout period of contract except that, when required for
construction under contract and when measures have been
taken as specified and approved by the Departmental
Representative.

5 Where closure of occupant parking spots is required for
construction under contract, Contractor must:

A Plan into the project schedule.

2 Submit to Departmental Representative location, time,
duration of parking closures ten (10) days in advance of
the proposed closure for approval.

3 Departmental Representatives may require that all or part
of work requiring parking closures occur After Hours or
during Parliamentary Recess.

4 No more than eight (8) spots may be closed at any given
time, unless otherwise approved by the Departmental

Representative.
.6 No parking on the grounds of Parliament Hill
7 Offloading of material or equipment on public roadways is not

permitted throughout period of contract except that, when
required for construction under contract and when measures
have been taken as specified and approved by Departmental
Representative to protect and control public traffic

.8 Where offloading of material or equipment on public roadways is
required for construction under contract, Contractor must:

A Submit to Departmental Representative location, time,
duration of offloading a minimum of five (5) days in
advance of the activity.

2 Departmental Representatives may require that all or part
of work requiring offloading occur After Hours or during
Parliamentary Recess.

4 Maintain one lane of Library Drive open at all times.

PART 2 - PRODUCTS

NOT USED.

PART 3 - EXECUTION

NOT USED.

** END OF SECTION ***



