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PART 1 – GENERAL  
 

 
1.1 RELATED SECTIONS 
 

.1 Section 013543 - Environmental Procedures 
 
.2 Section 017421 – Construction/Demolition Waste Management and 

Disposal 
 
.3 Section 310099 - Earthworks for Minor Works 
 
.4 Section 312313 - Rough Grading 
 
.5 Section 312333.01 – Excavating, Trenching and Backfilling 
 

1.2 BASIS OF PAYMENT 
 
 

.1  Measurement Procedures:  
.1  Item C-005: Measure removal of asphaltic concrete pavement 

(full depth) in square metres. 
.2  Item C-012: Measure removal of asphaltic concrete pavement 

(partial depth) in square metres. 
.3  Measure removal of concrete pavers, concrete sidewalk and 

asphalt sidewalk in square metres as specified in section 
312333-01 - .Excavation, trenching, and backfilling.  

.4  Item C-004: Measure removal of base and sub-base pavement 
materials in cubic metres.  

.5  Measure removal of curbs in metres as specified in section 
312333-01 - .Excavation, trenching, and backfilling. 

.6  Item C-008: Measure saw-cutting of existing asphalt pavement 
in linear metres. 

.7 Removal of plants, grass, granular surfaces, pavement, 
asphalt and saw cuts for landscape work as a lump sum at the 
locations required for the implementation of the works 
described and indicated in the plans and specification. 
Payment at the contract lump sum price will be full 
compensation for all labour, materials and equipment to do the 
work. 

.8 Removal (for relocation) of existing plaques, picnic tables, and 
garbage bins and removal of construction fences and crowd 
control fences within project limits to return to Departmental 
Representative as a lump sum. Payment at the contract lump 
sum price will be full compensation for all labour, materials and 
equipment to do the work. 

.9 Measure removal of pre-cast concrete curbs by each as 
specified in section 312333-01 - .Excavation, trenching, and 
backfilling. 

.10 Payment for salvage, stockpiling, disposal, excavating / 
backfilling and restoration will be included in above removal 
items and in the contract lump sum for items that are not 
measured for payment.   

 
1.3   ADMINISTRATIVE 

REQUIREMENTS 
 

 

.1  Site Meetings.  
.1  Convene pre-demolition meeting one week prior to beginning 

in accordance with Section 013216.06 - Construction Progress 
Schedule - Critical Path Method (CPM) to:  
.1  Confirm project requirements.  
.2  Review installation and substrate conditions.  
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.3  Co-ordination with other Contractors.   
.2  Arrange for site visit with Departmental Representative to 

examine existing site conditions adjacent to demolition work, 
prior to start of Work.  

.3  Hold project meetings b-weekly.  

.4  Ensure key personnel attend.  

.5  Reporting Requirements: WMC to complete.  

.6  Departmental Representative will provide written notification of 
change of meeting schedule established upon contract award 
24 hours prior to scheduled meeting.  

 
.2  Scheduling: meet project time lines without compromising specified 

minimum rates of material diversion.  
.1  Notify Departmental Representative in writing when 

unforeseen delays occur.  
 

1.4  ACTION AND INFORMATIONAL 
         SUBMITTALS 

 
 

.1  Provide submittals in accordance with Section 013300 - Submittal 
Procedures.  

 
.2  Submit copy of erosion and sedimentation control plan. 
  

1.5  DELIVERY, STORAGE AND 
HANDLING    
 

 

.1  Store and manage hazardous materials in accordance with Section 
013543 - Environmental Procedures.  

 
.2  Storage and Protection.  

.1  Protect in accordance with Section 312333.01 - Excavating, 
Trenching and Backfilling.  

.2  Protect existing items designated to remain and items 
designated for salvage. In event of damage to such items, 
immediately replace or make repairs to approval of 
Departmental Representative and at no cost to Departmental 
Representative.  

.3  Remove and store materials to be salvaged, in manner to 
prevent damage.  

.4  Store and protect in accordance with requirements for 
maximum preservation of material.  

.5  Handle salvaged materials as new materials.  
 

1.6  SITE CONDITIONS 
 

 

.1  Site Environmental Requirements.  
.1  Perform work in accordance with Section 013543 - 

Environmental Procedures.  
.2  Ensure that selective demolition work does not adversely 

affect adjacent watercourses, groundwater and wildlife, or 
contribute to excess air and noise pollution.  

.3  Do not dispose of waste of volatile materials including but not 
limited to, mineral spirits, oil, petroleum based lubricants, or 
toxic cleaning solutions into watercourses, storm or sanitary 
sewers.  
.1  Ensure proper disposal procedures are maintained 

throughout the project.  
.4  Do not pump water containing suspended materials into 

watercourses, storm or sanitary sewers or onto adjacent 
properties.  

.5  Control disposal or runoff of water containing suspended 
materials or other harmful substances in accordance with local 
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authorities and as directed by Departmental Representative.  
.6  Protect trees, plants and foliage on site and adjacent 

properties where indicated. 
 

1.7  EXISTING CONDITIONS .1  If a material designated and listed as dangerous is discovered 
during construction work, suspend work, take appropriate 
precautions and immediately inform the Departmental 
Representative.  

   .1  Do not resume work before receiving written directions. 
 
  .2  Notify the Departmental Representative before impeding access to 

buildings or cutting access to services.  
 
  .3 The contractor must acquire all information concerning underground 

pipes. Contractor must take note of all documents describing 
existing conditions. He is responsible for acquiring all required 
permits necessary for the proper implementation of the project with 
the exception of the construction licence, as described in the 
Complementary General Conditions. 

 
  .4 The contractor shall carry out all demolition and excavation work 

under the supervision of an archaeologist in accordance with the 
requirements of the present specifications.  

 
1.8 REGULATORY  
        REQUIREMENTS  .1 Ensure that the work is made in accordance with all relevant 

provincial and municipal regulations. 
 
 

1.9 SPECIFIC 
       REQUIREMENTS .1 Prior to demolition work, each and every element to be to 

demolished must be first approved by the Departmental 
Representative. 

 
 
PART 2 - PRODUCTS  
 
2.1   MATERIAL AND EQUIPMENT 
  .1  Equipment and heavy machinery used must to meet or exceed the 

requirements of all relevant emissions standards.  
 
  .2  Leave machinery running only while in use, except where extreme 

temperatures prohibit shutting machinery down. 
 
 
PART 3 - EXECUTION  
 
3.1 PREPARATION 
     .1 Protect finishes, appliances, mechanical and electrical installations 

as well as the adjacent underground utilities. 
 
   
 
 

.2 Inspect site with Departmental Representative and confirm extent and 
location of items designated for removal, disposal, alternative 
disposal, recycling, salvage and items to remain.  
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.3 Locate and protect utilities. Preserve active utilities traversing site in 
operating condition.  

 
.4 Notify and obtain approval of utility companies before starting 

demolition.  
 

 
3.2 PROTECTION .1  Perform the work in accordance with current regulations and 

standards. 
 
  .2  Take all necessary measures to prevent displacement, subsidence 

or any other damage to pipelines, finishes, facilities, landscaped 
elements, soil and adjacent work to be conserved. Shore and brace 
all works that might need to be strengthened. In the event of 
damage, repair damaged work according to the guidelines set by 
the Departmental Representative. 

 
 .3 Make sure that demolitions work does not obstruct the flow and 

evacuation of surface runoff. Preserve active utilities traversing site 
in operating condition. 

 
 .4 Ensure that selective demolition work does not adversely affect 

adjacent watercourses, groundwater and wildlife, or contribute to 
excess air and noise pollution. 

 
 .5 It is prohibited to burn waste and materials on-site and it is strongly 

discouraged to use this method of waste disposal outside 
construction site. Ensure proper disposal procedures are 
maintained throughout the project. 

 
 .6 Do not dispose of waste of volatile materials including but not 

limited to, mineral spirits, oil, petroleum based lubricants, or toxic 
cleaning solutions into watercourses, storm or sanitary sewers. 

 
 .7 Do not pump water containing suspended materials into 

watercourses, storm or sanitary sewers or onto adjacent properties. 
 
 .8 Control disposal or runoff of water containing suspended materials 

or other harmful substances in accordance with Departmental 
Representative. 

 
 .9 Protect trees, plants and foliage on site and adjacent properties 

where indicated. 
 
 .10 Ensure that no substances or foreign matter contaminates the air 

outside the limits of construction site by erecting temporary 
protection enclosures during the execution of the demolition work. 

 
 .11 Cover or wet solids waste to prevent dust and debris from rising into 

the air. Apply dust control liquid on all temporary access roads. 
 
  .12  Limit, as best as possible, dust and noise produced by demolition 

work, as well as any inconveniences to local occupants.  
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  .13  Protect mechanical and electrical installations as well as utility 

pipes.  
 
  .14 Provide dust screens, tarps, railings, support elements as well as 

any other protective devices.  
  .15 Protect floor coverings that must remain in place, lighting 

installations and other works of any deterioration. If these elements 
are damaged, repair or replace immediately free of charge and to 
the satisfaction of the Departmental Representative. 

 
  .16 In no case may the contractor circulate, store materials or perform 

work outside the perimeter of work, beyond the enclosure installed 
by the Departmental Representative, under the tree protective 
perimeter and the high water mark. 

 
  .17 The contractor must not damage any existing underground pipes 

during demolition work. 
 
  .18 Protect trees and vegetation as specified in the current book of 

specifications following the recommendation set by the 
Departmental Representative. 

 
  .19 Protect walls, remains and rocky outcrops as described in the 

current book of specifications and following the recommendations 
by the Departmental Representative. 

  
3.3 REMOVAL OPERATIONS    

 
 

.1  Remove items as indicated.  
 
.2  Do not disturb items designated to remain in place.  
 
.3  Removal of pavements, curbs and gutters:  

.1  Square up adjacent surfaces to remain in place by saw cutting.  

.2  Protect adjacent joints and load transfer devices.  

.3  Protect underlying and adjacent granular materials.  
 
.4  Prevent contamination with base course aggregates, when removing 

asphalt pavement for subsequent incorporation into hot mix asphalt 
concrete paving,  

 
.5  Remove designated trees during demolition.  

.1  Obtain written approval of Departmental Representative prior to 
removal of trees not designated.  

 
.6  Dispose of trees designated for removal and identified by 

Departmental Representative.  
.1  Grind, chip, or shred other vegetation for mulching and 

composting.  
 
.7  Stockpile topsoil for final grading and landscaping:  

.1  Provide erosion control and seeding if not immediately used.  
 
 

.8  Salvage and Re-use:  
.1  Items to be salvaged and re-used: Existing concrete pavers, 

existing pre-cast concrete curbs, existing granite curbs, existing 
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streetlight and foundation.  
 
.9  Disposal of Material:  

.1  Dispose of materials not designated for salvage or reuse at 
authorized facilities approved in Waste Reduction Workplan.  

 
.10  Backfill:  

.1  Backfill in areas as indicated and in accordance with Section 
312333.01 - Excavating, Trenching and Backfilling. 

 
3.4 RESTORATION    

 
 

.1  Restore areas and existing works outside areas of demolition to 
conditions that existed prior to beginning of Work or better.  

 
.2  Use soil treatments and procedures which are not harmful to health, 

are not injurious to plants, and do not endanger wildlife, adjacent 
water courses or ground water.  

 
3.5 CLEANING    

 
 

.1  Progress Cleaning:  clean in accordance with Section 017411 - 
Cleaning.  
.1 Leave Work area clean at end of each day.  
.2  Remove debris, trim surfaces and leave work site clean, upon 

completion of Work  
.3  Use cleaning solutions and procedures which are not harmful to 

health, are not injurious to plants, and do not endanger wildlife, 
adjacent water courses or ground water.  

 
.2  Final Cleaning:  upon completion remove surplus materials, rubbish, 

tools and equipment in accordance with Section 017411 - Cleaning.  
 

3.6 PROTECTION    
 

 

.1  Repair damage to adjacent materials or property caused by 
selective site demolition.  

*** END OF SECTION *** 


