

1) In the RFP, Annex A – Statement of Work states the Maximum delivery date for Task 1) Improvement of Flood Extent Extraction in Near-Real Time and Task 2) Determination of Water Depth will be February 2016. Could you please confirm that the date is indeed February 2016 rather than 2017 as stated in Deliverable 3?

Response/ Please see RFP amendment No1 in that regards for clarification.

.....

1) Dans la DDP, Annexe A – l'Énoncé des travaux indique la date de livraison maximale pour la tâche 1) Amélioration de l'extraction des zones inondées en tempsquasi-réel et tâche 2) Détermination de la profondeur d'eau seront le 16 Février 2016. Pourriez-vous s'il vous plaît confirmer que la date est en effet février 2016 et non en 2017 comme indiqué dans le livrable 3?

Réponse/ C'est une erreur...SVP voir la modification 1 à la DDP No1 à cet égard pour clarification.