

CAMPBELL RIVER (DISCOVERY)  
FLOAT RECONSTRUCTION

SCHEDULE OF QUANTITIES

SECTION 01 02 00  
PAGE 1**1 SCHEDULE OF QUANTITIES AND PRICES**

<b>Item No.</b>	<b>Description of Work</b>	<b>Units</b>	<b>Qty</b>	<b>Unit Rate \$</b>	<b>Total Amount \$</b>
1	Mobilization / Demobilization (Campbell River Discovery Harbour)	Lump Sum	1		
2	Man-Days for Ground Crew - minimum 3-person carpentry ground crew - all tools and equipment required for general float construction repairs and live-out expenses	each	300		
3	Supply of Hardware - hex head bolts, DPW flat washers, hex nuts, and spiral nails as per Section 01 03 03.6.3	Lump Sum	1		
<b>TOTAL TENDER SUM INCLUDING ALL TAXES</b>					<b>\$ _____</b>