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PART 1 - GENERAL 

 

1.1 RELATED REQUIREMENTS  

 

.1  Section 26 29 03 - Control Devices.  

 

1.2 REFERENCES  

 

.1  CSA International  

.1  CSA C22.2 No.14-13, Industrial Control Equipment.  

 

.2  National Electrical Manufacturers Association (NEMA)  

.1  NEMA ICS 2-2000 (R2005), Controllers, Contactors and Overload Relays 

Rated 600 V.  

 

1.3 ACTION AND INFORMATIONAL SUBMITTALS  

 

.1  Submit in accordance with Section 01 33 00 - Submittal Procedures.  

 

.2  Product Data:  

.1  Submit manufacturer's instructions, printed product literature and data 

sheets for contactors and include product characteristics, performance 

criteria, physical size, finish and limitations.  

 

1.4 CLOSEOUT SUBMITTALS  

 

.1  Submit in accordance with Section 01 78 00 - Closeout Submittals.  

 

.2  Operation and Maintenance Data: submit operation and maintenance data for 

contactors for incorporation into manual.  

 

1.5 DELIVERY, STORAGE AND HANDLING  

 

.1  Deliver, store and handle materials in accordance with Section 01 61 00 - 

Common Product Requirements and with manufacturer's written instructions.  

 

.2  Delivery and Acceptance Requirements: deliver materials to site in original 

factory packaging, labelled with manufacturer's name and address.  
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.3  Storage and Handling Requirements:  

.1  Store materials off ground indoors and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area.  

.2  Store and protect contactors from nicks, scratches, and blemishes.  

.3  Replace defective or damaged materials with new.  

 

.4  Packaging Waste Management: remove for reuse and return of packaging 

materials as specified in Construction Waste Management Plan Waste Reduction 

Workplan in accordance with Section 01 74 21 - Construction/ Demolition Waste 

Management and Disposal.  

 

1.5 MEASUREMENT FOR PAYMENT  

 

.1  No separate measurement for payment shall be made for items under this section. 

Include costs incidental in the Lump Sum Amount of work on the Combined 

Price Form.  

 

PART 2 - PRODUCTS 

 

2.1 CONTACTORS  

 

.1  Contactors: to CSA C22.2 No.14.  

 

.2  Electrically held controlled by pilot devices as indicated and rated for type of load 

controlled. Half size contactors not accepted.  

 

.3  Breaker combination contactor as indicated.  

 

.4  Complete with two (2) normally open and two (2) normally closed auxiliary 

contacts unless indicated otherwise.  

 

.5  Mount in CSA Enclosure Type 1 unless otherwise indicated.  

 

.6  Include following options in cover:  

.1  Red and Green indicating lamp.  

.2  Hand-Off-Auto selector switch.  

 

.7  Control transformer: in accordance with Section 26 29 03 - Control Devices, 

factory wired and installed in contactor enclosure.  

 

2.2 EQUIPMENT IDENTIFICATION  

 

.1  Identify equipment in accordance with Section 26 05 00 - Common Work Results 

for Electrical.  
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.2  Size 4 nameplate indicating name of load controlled as indicated.  

 

 

2.3 WARNING SIGNS  

 

.1  Provide warning signs in accordance with Section 26 05 00 - Common Work 

Results - For Electrical.  

 

PART 3 - EXECUTION 

 

3.1 INSTALLATION  

 

.1  Install contactors and connect power wires and auxiliary control devices.  

 

.2  Identify contactors with nameplates or labels indicating panel and circuit number.  

 

.3  Test contactors in accordance with 26 05 00 - Common Work Results for 

Electrical.  

 

3.2 CLEANING  

 

.1  Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.  

.1  Leave Work area clean at end of each day.  

 

.2  Final Cleaning: upon completion remove surplus materials, rubbish, tools and 

equipment in accordance with Section 01 74 11 - Cleaning.  

 

.3  Waste Management: separate waste materials for reuse and recycling in 

accordance with Section 01 74 21 - Construction/Demolition Waste Management 

and Disposal.  

.1  Remove recycling containers and bins from site and dispose of materials 

at appropriate facility.  

 

3.3 PROTECTION  

 

.1  Protect installed products and components from damage during construction.  

 

.2  Repair damage to adjacent materials cause by contactor installation. 
 

END 


