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PART 1 - GENERAL 

 

1.1 RELATED REQUIREMENTS  

 

.1  Section 26 29 01 - Contactors.  

 

1.2 REFERENCES  

 

.1  CSA International  

.1  CSA C22.2 No.14-13, Industrial Control Equipment.  

 

.2  National Electrical Manufacturers Association (NEMA)  

.1  NEMA ICS 1-2000(R2008), Industrial Control and Systems: General 

Requirements.  

 

1.3 ACTION AND INFORMATIONAL SUBMITTALS  

 

.1  Submit in accordance with Section 01 33 00 - Submittal Procedures.  

 

.2  Product Data:  

.1  Submit manufacturer's instructions, printed product literature and data 

sheets for control devices and include product characteristics, performance 

criteria, physical size, finish and limitations.  

 

.3  Shop Drawings:  

.1  Submit drawings for review. 

.2  Include schematic, wiring, interconnection diagrams.  

 

1.4 QUALITY ASSURANCE  

 

.1  Conduct tests in accordance with Section 26 05 00 - Common Work Results for 

Electrical.  

 

1.5 CLOSEOUT SUBMITTALS  

 

.1  Submit in accordance with Section 01 78 00 - Closeout Submittals.  

 

.2  Operation and Maintenance Data: submit operation and maintenance data for 

control devices for incorporation into manual.  
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1.6 DELIVERY, STORAGE AND HANDLING  

 

.1  Deliver, store and handle materials in accordance with Section 01 61 00 - 

Common Product Requirements and with manufacturer's written instructions.  

 

.2  Delivery and Acceptance Requirements: deliver materials to site in original 

factory packaging, labelled with manufacturer's name and address.  

 

.3  Storage and Handling Requirements:  

.1  Store materials off ground indoors and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area.  

.2  Store and protect control devices from nicks, scratches, and blemishes.  

.3  Replace defective or damaged materials with new.  

 

.4  Packaging Waste Management: remove for reuse and return of packaging 

materials as specified in Construction Waste Management Plan Waste Reduction 

Workplan in accordance with Section 01 74 21 - Construction/ Demolition Waste 

Management and Disposal.  

 

1.7 MEASUREMENT FOR PAYMENT  

 

.1  No separate measurement for payment shall be made for items under this section. 

Include costs incidental in the Lump Sum Amount of work on the Combined 

Price Form.  

PART 2 - PRODUCTS 

 

2.1 SELECTOR SWITCHES  

 

.1  Maintained two (2) and three (3) position labelled as indicated heavy duty oil 

tight, operators knob, contact arrangement as indicated, rated 120 V, 5 A AC.  

 

2.2 INDICATING LIGHTS  

 

.1  Heavy duty oil tight, full voltage, LED type, push-to-test, lens colour: as 

indicated, supply voltage: 120 V AC, lamp voltage: 120 V AC, labels as 

indicated.  

 

2.3 THERMOSTAT (LINE VOLTAGE)  

 

.1  Wall mounted reverse acting thermostat. 

 

.2  Full load rating: 8 A at 120 V AC.  

 

.3  Temperature setting range: 5° to 30°C. 
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.4  Markings in 5 degrees increments.  

 

2.4 WARNING SIGNS  

 

.1  Provide warning signs (where applicable) in accordance with Section 26 05 00 - 

Common Work Results For Electrical.  

 

PART 3 - EXECUTION 

 

3.1 INSTALLATION  

 

.1  Install control devices and interconnect as indicated.  

 

3.2 FIELD QUALITY CONTROL  

 

.1  Perform tests in accordance with Section 26 05 00 - Common Work Results for 

Electrical.  

 

.2  Depending upon magnitude and complexity, divide control system into 

convenient sections, energize one section at time and check out operation of 

section.  

 

.3  Upon completion of sectional test, undertake group testing.  

 

.4  Check out complete system for operational sequencing.  

 

3.3 CLEANING  

 

.1  Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.  

.1  Leave Work area clean at end of each day.  

 

.2  Final Cleaning: upon completion remove surplus materials, rubbish, tools and 

equipment in accordance with Section 01 74 11 - Cleaning.  

 

.3  Waste Management: separate waste materials for reuse and recycling in 

accordance with Section 01 74 21 - Construction/Demolition Waste Management 

and Disposal.  

.1  Remove recycling containers and bins from site and dispose of materials 

at appropriate facility.  

  

END 


