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ARCHITECTURAL

DIVISION 00 PROCUREMENT and CONTRACTING REQUIREMENTS

Section 000107 Professional Seals 3
000110 Table of Contents 4
000115 List of Drawings 1

DIVISION 1 GENERAL REQUIREMENTS

Section 011100 Summary of Work 2
011400 Work Restrictions 1
012900 Payment Procedures 2
013119 Project Meetings 2
013218 Project Time Management, Planning, Monitoring 3

And Control System - Bar (GANTT ) Charts

013300 Submittal Procedures 4
013529 Health and Safety Requirements 8
013543 Environmental Procedures 1
014100 Regulatory Requirements 1
014500 Quality Control 3
015100 Temporary Utilities 2
015200 Construction Facilities 2
0156 00 Temporary Barriers and Enclosures 1
016100 Common Product Requirement 4
017411 Cleaning 2
017419 Waste Management and Disposal 2
017700 Closeout Procedures 1
017800 Closeout Submittals 2
017805 Project Record Documents 1

DIVISION 2 EXISTING CONDITIONS

Section 024119 Selective Demolition 3

DIVISION 3 to 5 NOT USED

DIVISION 6 WOOD, PLASTICS and COMPOSITES

Section 06 1010 Rough Carpentry 3
06 20 00  Finish Carpentry 4

06 40 00  Architectural Woodwork 7
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DIVISION 7 THERMAL AND MOISTURE PROTECTION

Section 07 84 00 Fire Stopping 3
07 92 10 Joint Sealers 5

DIVISION 8 OPENINGS

Section 081410 Wood Doors 1
08 1500 Door Schedule 1
08 1510 Door Frame Schedule 1
08 1515 Door Frame Details Schedule 1
08 7110  Finish Hardware Schedule 8
08 71 73 Cabinet and Miscellaneous Hardware 4
088050 Glazing 5

DIVISION 9 FINISHES

Section 092116 Gypsum Board Assemblies 5
092216 Non-Structural Metal Framing 3
096519 Rubber Tile Flooring 3
099123 Interior Painting 10
099960 Colour Schedule 1

DIVISION 10 NOT USED

DIVISION 11 NOT USED

DIVISION 12 NOT USED
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MECHANICAL

DIVISION 21 MECHANICAL

Section 21 05 01 Common Work Results -Mechanical 4
2107 20 Thermal Insulation for Piping 5
211313 Wet Pipe Sprinkler System 1

DIVISION 22 PLUMBING

Section 221010 Plumbing Pumps 3
221118 Domestic Water Piping 3
221317 Drainage Waste and Vent Piping - Cast Iron and Copper 2
221318 Drainage Waste and Vent Piping - Plastic 2
2242 01 Plumbing Specialties and Accessories 4
2242 02 Plumbing Fixtures 2

DIVISION 23 HVAC

Section 23 0503 Use of Mechanical Systems During Construction 2
23 0505 Installation of Pipework 5
23 05 22 Valves - Bronze 3
230529 Hangers and Supports for HVAC Piping and Equipment 5
230548  Vibration and Seismic Control for HYAC Piping and Equipment 1
23 0554 Mechanical Identification 5
230593 Testing, Adjusting and Balancing (TAB) for Mechanical Systems 6
2307 13 Thermal Insulation for Ducting 4
233114 Metal Ducts- Low Pressure to 500 Pa 4
233713 Diffusers, Registers and Grilles 2
2384 14 Mechanical Commissioning
23 84 14A  Appendix: Sample Commissioning Forms 12

DIVISION 25 CONTROLS

Section 2505 02 EMCS: Submittal & Review Process 1
250554 EMCS: Identification 2
250560 EMCS: Field Installation 4
2530 02 EMCS: Field Control Devices 5
2590 01 EMCS: Site Requirements Application and

Systems Sequences of Operation 2
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ELECTRICAL
DIVISION 26 ELECTRICAL

Section 26 0500 Common Work Results For Electrical
26 05 20 Wire and Box Connectors, 0 - 1000 V
26 05 21 Wires and Cables, 0 - 1000 V
26 05 32 Outlet boxes, Conduit Boxes and Fittings
26 05 34 Conduit, Conduit Fastenings and Conduit Fittings
26 09 24 Lighting Control Devices — Low Voltage
26 27 26 Wiring Devices
26 50 00 Lighting

DIVISION 27 COMMUNICATIONS

Section 705 29 Voice and Data Cabling System
DIVISION 28 SECURITY

Section 281300  Access Control System
28 31 00 Fire Alarm System
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