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Part 1 General 

1.1 RELATED SECTIONS 

.1 Division 00. 

1.2 REFERENCES 

1.3 INSPECTION 

.1  Refer to Division 00. 

.2 Allow PWGSC Representative access to Work. If part of Work is in preparation at 
locations other than Place of Work, allow access to such Work whenever it is in progress. 

.3 Give timely notice requesting inspection if Work is designated for special tests, 
inspections or approvals by PWGSC Representative instructions, or law of Place of 
Work. 

.4 If Contractor covers or permits to be covered Work that has been designated for special 
tests, inspections or approvals before such is made, uncover such Work, have inspections 
or tests satisfactorily completed and make good such Work. 

.5  PWGSC Representative will order part of Work to be examined if Work is suspected to 
be not in accordance with Contract Documents. If, upon examination such work is found 
not in accordance with Contract Documents, correct such Work and pay cost of 
examination and correction. If such Work is found in accordance with Contract 
Documents, PWGSC Representative shall pay cost of examination and replacement. 

1.4 ACCESS TO WORK 

.1 Allow PWGSC Representative access to Work, off site manufacturing and fabrication 
plants. 

.2 Co-operate to provide reasonable facilities for such access. 

1.5 PROCEDURES 

.1 Notify appropriate agency and PWGSC Representative in advance of requirement for 
tests, in order that attendance arrangements can be made. 

.2 Submit samples and/or materials required for testing, as specifically requested in 
specifications. Submit with reasonable promptness and in orderly sequence to not cause 
delays in Work. 

.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 
sufficient space to store and cure test samples. 
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1.6 REJECTED WORK 

.1  Refer to Division 00. 

.2 Remove defective Work, whether result of poor workmanship, use of defective products 
or damage and whether incorporated in Work or not, which has been rejected by PWGSC 
Representative as failing to conform to Contract Documents. Replace or re-execute in 
accordance with Contract Documents. 

.3 Make good other Contractor's work damaged by such removals or replacements 
promptly. 

.4 If in opinion of PWGSC Representative it is not expedient to correct defective Work or 
Work not performed in accordance with Contract Documents, Departmental 
Representative will deduct from Contract Price difference in value between Work 
performed and that called for by Contract Documents, amount of which will be 
determined by PWGSC Representative. 

1.7 REPORTS 

.1 Submit 4  copies of inspection and test reports to PWGSC Representative. 

.2 Provide copies to subcontractor of work being inspected or tested. 

1.8 TESTS AND MIX DESIGNS 

.1 Furnish test results and mix designs as requested. 

.2 Cost of tests and mix designs beyond those called for in Contract Documents or beyond 
those required by law of Place of Work will be appraised by PWGSC Representative and 
may be authorized as recoverable. 

1.9 MOCK-UPS 

.1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of 
Sections required to provide mock-ups. 

.2 Construct in locations acceptable to PWGSC Representative. 

.3 Prepare mock-ups for PWGSC Representative review with reasonable promptness and in 
orderly sequence, to not cause delays in Work. 

.4 Failure to prepare mock-ups in ample time is not considered sufficient reason for 
extension of Contract Time and no claim for extension by reason of such default will be 
allowed. 

.5 If requested, PWGSC Representative will assist in preparing schedule fixing dates for 
preparation. 

.6 Remove mock-up at conclusion of Work or when acceptable to PWGSC Representative. 

.7 Mock-ups may remain as part of Work. 
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.8 Specification section identifies whether mock-up may remain as part of Work or if it is to 
be removed and when. 

1.10 MILL TESTS 

.1 Submit mill test certificates as requested by PWGSC Representative and required of 
specification Sections. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 


