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PART 1 - GENERAL

1.1 SECTION INCLUDES

1.2 RELATED
SECTIONS

1.3 REFERENCES

1.4 SHOP DRAWINGS

Installation of new optional mooring system in the
location and to the details included in Appendix
“C” with references to the project specifications
and drawings.

Section 03 10 00 — Concrete Forming & Accessories.
Section 03 20 00 — Concrete Reinforcing.
Section 03 30 07 — Concrete Repairs.

Section 05 55 00 — Metal Fabrications.

American Society for Testing and Materials (ASTM)
1 ASTM A252-10, Standard Specification for
Welded and Seamless Steel Pipe Piles.

.2 ASTM A123/A23M-13, Standard Specification
for Zinc (Hot-Dip Galvanized) Coatings on lron and
Steel Products.

Canadian Standards Association (CSA).

.1 CSA W59-13, Welded Steel Construction (metal
arc welding).

.2 (G40.20-13/G40.21-13, General Requirements
for Rolled or Welded Structural Quality Steel
Products.

Tender specification and drawings for the fishway
upgrade project at Bishop’s Falls, October 2015.
The project specification includes sections that
are referenced throughout.

Submit shop drawings in accordance with 01 33 00-
Submittal Procedures for review including
reinforcing steel, pipe pile, anchors,
miscellaneous metals, concrete mix design.

Submit manufacturer’s certification that
materials will be manufactured and tested in
accordance with this specification.
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1.5 MEASUREMENT FOR
PAYMENT

PART 2 - PRODUCTS

2.1 MATERIALS

Submit methodology for construction of new mooring
system including pipe pile installation methods,
to the Departmental Representative at least three
(3) weeks prior to the proposed start of work for
approval.

Mooring System (OPTIONAL): the supply of all
materials, labour, equipment and complete
construction of the entire mooring system, as
detailed on the drawings and specified within,
will be measured as a lump sum 1tem under Optional
Mooring System on the Bid and Acceptance form. As
this is an optional item, include all costs that
would be specific to completing this work
independent of the costs included for
non-optional work items.

Include incidental to this item all cost to modify
the original railing layout (as per project
Drawing C4) at the entrance to Pool #5 to
incorporate a drop-in-gate for access to the
mooring block, as indicated on the sketches
included i1n Appendix C.

Steel pipe pile to ASTM 252 Grade 2, minimum

tensile strength 414 MPa, minimum yield strength
240 MPa. Fabricate full length piles to eliminate
splicing during installation wherever possible.

Miscellaneous metals as per Section 05 50 00 —
Metal Fabrication.

Reinforcing Steel as per Section 03 20 00 —
Concrete Reinforcing.

Concrete and rock threaded anchors and bolts to
F1554 Grade 36, Heavy Hex Nut A563, Washers F436,
Hilti Hit-RE 500 epoxy adhesive, or approved
equal.

Concrete materials as per Section 03 30 07 -
Concrete Repairs.

Weld on lifting eye, hot dipped galvanized with
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2.1 Concrete Mixes 1

PART 3 — EXECUTION

3.1 Pipe Pile Installation.1

-3

minimum working live load (WLL) of 3.75 tonnes.
Dimensions as indicated on the drawings. Secure
lifting eye with anchors/bolts as per size
indicated on the drawings.

For steel designated to be primed and painted use
one (1) coat of exterior oil ferrous metal primer
and two (2) coats of alkyd/oil resin paint as
specified. Paint materials for each coat to be
product of a single manufacturer as specified,
ensure previous coat of primer or paint is dry
before second coat is applied.

1 Primer: Alkyd undercoat, exterior oil
ferrous metal primer, similar to Pittsburgh 6-208
(Pittsburgh 6-212 or Pittsburgh 90-712, Low Voc
option).

.2 Paint: Alkyd/oil resin paint similar to
Pittsburgh paints “Safety Yellow” Product ID
7-808, Paint to conform to CAN/CGSB-1.61-2004.

Concrete mix to be iIn accordance with Section 03
30 07 — Concrete Repairs, Cast-in-Place Concrete
for New Structures, Part 2.2 “Mixes” and Part 3.5.

The slump at point and time of discharge should
be as required for the chosen placement method.

Admixtures: to approval of Departmental
Representative. Use admixtures to correct
deficiencies iIn mix or to improve placement of
concrete.

Pipe pile shall be installed in the location shown
on the drawing, coordinate location with
Departmental Representative.

At least three (3) weeks prior to installing the
pipe pile, the Contractor shall submit the details
and specifications of proposed pile installation
equipment to be used for the project. Pile
installation equipment shall be capable to
installing the pile to anticipated elevations as
indicated on the drawings.

Clean and remove excess loose rocks and debris as
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required to advance pile to elevation indicated.
Pipe pile to be installed open ended using top
driving techniques combined with churn drilling
methods if necessary, vibratory techniques or
down hole drilling type procedures.

After advancing the pipe pile to the elevation or
penetration indicated, clean out pipe by removing
all soil and debris from inside of the pipe to toe
of pipe pile. Drill socket for anchored pile
beyond toe of pipe pile as indicated. The method
used to construct the rock socket shall produce
a side wall in the bedrock that is free from loose
rock, smearing of fine grained materials or other
contamination which may diminish the bond between
the concrete and the wall of the bedrock. After
socket has been drilled, thoroughly clean out
inside of the surface of the socket. IT muddy water
is present, it shall be removed or replaced with
clean water. The contractor shall select its own
method of installing the steel pipe pile, sealing
it into bedrock and drilling the rock socket.

The Contractor shall make all attempts necessary
to obtain a dry pile hole prior to placing pile
concrete. If in the opinion of the Departmental
Representative that all attempts to achieve a dry
pile hole have been taken and proven unsuccessful,
placement of pile concrete underwater will be
required. Obtain Departmental Representative’s
approval of construction methodology before
placing concrete.

Place concrete in one continuous operation to full
depth required. Provide sufficient supply of
concrete to complete pour without interruption
and supply complete equipment for every phase of
operation. Concrete shall not be placed in water
which is below 5°C. Provide temporary bracing to
stabilize pipe pile as necessary during placement
and curing of concrete to approval of the
Departmental Representative.

Tremie Method of Placement:

-1 Provide a tremie pipe which is watertight and
sufficiently large to allow free flow of concrete.
Diameter of tremie pipe to be not less than 125mm,
unless approved otherwise by the Departmental
Representative.

.2 Provide a hopper at top of tremie pipe and means
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3.2 Mass Concrete Block

3.3 Miscellaneous Metals

to raise and lower tremie. Provide plug or foot
valve at end of tremie pipe to permit Filling pipe
with concrete initially.

.3 Start placement with tremie pipe full of
concrete. Keep bottom of pipe buried minimum 300mm
in freshly placed concrete. Control rate of flow
by increasing or decreasing depth of end in
concrete.

-4 1T seal is lost, allowing water to enter pipe,
withdraw pipe immediately. Refill pipe, and
continue placing as specified.

Pumped Concrete Method:

.1 Follow procedures as for tremie method in
placing concrete using discharge line from
concrete pump as tremie pipe.

-2 Pump discharge line to have a minimum diameter
of 125mm, unless approved otherwise by the
Departmental Representative.

Refer to Section 03 30 07 — Concrete Repairs for
all other related concrete materials and
execution.

As per Section 03 30 07 — Concrete Repairs,
Cast-in-Place Concrete for New Structures, part
3.5.

In areas where an existing concrete surface is to
receive new concrete, roughen surface of existing
concrete to full amplitude of at least 5 mm and
remove all loose material prior to application of
bonding agent.

The new concrete block shall be placed on
competent bedrock material properly prepared to
receive new concrete as per Section 03 30 07.

As per Section 05 50 00 — Metal Fabrications.

All bolts, nuts, washers and fasteners to be hot
dipper galvanized with zinc coating to ASTM
A153/A153M, latest edition, unless otherwise
noted.

Dissimilar metals to be separated with isolation
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3.4 Archival Photographs

-1

coating by means of bituminous paint or an
alternate isolation approved by the Contractor.

Clean metal surfaces to be painted by removing
rust, loose mill scale, welding slag, dirt, oil,
grease and other foreign substances in accordance
with MPI requirements. Protect integrity of

galvanized surfaces during any cleaning process.

Archival photographs are provided below for
purpose of showing the approximate location of the
new mooring devices. These photos are intended
to give the contractor an appreciation of site
conditions. Repairs have been ongoing to this
structure over the years and the condition of some
items may have likely worsened. Therefore, what
is depicted in the photos may not be an accurate
assessment of the present state of the fishway.
These photos should in no way be considered a
replacement to an actual site visit. Contractors
are encouraged to visit the site as per Section
01 10 10 - General Instructions, part 1.7 of the
project specification. Any interpretations
and/or assumptions made with respect to these
photos are the contractor’s responsibility.
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2009 — Exising Dam and Breakaway Wall

2009 — Looking upstream towards Pool No. 5 & 6, showing steep rock shoreline beyond
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1. Partially
installed steel bar diversion wall constructed over breakaway wall

2009 — Upstream riverbed during low flow conditions with exposed dam section and
breakaway wall
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2009 - Approximateflocation of new on-shore mooring block near entrance to Pool
No. 5

2009 — Approximate location of new on-shore moofing block near entrance to Pool
No. 5
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2009 — Upstr

eam riverbed during low water conditions



