



IS 5P300-15-5461  
Atwater Pedestrian Bridge Rehabilitation, Lachine Canal

AMENDMENT NO. 5

**THE PURPOSE OF THIS AMENDMENT IS TO GIVE EFFECT TO THE FOLLOWING:**

**1. New Price Table, as indicated in Addenda 2.**

***Group 4 – Abutment rehabilitation***

The quantity at Item « 4.7 Galvanized reinforcement bars » is MODIFIED.

- The quantity changes from 1200 kg to 950 kg

**Please sign page 1 of this amendment and include a copy in your bid.**

**All other terms and conditions of the ITT remain the same.**