HEATING COIL SCHEDULE

DESIGNATION SERVICE AIRFLOW FLUID FLOW EWT LWT EAT LAT HEATING MAX FLUID MAX AIR COMMENTS
(1/s) (/s) () () (C) | (C) [CAPACITY (kW) PD (kPa) PD (Pa)
HC-1 HRV-1 956 0.28 82 60 -1 21 25.6 29.9 13 -
HC-2 HRV-2 151 0.05 82 60 -1 21 4 29.9 13 -
HC-3 HRV-3 151 0.05 82 60 -1 21 4 29.9 13 -
HC-4 HRV—-4 151 0.05 82 60 -1 21 4 29.9 13 -
HC-5 HRV-5 151 0.05 82 60 -1 21 4 29.9 13 -
HC—6 HRV—-6 151 0.05 82 60 -1 2. 4 29.9 13 -
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