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1  HISTORY 

Canadian Coast Guard Integrated Technical Services, Central & Arctic Region, sent out a TIES contract 
to produce a specification for the repair of the interior hull plate surface for cabins on both the main & 
upper decks, and cabin flooring on the main deck. A faulty insulation of these hull surfaces caused 
important damage to cabin floors on main deck. Also, for many years, Ship’s crew spent time repairing 
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the wall insulation as best they could, without ever replacing/repairing all the insulation to try eliminating 
frost, and consequently heavy damage to walls and floors/decks. 

Indeed, during the winter season, ice will form at poorly insulated spots on the exterior walls, 
especially around the portholes and sliding windows, and when this ice melts at springtime, the water will 
soak in the bottom of the walls, as well as in the floors of the cabins on both these decks. Damage is most 
important on Main & Upper decks, but has also been noticed on the 2 other higher decks, Boat deck & 
Officer’s deck. 

Coast Guard had previously repaired one cabin floor covering (no.129) on Main deck that was in very 
poor condition. The flooring materials used to rebuild this floor were different from the ones used during 
construction of vessel in 1985. The crew member living in this cabin reported that sound levels inside 
cabin had increased. A subsequent study performed by WSP Canada confirmed this. We will then need to 
find a proper repair solution, different from the one utilized for cabin no.129. In addition to this, the wall 
insulation material in these cabins will need to be replaced. 

2 GENERAL NOTES 

1. All the following work specified herein and all repairs, inspections and renewals shall be 
completed to the satisfaction of the Coast Guard Technical Authority (CGTA), who, unless 
otherwise advised, will be the Chief Engineer (C/E) of the ship. Upon completion of each item 
of the specification, the C/E shall be so notified so that he may inspect the work prior to final 
closing up and after complete closing up. Failure to give notification does not absolve 
Contractor of the responsibility of providing the C/E the opportunity to inspect any item. 
Inspection of any item by the C/E does not substitute for any required inspection by Transport 
Canada Marine Safety Branch (TCMSB). 

2. Any item of work involving the use of heat in its execution requires that Contractor advises the 
C/E prior to starting such heating and upon its completion. Contractor shall be responsible for 
maintaining a competent and properly equipped fire watch during and for one full hour after 
all hot work. The fire watch shall be arranged such that all sides of surfaces being worked on 
are visible and accessible. Contractor shall provide sufficient suitable fire extinguishers and a 
fire watch during any such heating and until work has been cooled. Ship’s extinguishers are 
not to be used except in an emergency. Contractor shall abide by the Coast Guard Hot Work 
policy that will be handed over to him before the beginning of work. Contractor shall be 
responsible to ensure that Contractor’s personnel including all subcontractors shall follow the 
policy. 

3. Contractor to include in quote the costs of any and all transportation, staging, rigging, slinging, 
cranage, removals, and installations of parts and equipment such as may be required to carry 
out work. 

4. Any piping, manholes, parts and/or equipment requiring removal to carry out specified work 
and/or to gain access shall be replaced upon completion with new jointing, nuts, bolts, 
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anti-seize compound, clamps and brackets as applicable (Contractor supply), and secured in 
original condition. Any removals shall be jointly inspected by both Contractor and the C/E 
prior to removal. 

5. Contractor to ensure that all spaces, compartments, and areas of the ship, both internal and 
external, are left in as clean a condition as found.  The cost of removing dirt, debris, and 
associated material shall be included in the quote on each item of this specification 

6. Contractor to supply the C/E with marine chemist's certificates in accordance with CGSSB TP 
3177E before any cleaning, painting or hot work is commenced in confined spaces or 
machinery compartments.  Certificates shall clearly state the type of work permitted, and shall 
be renewed as required by the regulations.  

7. Whenever any work is being carried out involving a ship's firefighting or fire detecting system, 
it shall be done in such a way as to leave the vessel and any persons aboard with adequate 
protection against fire at all times.  This may be so accomplished by removal or disarming of 
only a portion of the system at a time, by replacement with spares while work is in progress or 
by other reasonable means acceptable to the C/E.  

8. Unless specified otherwise, any replacement and/or disturbed steel work to be given a 
minimum of two (2) coats of marine primer immediately upon completion of work.  

9. All materials, unless otherwise specified, shall be supplied by Contractor. Where a particular 
item is specified, or where substitution must be made, the Chief Engineer must approve all 
material offered. 

10. Contractor to be responsible for calling in the services of Transport Canada Marine Safety 
Branch (TCMS), when and as required for survey and inspection. 

11. Public Service Smoking Policy forbids smoking in Government ships in all areas inside the ship 
were shipyard personnel will be working.  Contractor shall inform shipyard workers of this 
policy and ensure that it is complied with in all cases.  

12. Contractor shall use fully qualified, certified and competent tradesmen and supervision to 
ensure a uniform and high level of workmanship as judged by normally accepted shipbuilding 
standards to the C/E’s satisfaction. 

13. The overhaul and installation of all machinery and equipment specified herein shall be as per 
the Manufacturers’ applicable instructions, drawings and specifications. 

14. Contractor shall provide adequate temporary protection for any equipment or areas affected 
by this refit.  Contractor shall take  proper precautions to maintain in a proper state of 
preservation any machinery, equipment, fittings, stores or items of outfit which might become 
damaged by exposure, movement of materials, paint, sand grit or shot blasting, welding, 
airborne particles from sand grit or shot blasting, welding, grinding, burning, gouging, painting 
or airborne particles of paint. Any damage shall be the responsibility of Contractor.   

15. Contractor must ensure that welding is performed by a welder certified by the Canadian 
Welding Bureau (CWB) in accordance with the requirements of the following Canadian 
Standards Association (CSA) standards:  
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a. CSA W47.1, Certification for Companies for Fusion Welding of Steel Structures 
(Minimum division level 2.0); and 

b. CSA W47.2-M1987 (R2003), Certification for Companies for Fusion Welding of 
Aluminum (Minimum division level 2.1). 

16. All electrical installations or renewals shall be in accordance with the latest editions of the 
following Marine Standards: 

a. TP 127 – Ship Safety Electrical Standards 
b. IEEE Standard 45 – Recommended Practice for Electrical Installation on Shipboard 

17. All materials supplied and work carried out by Contractor shall be adequate to meet the 
following service conditions: 

a. outside air temperature of minus (-) 400 C to plus (+) 350 C; 
b. wind velocity of 50 knots; 
c. water temperature of minus (-) 20 C to plus (+) 300 C; 
d. Shock loading of 2.5g horizontal, 1.5g   vertical. 
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3  UPPER DECK CABINS 

3.1 Inspection 

A few lining wall panels on Upper deck cabins were taken down so as to permit us to see firsthand the 
extent of the damage caused by the ice melt that had formed during winter, principally around the sliding 
pane window and frame in cabin no.245, Upper deck (see figure no.1). 

 

Figure 1: cabin 245 + typical sliding window 

These cabins were built to permit the use of an adjoining bathroom. There are 6 sets of 2 cabins, with 
6 adjoining bathrooms on this deck, as well as 2 suite-type cabins (comprising of office + bedroom + 
bathroom). 

The following specification is typical for one set of cabins with 1 adjoining bathroom. Floor and 
exterior wall surfaces may vary slightly, by the work to be performed will be similar. The 2 cabins targeted 
here are cabin no.245 (between frames 13-22) and cabin no.241 (between frames 26-34), completed by 
bathroom (between frames 22-26), on Upper deck starboard side.  

3.2 Dismantling Work 

Before starting the renovation work on the insulation of the walls of this set of 2 cabins, it will be 
necessary to dismantle certain furnishings in these cabins and washroom. The following work description 
is for 1 cabin, the other one being similar, but not exactly identical. Also a few items in the bathroom will 
need to be removed. See General Arrangement drawing in annex B. 

3.2.1 Furniture & Furnishings (1 cabin) 

Dismantle and put away, outside cabin (no. 245), the following: 

a. Desk chair & Lazy-Boy armchair; 
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b. Writing desk; 
c. 4-drawer cabinet; 
d. Single wardrobe; 

e.Electric reheater, fastened to wall lining panel (if necessary). N.B It is to be noted that 
certain cabins have reheaters mounted on exterior lining panel, and others, on interior panel. 

3.2.2 Bathroom Furnishings 

Dismantle and put away, outside bathroom, the following: 

3.2.2.1 Toilet Bowl + Flush Control 

Make sure to blank off discharge pipe (vacuum system) and shut off water supply. To be reinstalled at 
the end of work. See figure 2. 

 

Figure 2: Toilet bowl 

3.2.2.2 Shower + Faucets 

The shower corner is fabricated using acrylic panels, all 8 shower acrylic panels shall be replaced with 
new identical panel. Supply and install 16 shut off valves, ½’’ brass, silver solder for shower piping, make 
sure to shut off hot & cold water supply. See figure 3.  

Deck Piping insulation, supply and install three brass ball valves (ball valve) silver solder, on each 
bridge to isolate the hot water, cold and recirculation. These are the main, upper, flight and officers 
decks, overall,  12 ball valves 1½ '' diameter each. 
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Figure 3: Shower & faucets 

 

3.2.3 Wall Lining Panels & Suspension Ceiling Tiles 

In order to gain access to the insulation material that blankets the exterior steel plating, as well as the 
ceiling assembly, it will be necessary to dismantle the following: 

3.2.3.1 Sliding Window Frame 

This frame will be reinstalled and the end of the prescribed work. See figure 4. 

 

Figure 2: Sliding window frame + 4-drawer dresser cabin 245 

3.2.3.2 Wall Lining Panels 

There are approximately 2.44 meters of wall lining panels, Joiner B-15, 50mm X 600mm X 2250mm, in 
each cabin (total approx. 4.9 meters), plus 2.5 meters of paneling in washroom, the wall behind the 
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shower panel shall be replaced on both sides, longitudinal and transversal. For a typical 2-cabin assembly, 
approximately 6.4 meters of paneling will be removed and replaced. The actual panels are deteriorated 
by corrosion on the lower end, as well as the positioning channels. These will be replaced by new 
paneling and tracks of the same type and color. See figures 5 & 6. 

 

Figure 3: Corroded lower part of Joiner panel 

 

Figure 4: Typical 50mm (2’’) Joiner panel 

3.2.3.3 Electrical Outlets 

We must ensure to remove the electrical outlets from actual lining panels, as well as reheater 
thermostats. Reinstall on new panels at the completion of work. 

3.2.3.4 Suspension Ceiling 

Approximately 75cm of suspension ceiling will be removed, from exterior to interior of cabin, to 
facilitate access to exterior wall insulation. This ceiling will need to be stored, as it will be reinstalled at 
the completion of work. See figure 7. 
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Figure 5: Typical suspension ceiling 

3.3 Insulation Removal 

a. The insulation material on cabin and washroom exterior walls must be completely removed. 
Approximately 17 square meters (2 cabins + washroom) is included. There is a minimum of 
50mm of insulation on walls. 

b. The current insulation installed on vessel is CAFCO type C Spray on Insulation, 50mm thick & 
25 mm over beams. This insulation is held in place using wire mesh and insulation pins, c/w 
spring washers over pins. These pins will be removed, as new insulation material will be 
thicker (twice as thick), which will require longer insulation pins. 

c. In certain areas, especially towards portholes, other types of insulation material were used, 
ex. urethane, bubble-type insulation, etc. This insulation will need to be removed also. 

d. An extra 75cm of insulation will need to be removed on ceiling, from outer shell plate towards 
center of vessel. This insulation is similar to the wall insulation, CAFCO Type C Spray on 
Insulation, 50mm thick, A-60 fire rating. A clean cut of CAFCO ceiling insulation will need to be 
done, to permit a better blend between CAFCO and new insulating material. 

e. All removed material to be taken off ship and Contractor will dispose of it in accordance with 
current regulations. 

3.4 Installation Preparation Work 

a. Once all the insulation has been removed, Contractor will mechanically grind off all rust on 
exterior wall, ceiling and floor plating. 

b. Special attention will be exercised on the deck beneath the porthole, as water and humidity 
were particularly aggressive in that area. Also the lower lining track will be removed, as it is 
badly corroded. See figure 8. 

c. Grinding to be performed all around sliding window (frame), if necessary. 
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d. Rusted surface to be grind and painted, 25% overall surface (400 ft² total to be grind), mostly 
2 feet above deck, and around the sliding windows, applied on coat of marine enamel primer 
and two finishing coat. 

 

Figure 8: Corroded tracking & floor below sliding window 

3.5 Insulation Installation 

All material to be supplied by Contractor. 

3.5.1 Installation Criteria 

a. Insulation to be fitted to bulkheads and decks by means of insulation pins spaced apart no 
more than 300mm max. Insulation pins to be 12mm longer than the insulation thickness. 

b. All joints and edges of vapour barrier and heads of pins to be taped after insulation and prior 
to fitting of sheeting or lining. Extreme care to be taken to maintain the integrity of the vapour 
barrier. 

c. Unless noted otherwise, the last layer of insulation must be covered with a vapour barrier. 
d. Pipes and ventilation ducts passing through deck or bulkhead into an insulated space, are to 

be insulated for a distance of 450mm inside the insulated space, in the case of fire and 
thermal insulation. 

e. All exposed decks or bulkheads shall be thermally insulated in addition of their fire protection 
A-15, A-30 or A-60. 

f. Installation of insulation shall conform to TP11469, of Transport Canada, and to specific details 
from insulation supplier (ISOVER or equivalent). 

g. Refer to drawing 108-H-4410 – M.L. Black Insulation Plan, in Appendix B. 
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3.5.2 Deck Head Insulation 

a. Approximately 5 square meters of new insulation shall be installed on deck head of the 2 
cabins and 1 washroom. 

b. The insulation material is ISOVER ULTIMATE 50mm, A-60, with built in vapour barrier, or 
equivalent. 

c. To blend in the actual CAFCO 75mm insulation to the new ISOVER 50mm sheet-type product, 
we will need to use the insulation pins already installed on the deck head. In effect, the CAFCO 
insulation is installed as follows: 25mm of CAFCO directly sprayed on the steel deck head, a 
wire mesh held in place by insulation pins and spring washers, and finally another 25mm of 
sprayed CAFCO that will mesh into the wire mesh and another coat of CAFCO under the wire 
mesh. 

d. Care must be taken to make sure new insulation blanket can be held tight against CAFCO using 
insulation pins and spring washers. If pins are missing, Contractor to install new ones. 

e. Again extra care to be taken to install adhesive aluminium vapour barrier tape to make sure 
vapour barrier is tight between new insulation and wire mesh already in place. If tape is 
pressed against CAFCO material, barrier will not be tight. 

3.5.3 Exterior Shell Plate Insulation 

a. Approximately 14 square meters of new insulation shall be installed on exterior shell plate in 
both cabins and washroom. 

b. The insulation material is ISOVER ULTIMATE 100 mm, with a minimum of 50mm over beams, 
with built in vapour barrier, or equivalent. 

c. Make sure to insulate adequately (with vapour barrier) the sliding window frame, making sure 
that no ice will form again on the frame. Naturally, frame will then have been reinstalled. 

d. Make sure to follow the criteria already stated in 3.6.1. 

3.6 Modification of Sliding Windows 

The sliding windows were installed with a stainless steel retention reservoir. This reservoir is too small 
(not high enough) and cannot prevent accidental overflowing of rain water or sea spray that can drip 
down to the reservoir when window is partially open or not well sealed. Contractor must proceed with 
the following modification on all 17 sliding windows: 

a. The actual tank measures approximately 35cm high X 50cm wide. See figure 9. 
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Figure 9: Retention reservoir cabin 245 

b. A new reservoir approximately 70cm high X 50cm wide will need to be fabricated and 
installed, as this new tank will allow rain water and sea spray to be more readily captured. The 
bottom of tank to be designed to permit water being channelled towards drain connection. 

c. This new reservoir will be built using stainless steel 316 material. 
d. The actual reservoir is fitted with a drain connection under, permitting rain water and sea 

spray to be drained on deck. The new arrangement will need to be fitted with a similar 
arrangement, c/w flexible drain hose. Make sure drainage connection in wall is free flowing. 
See figure 10. 

e. A leak tightness test to be performed before boxing up panels. 

 

 

Figure10: Flexible hose connection under reservoir 
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3.7 Installation of Joiner Lining Panels 

All materials to be contractor supplies, identical or similar to be supplied, approximate quantity indicated, 
to be confirmed by contractor, supply certificate from a marine classification society : 

-PA33C50 B-15 Class 50mm thick Wall Panels PVC/Galv 600mm x 2250mm W80 Beige color 
 Joiners Isolamine Marine wall panel; qty 30 
-PA33C50 B-15 Class 50mm thick Wall Panels PVC/PVC 600mm x 2250mm W80 Beige color 
 Joiners Isolamine Marine wall panel; qty 20 
-PA33C50 B-15 Class 50mm thick Wall Panels PVC/Galv 600mm x 2250mm W80 WoodGrain 
 Color Joiners Isolamine Marine wall panel; qty 110 

  -Mounting accessories for 160 panels, top, bottom molding, and in between joinning strip ; 

a. The old lining panels previously dismantled will be replaced by new Joiner B-15 panels, 50mm 
X 600mm X 2250mm. Total surface to be covered is approximately 14.4 square meters. These 
new panels will be installed using all new tracks (lower & upper), inside and outside corners, 
and end caps. 

b. Once panels are installed, Contractor will then reinstall electrical outlets and reheater, and 
connect them in both cabins. 

c. Contractor to render lining panel under sliding window removable, as regular maintenance is 
often necessary in this area. The C/E will discuss with Contractor and convene with him in the 
best way to install such a panel. 

d. The acrylic shower walls and faucets, as well as toilet bowl will need to be reinstalled in 
bathroom. When dismantling old lining panels in bathroom, care should have been taken not 
to damage Dex-O-Tex flooring in shower and bathroom space. If damage is revealed, 
Contractor to repair damage and leave bathroom in the same condition as when work started. 

e. Once all lining panels are installed, reinstall suspension ceiling and fixtures. 
f. Finally, replace carpet and underlay carpeting using new linoleum product. Repair underlay 

surface over 30% of all floor, supply and install Tarkett Granit linoleum without joint with 
assorted vinyl 4’’ wall baseboard. All furniture and furnishings removed previously will be 
reinstalled after installing linoleum. 

3.8 Reinstallation of Cabin Furnishings 

Reinstall all furniture and furnishings removed previously from cabins, as in 3.2.1 & 3.2.1 
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