BUILDING CONTROL SYSTEM LG BACnet GATEWAY
INTERFACE CONTROLLER. ,’BACNET INTERFACE. PQNFB17B0, OR EQUAL.

BUILDING CONTROL SYSTEM AND HEAT PUMP SYSTEM INTERFACE CONTROLS.

.1 PROVIDE DATA NETWORK BETWEEN THE HEAT PUMP SYSTEM OUTDOOR UNITS, INDOOR UNITS AND HEAT RECOVERY
UNITS. COORDINATE WITH THE HEAT PUMP SYSTEM SUPPLIER FOR THE WIRING AND CONNECTION REQUIREMENTS.

.2 INSTALL THE BACnet GATEWAY IN [THE BUILDING MECHANICAL ROOM]. THE GATEWAY SHALL BE COMPLETE WITH A
BACNET INTERFACE AND THE E—MAIL ERROR REPORTING FUNCTIONS. ERROR REPORTING SHALL BE E—MAILED TO AN
ADDRESS DESIGNATED BY THE OWNER.

.5 PROVIDE A PC COMPLETE WITH GRAPHICS PACKAGE FOR THE BUILDING CONTROL SYSTEM. PROVIDE GRAPHICAL
REPRESENTATION OF THE HEAT PUMPS SYSTEMS AT THE OPERATOR WORKSTATION.

.4 MAP POINTS FROM THE HEAT PUMP SYSTEM THROUGH TO THE BUILDING CONTROL SYSTEM OPERATORS TERMINAL.

AT A MINIMUM, FOR EACH INDOOR UNIT MAP THE CURRENT SPACE TEMPERATURE, CURRENT COOLING/HEATING
TEMPERATURE SETPOINT, FAN RUNNING, AND FAULT SIGNALS BACK TO THE BUILDING MANAGEMENT SYSTEM AND

DISPLAY THIS DATA ON THE BUILDING MANAGEMENT SYSTEM GRAPHIC DISPLAY.

.5 AT A MINIMUM, FOR EACH OUTDOOR UNIT MAP THE COMPRESSOR RUNNING, FAN RUNNING, AND FAULT SIGNALS
BACK TO THE BUILDING MANAGEMENT SYSTEM AND DISPLAY THIS DATA ON THE BMS GRAPHIC DISPLAY.

.6 THE BUILDING MANAGEMENT SYSTEM SHALL PROVIDE THE BUILDING OCCUPANCY SCHEDULE TO THE HEAT PUMP

SYSTEMS.
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