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Part 1 General

1.1 RELATED REQUIREMENTS
.1 Not used.

1.2 REFERENCES

.1 Canadian General Standards Board (CGSB)

.1 CGSB 1.59, Alkyd Exterior Gloss Enamel.

.2 CAN/CGSB 1.189, Exterior Alkyd Primer for Wood.

.2 Canadian Standards Association (CSA International)

.1 CSA-O121, Douglas Fir Plywood.

.3 Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and
Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as Of: May 14,
2004.

1.3 INSTALLATION AND REMOVAL

.1 Provide temporary controls in order to execute Work expeditiously.

.2 Remove from site all such work after use.

1.4 HOARDING

.1 Erect temporary site enclosures using 38 x 89 mm construction grade lumber framing at
600 mm centres and 1200 x 2400 x 13 mm exterior grade fir plywood to CSA O121.

.2 Apply plywood panels vertically flush and butt jointed.

.3 Erect temporary site enclosure using new 1.2 m high snow fence wired to rolled steel "T"
bar fence posts spaced at 2.4 m on centre. Maintain fence in good repair.

.4 Provide barriers around trees and plants designated to remain. Protect from damage by
equipment and construction procedures.

1.5 GUARD RAILS AND BARRICADES
.1 Provide secure, rigid guard rails and barricades around deep excavations, open shafts,

open stair wells, open edges of floors and roofs.

1.6 WEATHER ENCLOSURES
.1 Provide weather tight closures to unfinished door and window openings, tops of shafts

and other openings in floors and roofs.

.2 Close off floor areas where walls are not finished; seal off other openings; enclose
building interior work for temporary heat.

.3 Design enclosures to withstand wind pressure and snow loading.
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1.7 DUST TIGHT SCREENS

.1 Provide dust tight screens or insulated partitions to localize dust generating activities, and
for protection of workers, finished areas of Work and public.

.2 Maintain and relocate protection until such work is complete.

1.8 ACCESS TO SITE

.1 Provide and maintain access roads, sidewalk crossings, ramps and construction runways
as may be required for access to Work.

1.9 PUBLIC TRAFFIC FLOW

.1 Provide and maintain competent signal flag operators, traffic signals, barricades and
flares, lights, or lanterns as required to perform Work and protect public.

1.10 FIRE ROUTES

.1 Maintain access to property including overhead clearances for use by emergency
response vehicles.

1.11 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY

.1 Protect surrounding private and public property from damage during performance of
Work.

.2 Be responsible for damage incurred.

1.12 PROTECTION OF BUILDING FINISHES

.1 Provide protection for finished and partially finished building finishes and equipment
during performance of Work.

.2 Provide necessary screens, covers, and hoardings.

.3 Confirm with Departmental Representative locations and installation schedule  3 days
prior to installation.

.4 Be responsible for damage incurred due to lack of or improper protection.

1.13 WASTE MANAGEMENT AND DISPOSAL

.1 Separate waste materials for recycling in accordance with Section 01 74 21 -
Construction/Demolition Waste Management And Disposal.

Part 2 Products

2.1 NOT USED

.1 Not Used.
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Part 3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION


