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Part 1 General

1.1 RELATED REQUIREMENTS
.1 Not used.

1.2 REFERENCES

.1 Not used.

1.3 INSPECTION

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at
locations other than Place of Work, allow access to such Work whenever it is in progress.

.2 Give timely notice requesting inspection if Work is designated for special tests,
inspections or approvals by Departmental Representative instructions, or law of Place of
Work.

.3 If Contractor covers or permits to be covered Work that has been designated for special
tests, inspections or approvals before such is made, uncover such Work, have inspections
or tests satisfactorily completed and make good such Work.

.4 Departmental Representative will order part of Work to be examined if Work is
suspected to be not in accordance with Contract Documents. If, upon examination such
work is found not in accordance with Contract Documents, correct such Work and pay
cost of examination and correction. If such Work is found in accordance with Contract
Documents, Departmental Representative shall pay cost of examination and replacement.

1.4 INDEPENDENT INSPECTION AGENCIES

.1 Independent Inspection/Testing Agencies will be engaged by Departmental
Representative for purpose of inspecting and/or testing portions of Work. Cost of such
services will be borne by Departmental Representative.

.2 Provide equipment required for executing inspection and testing by appointed agencies.

.3 Employment of inspection/testing agencies does not relax responsibility to perform Work
in accordance with Contract Documents.

.4 If defects are revealed during inspection and/or testing, appointed agency will request
additional inspection and/or testing to ascertain full degree of defect. Correct defect and
irregularities as advised by Departmental Representative at no cost to Departmental
Representative. Pay costs for retesting and reinspection.

1.5 ACCESS TO WORK

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication
plants.

.2 Co-operate to provide reasonable facilities for such access.
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1.6 PROCEDURES

.1 Notify appropriate agency and Departmental Representative in advance of requirement
for tests, in order that attendance arrangements can be made.

.2 Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in orderly sequence to not cause
delays in Work.

.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide
sufficient space to store and cure test samples.

1.7 REJECTED WORK

.1 Remove defective Work, whether result of poor workmanship, use of defective products
or damage and whether incorporated in Work or not, which has been rejected by
Departmental Representative as failing to conform to Contract Documents. Replace or re-
execute in accordance with Contract Documents.

.2 Make good other Contractor's work damaged by such removals or replacements
promptly.

.3 If in opinion of Departmental Representative it is not expedient to correct defective Work
or Work not performed in accordance with Contract Documents, Owner will deduct from
Contract Price difference in value between Work performed and that called for by
Contract Documents, amount of which will be determined by Departmental
Representative.

1.8 REPORTS

.1 Submit 4 copies of inspection and test reports to Departmental Representative.

.2 Provide copies to subcontractor of work being inspected or tested and manufacturer or
fabricator of material being inspected or tested.

1.9 TESTS AND MIX DESIGNS

.1 Furnish test results and mix designs as requested.

.2 Cost of tests and mix designs will be borne by Contractor.

1.10 MOCK-UPS

.1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of
Sections required to provide mock-ups.

.2 Construct in locations acceptable to Departmental Representative.

.3 Prepare mock-ups for Departmental Representative review with reasonable promptness
and in orderly sequence, to not cause delays in Work.

.4 Failure to prepare mock-ups in ample time is not considered sufficient reason for
extension of Contract Time and no claim for extension by reason of such default will be
allowed.

.5 If requested, Departmental Representative will assist in preparing schedule fixing dates
for preparation.
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.6 Remove mock-up at conclusion of Work or when acceptable to Departmental
Representative.

.7 Mock-ups may remain as part of Work when acceptable to Departmental Representative.

1.11 MILL TESTS

.1 Submit mill test certificates as requested by Departmental Representative.

1.12 EQUIPMENT AND SYSTEMS
.1 Submit adjustment, balancing and commissioning reports for mechanical, electrical and

building equipment systems.

1.13 QUALITY CONTROL FOR ELECTRICAL WORK

.1 All electrical work to be carried out by a Journeymen Electrician who holds a valid
Electrical contractor license as issued by the Province of Alberta.

.2 The Contractor to conduct and pay for following tests:

.1 Power system including phasing, voltage, grounding and load balancing.

.2 Circuits originating from branch distribution panels.

.3 Lighting and its control.

.4 Motors, heaters and associated control equipment including sequenced operation
of systems where applicable.

.5 Instrumentation.

.3 Insulation resistance testing:

.1 Megger circuits, feeders and equipment up to 350 V with a 500 V instrument.

.2 Megger 350 to 600 V circuits, feeders and equipment with a 1000 V instrument.

.3 Megger 4160V circuits, feeders and equipment with a 5000 V instrument.

.4 Check resistance to ground before energizing.

.4 Provide instruments, meters, equipment and personnel required to conduct tests during
and at conclusion of project and submit test results for Departmental Representative’s
review.

Part 2 Products

2.1 NOT USED

.1 Not Used.

Part 3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION


