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Part 1 General

1.1 RELATED REQUIREMENTS
.1 Not used.

1.2 REFERENCES

.1 Not used.

1.3 QUALIFICATIONS OF SURVEYOR

.1 Qualified registered land surveyor, licensed to practice in Place of Work, acceptable to
Departmental Representative.

1.4 SURVEY REFERENCE POINTS
.1 Locate existing base horizontal and vertical control points near the Work site.

.2 Locate, confirm and protect control points prior to starting site work. Preserve permanent
reference points during construction.

.3 Make no changes or relocations without prior written notice to Departmental
Representative.

.4 Report to Departmental Representative when reference point is lost or destroyed, or
requires relocation because of necessary changes in grades or locations.

.5 Require surveyor to replace control points in accordance with original survey control.

1.5 SURVEY REQUIREMENTS

.1 Establish two permanent bench marks on site, referenced to established bench marks by
survey control points. Record locations, with horizontal and vertical data in Project
Record Documents.

.2 Establish lines and levels, locate and lay out, by instrumentation.

.3 Stake for grading, fill and topsoil placement and landscaping features.

.4 Stake slopes and berms.

.5 Establish pipe invert elevations.

.6 Stake batter boards for foundations.

.7 Establish foundation column locations and floor elevations.

.8 Establish lines and levels for mechanical and electrical work.

1.6 EXISTING SERVICES
.1 Before commencing work, establish location and extent of service lines in area of Work

and notify Departmental Representative of findings.
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.2 Remove abandoned service lines within 2m of structures. Cap or otherwise seal lines at
cut-off points as directed by Departmental Representative.

1.7 LOCATION OF EQUIPMENT AND FIXTURES
.1 Location of equipment, fixtures and outlets indicated or specified are to be considered as

approximate.

.2 Locate equipment, fixtures and distribution systems to provide minimum interference and
maximum usable space and in accordance with manufacturer's recommendations for
safety, access and maintenance.

.3 Inform Departmental Representative of impending installation and obtain approval for
actual location.

.4 Submit field drawings to indicate relative position of various services and equipment
when required by Departmental Representative.

1.8 RECORDS
.1 Maintain a complete, accurate log of control and survey work as it progresses.

.2 On completion of foundations and major site improvements, prepare a certified survey
showing dimensions, locations, angles and elevations of Work.

.3 Record locations of maintained, re-routed and abandoned service lines.

1.9 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit name and address of Surveyor to Departmental Representative.

.2 On request of Departmental Representative, submit documentation to verify accuracy of
field engineering work.

.3 Submit certificate signed by surveyor certifying and noting those elevations and locations
of completed Work that conform and do not conform with Contract Documents.

1.10 SUBSURFACE CONDITIONS

.1 Promptly notify Consultant in writing if subsurface conditions at Place of Work differ
materially from those indicated in Contract Documents, or a reasonable assumption of
probable conditions based thereon.

.2 After prompt investigation, should Consultant determine that conditions do differ
materially, instructions will be issued for changes in Work as provided in Changes and
Change Orders.

Part 2 Products

2.1 NOT USED

.1 Not Used.
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Part 3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION


