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Part 1 General

1.1 RELATED REQUIREMENTS
.1 Not used.

1.2 ACCESS AND EGRESS

.1 Design, construct and maintain temporary "access to" and "egress from" work areas,
including stairs, runways, ramps or ladders and scaffolding, independent of finished
surfaces and in accordance with relevant municipal, provincial and other regulations.

1.3 USE OF SITE AND FACILITIES

.1 Execute work with least possible interference or disturbance to normal use of premises.
Make arrangements with Departmental Representative to facilitate work as stated.

.2 Maintain existing services to building and provide for personnel and vehicle access.

.3 Where security is reduced by work provide temporary means to maintain security.

.4 Departmental Representative will assign sanitary facilities for use by Contractor's
personnel.  Keep facilities clean.

.5 Closures: protect work temporarily until permanent enclosures are completed.

1.4 EXISTING SERVICES

.1 Notify, Departmental Representative and utility companies of intended interruption of
services and obtain required permission.

.2 Where Work involves breaking into or connecting to existing services, give Departmental
Representative 48 hours of notice for necessary interruption of mechanical or electrical
service throughout course of work. Keep duration of interruptions to a minimum. Carry
out interruptions after normal working hours of occupants, preferably on weekends.

.3 Provide for personnel and vehicular traffic.

.4 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and
Enclosures.

1.5 SPECIAL REQUIREMENTS

.1 Submit schedule in accordance with Section 01 32 16.06 - Construction Progress
Schedule - Critical Path Method (CPM).

.2 Ensure Contractor's personnel employed on site become familiar with and obey
regulations including safety, fire, traffic and security regulations.

.3 Keep within limits of work and avenues of ingress and egress.

.4 Ingress and egress of Contractor vehicles at site is limited to existing gravel road south of
the proposed Workshop site.
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1.6 SECURITY

.1 Where security has been reduced by Work of Contract, provide temporary means to
maintain security.

Part 2 Products

2.1 NOT USED

.1 Not Used.

Part 3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION


