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GENERAL NOTES:

A FIRESTOP SLAB & WALL PENETRATIONS AT
REMOVED MECHANICAL AND ELECTRICAL
PIPING/CONDUIT. REFER TO MECHANICAL AND
ELECTRICAL. REFER TO DETAILS 1/A553 &
2/A553.

B PATCH & MAKE GOOD HORIZONTAL &
VERTICAL SUBSTRATES TO REMAIN AT ALL WALL
REMOVALS.

NOTES GENERALES:

A POSER DES COUPES—FEU AUX PENETRATIONS DE
LA DALLE ET DU MUR LA O0 LES CONDUITS ET LA
TUYAUTERIE ELECTRIQUES ET MECANIQUES ONT ETE
ENLEVES. SE RAPPORTER A LA MECANIQUE ET A
L'ELECTRIQUE. SE RAPPORTER AUX DETAILS 1/A553
ET 2/A553.

B BOUCHER ET REPARER LES SUBSTRATS
HORIZONTAUX ET VERTICAUX QUI RESTERONT A
L’'ENDROIT DES ENLEVEMENTS DES MURS.

DRAWING NOTES:
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4th FLOOR - DEMOLITION FLOOR PLAN
m NIVEAU 4 - PLAN DE DEMOLITION DU PLANCHER
@ 1:100
0 10 20mm 40 60 80 100 120 140 160 180 200mm

1 FREIGHT ELEVATOR TO REMAIN. SAFEGUARD DURING
DEMOLITION TO PREVENT DAMAGE.

2 REMOVE DE—MOUNTABLE PARTITION WALL TO U/S
OF CEILING COMPLETE.

5 REMOVE STEEL STUD AND GYPSUM WALL
CONSTRUCTION TO U/S OF FINISHED CEILING.

4 REMOVE STEEL STUD & GYPSUM BOARD WALL
CONSTRUCTION TO U/S OF SLAB ABOVE.

5 REPAIR DAMAGE ON WALLS AND COLUMNS AT
BEII\'/I\IQI)_VED WALL CONSTRUCTION. PATCH, SAND, PRIME

6 WALL TO REMAIN. PROTECT FROM DAMAGE. TYP.
PATCH & MAKE GOOD ALL OPENINGS FROM REMOVED
MECHANICAL AND ELECTRICAL.

7 REMOVE BLOCK WALL TO U/S OF CONCRETE SLAB
ABOVE. PATCH FLOOR SLAB AT REMOVALS.

8 REMOVE EXISTING CARPET AND CARPET/RUBBER
BASE. REMOVE EXISTING ADHESIVE. PATCH AND CLEAN
EXISTING SUBSTRATE.

9 REMOVE VINYL COMPOSITE TILE AND RUBBER BASE.

REMOVE EXISTING ADHESIVE. PATCH AND CLEAN
EXISTING SUBSTRATE.

10 REMOVE HIGH DENSITY STORAGE SYSTEM C/W
TRACKS, RAILS, AND RAISED CONCRETE PAD FLOOR
CONSTRUCTION. PATCH AND CLEAN SUBSTRATE AT
REMOVALS.

11 NOT USED.

12 ALL COLUMNS TO REMAIN AS INDICATED. REMOVE
GYPSUM BOARD AND STEEL STUD FINISH BACK TO
BARE STRUCTURE.

13 NOT USED.

14 AREA TO REMAIN. SAFEGUARD ROOMS DURING
DEMOLITION TO PREVENT DAMAGE.

NOTES DU DESSIN:

1 LE MONTE—CHARGE DOIT ETRE CONSERVE. PROTEGER
DU DOMMAGE DURANT LA DEMOLITION.

2 ENLEVER AU COMPLET LE MUR SEPARATIF
DEMONTABLE A LA SOUS—FACE DU PLAFOND.

3 ENLEVER LE MUR DE GYPSE ET LES MONTANTS
D’ACIER A LA SOUS—FACE DU PLAFOND FINI.

4 ENLEVER LE MUR DE GYPSE ET LES MONTANTS
D'ACIER A LA SOUS—FACE DE LA DALLE AU-DESSUS.

5 REPARER LES MURS ET LES COLONNES ENDOMMAGES
LA O0 LES MURS ONT ETE ENLEVES. BOUCHER, PONCER
ET PEINTURER L'APPRET.

6 LE MUR DOIT ETRE CONSERVE. PROTEGER DU
DOMMAGE. TYP. BOUCHER ET REPARER TOUT LES
OUVERTURES OU LES EQUIPMENT MECANIQUE ET
ELECTRIQUE ONT ETE ENLEVES.

7 ENLEVER LE MUR DE BLOCS A LA SOUS—FACE DE
LA DALLE EN BETON AU—DESSUS.BOUCHER LE PLANCHER
A L’ENDROIT DES ENLEVEMENTS.

8 ENLEVER LE TAPIS, LA BASE DE TAPIS ET DE
CAOUTCHOUC. ENLEVER L’ADHESIF, BOUCHER ET NETTOYER
LE SUBSTRAT.

9 ENLEVER LES TUILES EN COMPOSITE DE VINYLE ET
LA BASE DE CAOUTCHOUC. ENLEVER L’ADHESIF. BOUCHER,
NETTOYER ET PREPARER LE SUBSTRAT.

10 ENLEVER LE SYSTEME D’ENTREPOSAGE A HAUTE
DENSITE AINSI QUE LES RAILS ET LA CONSTRUCTION DE
LA PLATEFORME CIMENTEE SURELEVEE. BOUCHER ET
NETTOYER LE SUBSTRAT A L’ENDROIT DES ENLEVEMENTS.

11 NON UTILISE.

12 TOUTES LES COLONNES DOIVENT ETRE CONSERVEES
TEL QU’INDIQUE. ENLEVER LES PANNEAUX DE GYPSE ET
LA CHARPENTE DE MONTANTS D’ACIER JUSQU'A LA
STRUCTURE NUE.

13 NON UTILISE.

14 L’AIRE INDIQUEE DOIT ETRE CONSERVEE. PROTEGER
LES PIECES DU DOMMAGE DURANT LA DEMOLITION.
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