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PROJET DE MISE HORS SERVICE

1500 PROMENADE RIVERSIDE, OTTAWA ONTARIO
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schoeler & heaton architects inc
DECOMMISSIONING PROJECT

1500 RIVERSIDE DRIVE, OTTAWA ONTARIO

PLAN DE DEMOLITION DU PLAFOND

Project Delivery & Professional/Technical Services
designed

Architecture & Interior Design

Real Property Operations Solutions

Architecture et Design d'intérieur

Solutions des Opérations Immobiliere

401_180 metcalfe street_ottawa canada K2P 1P5
CONFEDERATION HEIGHTS

BUILDING 5 - LEVEL 4 - A WING -

DEMOLITION CEILING PLAN

www.schoeler.on.ca
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A

ENLEVEMENTS MECANIQUES; VOIR L'ELECTRIQUE POUR LES

ENLEVEMENTS ELECTRIQUES.

V4

V4

NOTES GENERALES:

L’APPAREIL MECANIQUE SUSPENDU SOUS LE PLAFOND
FINI DOIT ETRE ENLEVE, Y COMPRIS TOUTE LA PLOMBERIE

ET L'ELECTRIQUE CONNEXE. SE RAPPORTER A LA

MECANIQUE ET A L’ELECTRIQUE.

9

ENLEVER LA BANDE DE TRANSITION EN LAITON D'UNE

LARGEUR DE 150mm FIXEE A LA SURFACE SUR LA

BARRE—T DU GRILLAGE.
L’AIRE INDIQUEE DOIT ETRE CONSERVEE. PROTEGER

ENLEVER LA CONSTRUCTION MURALE DE LA SALLE
LES PIECES DU DOMMAGE DURANT LA DEMOLITION.

ENLEVER LE MUR DE BLOCS A LA SOUS—FACE DE
ENLEVER LA CLOISON EN PANNEAUX DE GYPSE ET

LA DALLE AU-DESSUS.
ENLEVER LE MUR DE GYPSE ET LES MONTANTS

REPARER LES DOMMAGES SUR LES MURS ET LES

COLONNES A L’ENDROIT DE L'ENLEVEMENT DU MUR.
BOUCHER, PONCER ET PEINTURER L'APPRET. SE

L’ETENDUE DES ENLEVEMENTS: LE PLAFOND
RAPPORTER A LA NOTE GENERALE B.

A POSER DES COUPES—FEU AUX PENETRATIONS DE LA
NON UTILISE.

DALLE ET DU MUR LA O0 LES CONDUITS ET LA
B BOUCHER ET REPARER LES SUBSTRATS HORIZONTAUX

ET VERTICAUX QUI RESTERONT A L'ENDROIT DES

ENLEVEMENTS DES MURS.
EN PANNEAUX DE GYPSE ET PLATRE SUR LATTIS JUSQU

LA DALLE DE BETON. VOIR LA MECANIQUE POUR LES
BLANCHE ET LE SYSTEME INDEPENDANT DU PLAFOND

SUSPENDU.

L'ELECTRIQUE. SE RAPPORTER AUX DETAILS 1/A553 ET
D’ACIER A LA SOUS—FACE DE LA DALLE AU-DESSUS.

TUYAUTERIE ELECTRIQUES ET MECANIQUES ONT ETE
2/A553.

ENLEVES. SE RAPPORTER A LA MECANIQUE ET A

NOTES DU DESSIN:

2
3
4
5
6
7
8
10

1

Tender \ BDERRAHIM BENJELLOUN “cumission

SUSPENDED ACOUSTIC
GYPSUM BOARD AND PLASTER & LATH| ACOUSTIQUE SUSPENDU; LE PLAFOND ET LES CLOISONS

REMOVE BLOCK WALL TO U/S OF CONCRETE SLAB

ABOVE.

4
5

REPAIR DAMAGE ON WALLS AND COLUMNS AT
REMOVE STEEL STUD & GYPSUM BOARD WALL
REMOVE 150mm WIDE BRASS TRANSITION STRIP
REMOVE SUSPENDED GYPSUM BOARD AND STEEL
MECHANICAL UNIT SUSPENDED BELOW THE
REMOVE CLEAN ROOM WALL CONSTRUCTION AND

EXTENT OF REMOVALS OF:

A FIRESTOP SLAB & WALL PENETRATIONS AT
NOT USED.

REMOVED MECHANICAL AND ELECTRICAL
VERTICAL SUBSTRATES TO REMAIN AT ALL WALL

PIPING/CONDUIT. REFER TO MECHANICAL AND
ELECTRICAL. REFER TO DETAILS 1/A553 &
REMOVALS.

2/A553.
B PATCH & MAKE GOOD HORIZONTAL &

FINISHED CEILING TO BE REMOVED, INCLUDING ALL
ASSOCIATED PLUMBING AND ELECTRICAL. REFER TO

MECH AND ELEC.

9
10 AREA TO REMAIN. SAFEGUARD ROOMS DURING

REMOVED WALL CONSTRUCTION. PATCH, SAND, PRIME

CEILING/BULKHEADS BACK TO CONCRETE SLAB. SEE
PAINT. REFER TO GENERAL NOTE B.

MECHANICAL FOR MECHANICAL REMOVALS; SEE

ELECTRICAL FOR ELECTRICAL REMOVALS.

2
INDEPENDENT SUSPENDED CEILING SYSTEM.

SURFACE MOUNTED TO T—BAR GRID SYSTEM.

7

DRAWING NOTES:

GENERAL NOTES:

CEILING SYSTEM;
6
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