



RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave. Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6
Bid Fax: (780) 497-3510

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6

Title - Sujet BNP Wastewater System Upgrade	
Solicitation No. - N° de l'invitation E0209-161419/A	Amendment No. - N° modif. 006
Client Reference No. - N° de référence du client Parks-E0209-161419	Date 2015-12-09
GETS Reference No. - N° de référence de SEAG PW-\$PWU-201-10619	
File No. - N° de dossier PWU-5-38238 (201)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2015-12-17	Time Zone Fuseau horaire Mountain Standard Time MST
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Ho (RPC), Hector	Buyer Id - Id de l'acheteur pwu201
Telephone No. - N° de téléphone (780) 901-0989 ()	FAX No. - N° de FAX (780) 497-3510
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
E0209-161419/A
Client Ref. No. - N° de réf. du client
E0209-161419

Amd. No. - N° de la modif.
006
File No. - N° du dossier
PWU-5-38238

Buyer ID - Id de l'acheteur
pwu201
CCC No./N° CCC - FMS No./N° VME

Cette modification no 006 a été soulevée à joindre l'addenda no 004.

s'il vous plaît voir la version anglaise de cet amendement

Veuillez voir le document PDF

Toutes les autres modalités et conditions demeurent inchangées

Project Title	Addendum No.:
Septic System Upgrades	4
Project Location:	Project Number:
Banff National Park, Alberta	R.077777.001
Consultant's Name:	Date:
	December 9, 2015
<p>The following changes on the bid documents are effective immediately. This addendum will form part of the contract documents.</p>	
Bid Form	
No changes.	
Drawings	
No changes.	
Specifications	
<p>1. Section 01 29 00 – Measurement of Payment:</p> <p>Replace Article 1.2.4 in its entirety as follows:</p> <p style="padding-left: 40px;">“4. In all items involving excavation, pricing shall be based on doing the entire excavation in earth. It should be assumed that rock removal will not be required during excavation. Contractors shall select sites that avoid rock excavation where possible.”</p> <p>Add Article 1.5.2 and 1.5.3 as follows:</p> <p style="padding-left: 40px;">“2. For the purpose of bidding at East Gate and Two Jack Main sites, contractor to assume an average tree density of 1 tree for every 5 square meters (includes all trees over 3 inches in diameter); anything less than 3" is considered brush and is incidental. Diameters are based on width of trunks at approximately 3 ft. above ground and do not include changes in cross section due to limbs or deformations.”</p> <p style="padding-left: 40px;">“3. Tree removal to be completed between April 15 - August 31 will require a nesting survey to be completed by a certified professional (to be approved by the Departmental Representative) at the expense of the Contractor. Contractors bid should reflect when tree removal is expected to take place. Contractor should anticipate snow still being on ground for month of April.”</p>	
<p>2. Section 01 11 00 – Summary of Work: Add Article 1.12.4 follows:</p> <p style="padding-left: 40px;">“All tree clearing required for installations to be completed prior to September 1, is recommended to be completed prior to April 15, 2016. Refer to Section 01 29 00 – Measurement of Payment Article 1.5 for tree removal scheduling requirements.”</p>	
<p>3. Section 01 41 00 – Regulatory Requirements: Add Article 1.5 as follows:</p> <p style="padding-left: 40px;">“General Contractors must be on the <i>Private Sewage Certified Contractor List</i> maintained by Alberta Municipal Affairs.”</p>	

Attachments:

- None

END OF ADDENDUM 4

TWO JACK MAIN

Photograph 1b ↑
Existing Septic Tank Manhole (Typical)



Photograph 2b ↑
Existing Septic Tank (Typical)

EAST GATE

No additional pictures.

CASCADE DUA

No additional pictures.

TWO JACK MAIN




Photograph 1c ↑
Electrical Equipment for New Installation



Photograph 2c ↑
Panelboard for New Installation



Photograph 3c ↑
Panelboard for New Installation



Photograph 4c ↑
Panelboard Door for New Installation



Photograph 5c ↑
Disconnect for New Installation

EAST GATE




Photograph 1c ↑
Building Housing East Gate Electrical Equipment



Photograph 2c ↑
Electrical Equipment for East Gate (Incl. Septic Pumps)



Photograph 3c ↑
Panelboard for East Gate Electrical



Photograph 4c ↑
Panelboard Door for East Gate Electrical
(note circuit for septic pump)

CASCADE DUA

No additional pictures.

Project Phase	Milestone Completion Date
Tender	
Tender Call	2015-11-13
Tender Close	2015-12-17
Construction Contract Award	2016-01-13
East Gate Septic System Replacement ¹	
Construction Start-Up	2016-06-22
Substantial Completion	2016-07-22
Final Completion and Acceptance	2016-08-05
Project Closeout	2017-08-05
Two Jack Main Campground Septic System Upgrades ²	
Construction Start-Up	2016-04-01
Substantial Completion	2016-10-31
Final Completion and Acceptance	2016-11-25
Project Closeout	2017-11-25
Cascade Day Use Area Septic System Upgrades ¹	
Construction Start-Up	2016-07-22
Substantial Completion	2016-08-22
Final Completion and Acceptance	2016-09-05
Project Closeout	2017-09-05

Notes:

- 1) Schedule dates anticipated. Contractor can commence earlier with approval from the Departmental Representative.
- 2) No work is to take place at Two Jack Main Campground between the dates of June 22, 2016 and September 7, 2016.