



KEY PLAN

05	ISSUED FOR TENDER	25/11/2015
04	ISSUED FOR TENDER	16/09/2015
03	ISSUED FOR 100% REVIEW	14/08/2015
02	ISSUED FOR 99% REVIEW	29/07/2015
01	ISSUED FOR 66% REVIEW	10/07/2015
revision		date

A	A detail no. no. du détail	A
C	B location drawing no. no. de localisation	BC
	C drawing no. no. du dessin	

project

**CFIA – MECHANICAL
MAIN CHILLER WATER
PIPING REPLACEMENT**

drawing

**MECHANICAL
FOURTH FLOOR
DEMOLITION & NEW
WORK**

designed

S.VALLIER
JUNE 2015

date

drawn

S.VALLIER
JUNE 2015

date

revised

S.HAMILTON
JUNE 2015

date

approved

S.HAMILTON
JUNE 2015

date

tender

J.JOSS

PWC Project Manager

Administrateur de projets TPC

project no.

M10138

drawing no.

M8

