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DRAWINGS:

MECHANICAL

M1 MECHANICAL DRAWING LIST, LEGEND, KEY PLAN & DETAILS

M2 MECHANICAL BASEMENT DEMOLITION

M3 MECHANICAL BASEMENT NEW WORK

M4 MECHANICAL BASEMENT DEMOLITION & NEW WORK

M5 MECHANICAL FIRST & SECOND FLOOR DEMOLITION

M6 MECHANICAL FIRST & SECOND FLOOR NEW WORK

M7 MECHANICAL THIRD FLOOR DEMOLITION & NEW WORK

M8 MECHANICAL FOURTH FLOOR DEMOLITION & NEW WORK

M9 MECHANICAL FIFTH FLOOR DEMOLITION & NEW WORK

M10 MECHANICAL HEATING PLANT TO BASEMENT DEMOLITION & NEW WORK

CIVIL

C1 CIVIL SERVICING

SPECIFICATIONS:

NO. OF

DIVISION SECTION PAGES

DIVISION 01 01 00 10 - General INSIIUCHIONS. .......ooueeieieiee ettt e e e 5
01 14 25 — Designated Substances Report..........c.ueeeveiiiiiiiiiiiiiee e 15
01 33 00 - Submittal ProCeAUIES .........uutiiiiieiiiiiiieee et 3
01 35 29.06 - Health and Safety ReqUIremMEeNts...........ccooiiiiiieiieeiiniiiieeee e 3
01 61 00 - Common Product ReqUIremMeNtsS .........c.ueevveeeiiiiiiiiieiee e cvenee e 3
O 2 5 A O 1= o1 1 o SRR 1
01 78 00 - Closeout SUBMILLAIS.........ccuuviiiieee et 4

DIVISION 07 07 84 00 - FIre STOPPING «eeeeiiriieeiitiee ettt ettt e et e e e e e e e s nnbee e e eneee 2

DIVISION 21 21 05 01 - Common Work Results for Mechanical ............cccccccciiiiiiiiiiinne e 2

DIVISION 23 23 05 05 - Installation of PIPEWOIK..........cviiiiiiiiiiiie e 4
23 05 17 - PIpe WEIdING......cueiiiiiiie ittt 3
23 05 19.01 - Thermometers and Pressure Gauges - Piping Systems................... 2
23 05 23.01 - VAIVES - BIONZE ..cccoiiiiiiiieiieee ettt 2
23 05 23.05 - BULEIIY VaIVES .....cccciieeeee ettt 3
23 05 29 - Hangers and Supports for HVAC Piping and Equipment....................... 5
23 05 49.01 - Seismic Restraint Systems (SRS) - Type P2 Buildings..................... 3
23 05 53.01 - Mechanical I[dentification ............ccccuveiieeiiiiice e 3
23 05 93 - Testing, Adjusting and Balancing for HVAC ..........ccccccoi e, 3
23 07 15 - Thermal Insulation for PiPiNg .........ccooiiiiiieiiiiieeiiiee e 4
23 08 02 - Cleaning and Start-Up of Mechanical Piping Systems............cccccceeeenee. 2
23 21 13.01 - Hydronic SYStEmMS: COPPEI .....uuiieeiiiiieeeriiit ettt 2
23 21 13.02 - Hydronic SYStEmMS: StEEl.......ccuviiiiiiiiieiiiie et 2
23 21 14 - HydroniC SPeCIAILIES .....cooiieiieiiiee et 2

DIVISION 31 31 14 13 - Soil Stripping and StOCKPIliNG ........oveeiiiiieeiieee e 2
I3 T = (010 o | I ] = Vo L1 o RS 2
31 23 33.02 - Excavating, Trenching and Backfilling for Site Servicing .................. 6
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DIVISION 32 32 11 16.01 - Granular SUD-BaSE .........cceeeiiiiieeiiiiie et 2
32 11 23 - Aggregate Base COUISES.........uuuuuuuuuiiiiiiiiiiiiiiiiiiiinisininininnnneesenenneenannnne 2
32 12 16.02 - Asphalt Paving for Building Sites..........cccouiiiiiiiiiiiiiiiiiieeee e 4
3291 19.13 - Topsoil Placement and Grading ..........cceeevivciiieeieeeeisiiciiieeeee e e 3
YR A TS T To (o 1 oo R PP PRPR 3
DIVISION 33 33 07 16 - Factory Pre-Insulated Piping Systems for Utility Applications................ 3

APPENDIX A - BH 15-9

APPENDIX B — DWG. NO. S7 - COMBINED TRENCH (SEWERS AND SEWER SERVICES)
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